
Maintenance Dredging Entrance Channel CONTRACTORS:
DACW21-02-B-0009 Government Estimate Great

Manson Lakes
LOWBID 2nd Total

Item # Description Quantity Unit Unit Price Total Unit Price Total Unit Price Total
1 Mob/Dem 1                     LS 250,000 250,000             430,000 430,000      534679 534,679      
2 Maint. Dredging, -                     -              -              

Tybee Cut Range -                     -              
2aa First 15,000 CY 15,000            Cy 3.50 52,500               4.40 66,000        3.33 49,950        
2ab All over 15,000 CY 98,000            Cy 3.50 343,000             2.85 279,300      3.33 326,340      
3 Maint. Dredging,   -                     -              -              

Jones Island Range -                     -              
3aa First 72,000 CY 72,000            Cy 3.10 223,200             3.95 284,400      3.02 217,440      
3ab All over 72,000 CY 69,000            CY 3.10 213,900             2.65 182,850      3.02 208,380      
4 Maint. Dredging,  -                     -              -              

Bloody Point Range -                     -              -              
4aa First 26,000 CY 26,000            CY 2.50 65,000               3.45 89,700        2.86 74,360        
4ab All over 26,000 CY 102,000          Cy 2.50 255,000             1.75 178,500      2.86 291,720      
5 Maint. Dredging,     

Bloody Point Range -                     -              -              
5aa First 74,000 CY 74,000            CY 2.20 162,800             2.95 218,300      2.21 163,540      
5ab All over 74,000 CY 279,000          CY 2.20 613,800             1.55 432,450      2.21 616,590      
6 Contingency Dredging     
 Tybee Range     

6aa First 2 Days 2                     Days 30,965 61,930               35000 70,000        37123 74,246        
6ab All over 2 Days 1                     Days 30,965 30,965               35000 35,000        37123 37,123        
7 Buoy Removal     

7aa First Buoy 1                     EA 8,450 8,450                 7500 7,500          7176 7,176          
7ab All over 1 Buoy 1                     EA 4,750 4,750                 7500 7,500          7176 7,176          
8 Stand By Time     

8aa First Day 1                     Days 16,650 16,650               30000 30,000        25083 25,083        
8ab All over 1 Day 1                     Days 16650 16,650               30000 30,000        25083 25,083        

Total   =  2,318,595          
Total    = 2,341,500   Total = 2,658,886   

2,341,500   2,658,886    


