

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 5	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 16-Dec-2003		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY US ARMY ENGINEER DISTRICT SAVANNAH 100 W OGLETHORPE AVENUE SAVANNAH GA 31401-3640		CODE W912HN		7. ADMINISTERED BY (If other than item 6) US ARMY ENGINEER DISTRICT SAVANNAH ATTN: CT/ LEE TEW 100 W OGLETHORPE AVE SAVANNAH GA 31402-0889		CODE DLT	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW21-03-B-0009	
				X		9B. DATED (SEE ITEM 11) 13-Nov-2003	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SEE PAGES 2 -5.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 15-Dec-2003	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Solicitation Number DACW21-03-B-0009, Maintenance Dredging – Savannah Harbor, Station 0+000 – 112+500 and Sediment Basin, Station 0+000 – 13+000, is hereby amended as follows:

A. CONTRACT CHANGES:

The Bid Opening Date of 18 Dec 2003, identified in Block 13A of Standard Form 1442, is hereby extended to 30 Dec 2003 at 2:00 P.M.

Section 00010 – Solicitation Contract Form

0002AA is revised as follows:

The estimated quantity has increased by 99,800 CY from 44,700 CY to 144,500 CY.

0002AB is revised as follows:

The estimated quantity has increased by 49,600 CY from 13,400 CY to 63,000 CY.

The description has changed from All over 44,700 Cubic Yards to All over 144,500 Cubic Yards.

0003 is revised as follows:

The estimated quantity, unit, unit price, and amount columns have been deleted.

0003AA is revised as follows:

The estimated quantity has increased by 5,600 CY from 123,400 CY to 129,000 CY.

0003AB is revised as follows:

The estimated quantity has increased by 105,700 CY from 23,200 CY to 128,900 CY.

The description has changed from All over 123,400 Cubic Yards to All over 129,000 Cubic Yards.

0004AA is revised as follows:

The estimated quantity has decreased by 11,200 CY from 190,200 CY to 179,000 CY.

0004AB is revised as follows:

The estimated quantity has increased by 11,200 CY from 704,800 CY to 716,000 CY.

The description has changed from All over 190,000 Cubic Yards to All over 179,000 Cubic Yards.

0005AA is revised as follows:

The estimated quantity has decreased by 400 CY from 25,500 CY to 25,100 CY.

0005AB is revised as follows:

The estimated quantity has decreased by 1,000 CY from 4,500 CY to 3,500 CY.

The description has changed from All over 25,500 Cubic Yards to All over 25,100 Cubic Yards.

0006AA is revised as follows:

The estimated quantity has increased by 220,200 CY from 332,300 CY to 552,500 CY.

0006AB is revised as follows:

The estimated quantity has increased by 111,300 CY from 140,400 CY to 251,700 CY.

The description has changed from All over 332,300 Cubic Yards to All over 552,500 Cubic Yards.

0007AA is revised as follows:

The estimated quantity has increased by 31,000 CY from 74,800 CY to 105,800 CY.

0007AB is revised as follows:

The estimated quantity has increased by 16,600 CY from 13,200 CY to 29,800 CY.

The description has changed from All over 74,800 Cubic Yards to All over 105,800 Cubic Yards.

0008 is revised as follows:

The quantity column has been deleted.

0008AA is revised as follows:

The estimated quantity has increased by 193,800 CY from 60,600 CY to 254,400 CY.

0008AB is revised as follows:

The estimated quantity has increased by 51,000 CY from 21,100 CY to 72,100 CY.

The description has changed from All over 60,600 Cubic Yards to All over 254,400 Cubic Yards.

0009AA is revised as follows:

The estimated quantity has increased by 154,700 CY from 255,300 CY to 410,000 CY.

0009AB is revised as follows:

The estimated quantity has increased by 45,100 CY from 77,700 CY to 122,800 CY.

The description has changed from All over 255,300 Cubic Yards to All over 410,000 Cubic Yards.

0009BB is revised as follows:

The estimated quantity has decreased by 2,250 LF from 2,500 LF to 250 LF.

0010AA is revised as follows:

The estimated quantity has decreased by 92,100 CY from 219,400 CY to 127,300 CY.

0010AB is revised as follows:

The estimated quantity has decreased by 20,000 CY from 52,000 CY to 32,000 CY.

The description has changed from All over 219,400 Cubic Yards to All over 127,300 Cubic Yards.

0011AA is revised as follows:

The estimated quantity has decreased by 46,500 CY from 61,000 CY to 14,500 CY.

0011AB is revised as follows:

The estimated quantity has decreased by 9,300 CY from 15,000 CY to 5,700 CY.

The description has changed from All over 61,000 Cubic Yards to All over 14,500 Cubic Yards.

0012AA is revised as follows:

The estimated quantity has decreased by 337,500 CY from 637,500 CY to 300,000 CY.

0012AB is revised as follows:

The estimated quantity has increased by 337,500 CY from 862,500 CY to 1,200,000 CY.

The description has changed from All over 637,500 Cubic Yards to All over 300,000 Cubic Yards.

0014AA is revised as follows:

The estimated quantity has decreased by 68,700 CY from 189,000 CY to 120,300 CY.

The description has changed from First 189,000 Cubic Yards – Production Dredging to First 120,300 Cubic Yards - Production Dredging.

0014AB is revised as follows:

The estimated quantity has decreased by 194,300 CY from 226,000 CY to 31,700 CY.

The description has changed from All over 189,000 Cubic Yards to All over 120,300 Cubic Yards.

B. TECHNICAL SPECIFICATION CHANGES:

The revised sections listed below (Revised by Amendment No. 0002) are hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted information is struck out. Revisions can be located in the appropriate volume of specifications by searching for an asterisk and amendment number (i.e., *1).

Revised Sections

01502

02100

C. CONTRACT DRAWINGS:

Sheets 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 12A, 12B, 12C, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 37, and 38 with revision 1 dated 8 December 2003 are hereby added to and made a part of the contract drawings.

D. CLARIFICATIONS TO CONTRACTOR PRE-BID QUESTIONS/ANSWERS:

1. Pages 3 and 4 of 149 – Bid Form

Bid Item 0002 – Total Bid Quantity 58,100 cy

Section 02100-13 – Estimated Dredging Quantities shows Bid Item 0002 54,100 cy

Which is correct?

Answer: 54,100 cy was correct. However, this Amendment has changed the total bid quantity of line item 0002 (see the revised bid schedule and the revised specs).

2. Page 4 of 149 – Item No. 0003

Should not have unit price and amount line next to description.

Answer: Correct, this is an informational CLIN and should only include the Supplies/Services Description. This change has been made to this line item in this Amendment.

3. In reference to the above solicitation I can't clearly view the elevation noted on the plan views of the channel drawing.

Answer: Revised Drawings have been issued that plot the survey on lighter aerials so that the elevations can be more clearly seen.

4. Some of the drawings for this solicitation illegible. The words that are on top of the photos can not be read.

Answer: Revised Drawings have been issued that plot the survey on lighter aerials so that the elevations can be more clearly seen.