

DACW21-03-B-0011

RICHARD B. RUSSELL STATIC START INSTALLATION

ATTACHMENT 1 TO SECTION 00800

1. Contract Drawings
2. Rates of Wages
3. Submittal Registry

## General Decision Number GA020060

---

General Decision Number GA020060  
Superseded General Decision No. GA010060

State: **Georgia**

Construction Type:

**HEAVY**

SEWER AND WATER LINE

County(ies):

APPLING	FLOYD	PAULDING
ATKINSON	FORSYTH	PEACH
BACON	FRANKLIN	PICKENS
BAKER	GILMER	PIERCE
BALDWIN	GLASCOCK	PIKE
BANKS	GORDON	POLK
BARROW	GRADY	PULASKI
BARTOW	GREENE	PUTNAM
BEN HILL	HABERSHAM	QUITMAN
BERRIEN	HALL	RABUN
BIBB	HANCOCK	RANDOLPH
BLECKLEY	HARALSON	RICHMOND
BRANTLEY	HARRIS	ROCKDALE
BROOKS	HART	SCHLEY
BRYAN	HEARD	SCREVEN
BULLOCH	HENRY	SEMINOLE
BURKE	HOUSTON	SPALDING
BUTTS	IRWIN	STEPHENS
CALHOUN	JACKSON	STEWART
CANDLER	JASPER	SUMTER
CARROLL	JEFF DAVIS	TALBOT
CATOOSA	JEFFERSON	TALIAFERRO
CHARLTON	JENKINS	TATTNALL
CHATTAHOOCHEE	JOHNSON	TAYLOR
CHATTOOGA	JONES	TELFAIR
CHEROKEE	LAMAR	TERRELL
CLARKE	LANIER	THOMAS
CLAY	LAURENS	TIFT
CLINCH	LEE	TOOMBS
COFFEE	LIBERTY	TOWNS
COLQUITT	LINCOLN	TREUTLEN
COLUMBIA	LONG	TROUP
COOK	LOWNDES	TURNER
COWETA	LUMPKIN	TWIGGS
CRAWFORD	MACON	UNION
CRISP	MADISON	UPSON
DADE	MARION	WALKER
DAWSON	MCDUFFIE	WALTON
DECATUR	MCINTOSH	WARE
DODGE	MERIWETHER	WARREN
DOOLY	MILLER	WASHINGTON
DOUGHERTY	MITCHELL	WAYNE
DOUGLAS	MONROE	WEBSTER
EARLY	MONTGOMERY	WHEELER
ECHOLS	MORGAN	WHITE
<b>ELBERT</b>	MURRAY	WHITFIELD
EMANUEL	MUSCOGEE	WILCOX
EVANS	NEWTON	WILKES

FANNIN	OCONEE	WILKINSON
FAYETTE	OGLETHORPE	WORTH

**HEAVY CONSTRUCTION PROJECTS; SEWER AND WATER LINE CONSTRUCTION PROJECTS**

Modification Number	Publication Date
0	03/01/2002

COUNTY(ies):

APPLING	FLOYD	PAULDING
ATKINSON	FORSYTH	PEACH
BACON	FRANKLIN	PICKENS
BAKER	GILMER	PIERCE
BALDWIN	GLASCOCK	PIKE
BANKS	GORDON	POLK
BARROW	GRADY	PULASKI
BARTOW	GREENE	PUTNAM
BEN HILL	HABERSHAM	QUITMAN
BERRIEN	HALL	RABUN
BIBB	HANCOCK	RANDOLPH
BLECKLEY	HARALSON	RICHMOND
BRANTLEY	HARRIS	ROCKDALE
BROOKS	HART	SCHLEY
BRYAN	HEARD	SCREVEN
BULLOCH	HENRY	SEMINOLE
BURKE	HOUSTON	SPALDING
BUTTS	IRWIN	STEPHENS
CALHOUN	JACKSON	STEWART
CANDLER	JASPER	SUMTER
CARROLL	JEFF DAVIS	TALBOT
CATOOSA	JEFFERSON	TALIAFERRO
CHARLTON	JENKINS	TATTNALL
CHATTAHOOCHEE	JOHNSON	TAYLOR
CHATTOOGA	JONES	TELFAIR
CHEROKEE	LAMAR	TERRELL
CLARKE	LANIER	THOMAS
CLAY	LAURENS	TIFT
CLINCH	LEE	TOOMBS
COFFEE	LIBERTY	TOWNS
COLQUITT	LINCOLN	TREUTLEN
COLUMBIA	LONG	TROUP
COOK	LOWNDES	TURNER
COWETA	LUMPKIN	TWIGGS
CRAWFORD	MACON	UNION
CRISP	MADISON	UPSON
DADE	MARION	WALKER
DAWSON	MCDUFFIE	WALTON
DECATUR	MCINTOSH	WARE
DODGE	MERIWETHER	WARREN
DOOLY	MILLER	WASHINGTON
DOUGHERTY	MITCHELL	WAYNE
DOUGLAS	MONROE	WEBSTER
EARLY	MONTGOMERY	WHEELER
ECHOLS	MORGAN	WHITE
<b>ELBERT</b>	MURRAY	WHITFIELD
EMANUEL	MUSCOGEE	WILCOX
EVANS	NEWTON	WILKES
FANNIN	OCONEE	WILKINSON
FAYETTE	OGLETHORPE	WORTH

SUGA1058A 02/07/1992

Rates	Fringes
-------	---------

BOILERMAKER:

Storage tank erection/repair	12.96
All other work	16.20

BRICKLAYER	8.35
CARPENTER	6.50
CEMENT MASON/CONCRETE FINISHER	5.31
ELECTRICIAN	8.78
IRONWORKER	8.72
LABORERS:	
Unskilled	5.15
Pipelayer	5.15
Drill	5.15
PAINTER	8.00
PLUMBER & PIPEFITTER	6.00
POWER EQUIPMENT OPERATORS:	
Backhoe	5.70
Bulldozer	5.73
Crane, derrick, dragline	7.85
Front end loader	5.15
Motor grader	5.34
Roller	5.15
Scraper - pan	5.15
TRUCK DRIVER	5.15
WELL DRILLER	6.40

-----  
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

-----

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations  
Wage and Hour Division  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

---

-- --

SUBMITTAL REGISTER																		CONTRACT NO:							
(ER 415-1-10)																									
TITLE AND LOCATION:										CONTRACTOR:								SPECIFICATION SECTION:							
RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION																									
TRANSMITTAL NO.	ITEM NO	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL										CLASSIFICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATEMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY	O. GOVERNMENT APPROVED	Q. SUBMIT		R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERNMENT	W. CODE	X. DATE	Y.	
A.	B.	C.	D.	E.	F.	G.	H.	I.	J.	K.	L.	M.	N.	O.	P.	Q.	R.	S.	T.	U.	V.	W.	X.	Y.	
			SECTION 01010																						
		1.2	Roadway Access	X									X			30 days								Prior to use	
			Location of job-site office (s)	X										X		90 days								Prior to erection	
			Content & location of signage	X										X		5 days								Prior to erection	
			Method of ID'ing Contractors Vehicles	X										X		30 days								Prior to start of work	
			Procedure of ID'ing In/Out Employees	X										X		30 days								Prior to start of work	
			Contractor working hrs/shifts & etc	X										X		60 days								Prior to start of work	
			Location of Contractor Sanitation Facilities	X										X		30 days								Prior to start of work	
			Temp. Utility Connections	X										X		5 days								Prior to connection	
			Project Report Giving Status	X									X											Within the first wk of mon.	
			Site work Schedule	X										X											
			Crane Operator(s) Qualifications	X										X		5 days								Prior to performance	
			Crane Rigger(s) Qualifications	X										X		5 days								Prior to performance	
			List of all equipment	X									X			30 days								Prior to start of work	
			Up-to-date list of all plant & equipment	X									X											Throughout life of contract	
			Plan & Method of Transport of Cranes	X										X		60 days								Prior to site operation	
			List of all equipment for Temp Storage	X										X		20 days								Prior to storage	
			Method & Plan for material/equip Protect.	X										X		30 days								Prior to protection	
			Location of Contractor Misc. Buildings	X										X		30 days								Prior to erection	
			Scaffolding, Ladders & etc schemes	X										X		60 days								Prior to their install.	

SUBMITTAL REGISTER																		CONTRACT NO:							
(ER 415-1-10)																									
TITLE AND LOCATION:										CONTRACTOR:								SPECIFICATION SECTION:							
RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION																									
TRANSMITTAL NO.	ITEM NO	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL										CLASSIFICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATEMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY	O. GOVERNMENT APPROVED	Q. SUBMIT		R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERNMENT	W. CODE	X. DATE	Y.	
A.	B.	C.	D.	E.	F.	G.	H.	I.	J.	K.	L.	M.	N.	O.	P.	Q.	R.	S.	T.	U.	V.	W.	X.	Y.	
			Location of Disposal Area	X										X		60 days								Prior to disposal	
			Dust, fume & etc Control	X										X		60 days								Prior to start of work	
			Qual. & ID of Contractor Agent(s)	X										X		30 days								Prior to start of work	
			Organisation Chart	X									X			10 days								Prior to start & up-date	
			List of all personnel on site	X									X			10 days								Reflect Current Listings	
			Blockage of Roadway Lane(s)					X						X		24 hrs								Prior to blockage	
			Request to change schedule					X						X		48 hrs								Prior to changes	
			Request for Russell PH Safe Clearance					X					X												
			Request for use of PH Bridge Cranes					X						X		5 days								Prior to first use	
			Notice of finding damaged equipment					X					X			4 hrs								Within 4hrs of discovery	
			Request for copies of data & drawings					X					X												
			SECTION 01780																						
		1.2	As-Built Field Data	X										X		20 days								Prior to Final Inspection	
			Final As-Built Drawings		X									X		30 days								Prior to Final Inspection	

SUBMITTAL REGISTER																		CONTRACT NO:							
(ER 415-1-10)																									
TITLE AND LOCATION:										CONTRACTOR:								SPECIFICATION SECTION:							
RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION																									
TRANSM- ITTAL NO.	ITEM NO	SPECIFICA- TION PARA- GRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL										CLASSI- FICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATEMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY	O. GOVERNMENT APPROVED	Q. SUBMIT		R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERN- MENT	W. CODE	X. DATE	Y.	
A.	B.	C.	D.	E.	F.	G.	H.	I.	J.	K.	L.	M.	N.	O.	P.	Q.	R.	S.	T.	U.	V.	W.	X.	Y.	
			SECTION 02081																						
		1.3	Hazardous Waste Determinations	X										X										Prior to shipment	
			Shipping Manifest	X									X			30 days								After Ship from Project	
			Safe Storage Plan	X										X										As Specified in para 3.1.3	
			SECTION 03307																						
		1.3	Air-Entraining Mistures	X									X			30 days								Prior to first placement	
			Conveying & Placing Grout	X									X			30 days								Prior to first placement	
			Service Loading Dock		X									X		30 days								Prior to first placement	
			Testing Lab					X						X		30 days								Prior to first placement	
			Formwork					X					X			30 days								Prior to first placement	
			Concrete Mixture Proportations						X				X			30 days								Prior to first placement	
			Cementitious Materials						X				X			30 days								Prior to first placement	
			Aggregates						X				X			30 days								Prior to first placement	
			Cementitious Materials							X			X			30 days								Prior to first placement	
			Aggregates							X			X			30 days								Prior to first placement	



SUBMITTAL REGISTER																		CONTRACT NO:						
(ER 415-1-10)																								
TITLE AND LOCATION:														CONTRACTOR:				SPECIFICATION SECTION:						
RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION																								
TRANSMITTAL NO.  A.	ITEM NO  B.	SPECIFICATION PARAGRAPH NUMBER  C.	DESCRIPTION OF ITEM SUBMITTED  D.	TYPE OF SUBMITTAL								CLASSIFICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS  Y.	
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATEMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY		O. GOVERNMENT APPROVED	Q. SUBMIT	R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERNMENT	W. CODE		X. DATE
			SECTION 03600																					
		1.3	Drawings		X								X		30 days									Prior to concrete remove
			Concrete Removal Plan					X						X	30 days									Prior to concrete remove
			SECTION 03730																					
		1.3	Non-shrink Grout	X									X		30 days									Prior to Grouting
			Application Control			X							X		30 days									Prior to start of work
			2-Component resin Grout for Reinforce .....					X					X		30 days									Prior to Grouting Ops.
			Environmental Control					X					X		30 days									Prior to start of work
			Handling of Materials					X					X		30 days									Prior to Site Delivery
			Certificate of Compliance							X			X		30 days									Prior to start of work
			SECTION 09900																					
		1.3	Paint Samples	X										X										Upon notification
			Small quantity paint substitution									X		X										When required

SUBMITTAL REGISTER																		CONTRACT NO:							
(ER 415-1-10)																									
TITLE AND LOCATION: RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION														CONTRACTOR:				SPECIFICATION SECTION:							
TRANSMITTAL NO.  A.	ITEM NO  B.	SPECIFICATION PARAGRAPH NUMBER  C.	DESCRIPTION OF ITEM SUBMITTED  D.	TYPE OF SUBMITTAL								CLASSIFICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS  Y.		
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY		O. GOVERNMENT APPROVED	Q. SUBMIT	R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERNMENT	W. CODE		X. DATE	
			SECTION 09980																						
		1.2	Deck Coating	X									X			30 days									
			Coating Placement					X					X			30 days									
			Coating Placement					X					X			30 days									
			SECTION 01350																						
		1.3	Environmental Protection Plan					X					X			20 days									After Notice to Proceed
			Containment & Clean-Up Plan					X					X												In accordance w/Sec 3.2
			SECTION 01451																						
		1.3	Quality Control Plan	X									X			10 days									After Notice to Proceed

SUBMITTAL REGISTER																		CONTRACT NO:							
(ER 415-1-10)																									
TITLE AND LOCATION:										CONTRACTOR:								SPECIFICATION SECTION:							
RICHARD B RUSSEL CIRCUIT BREAKER & STATIC START SYSTEM INSTALLATION																									
TRANSM- ITTAL NO.	ITEM NO	SPECIFICA- TION PARA- GRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL										CLASSI- FICATION		REVIEWER (ORG CODE)	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION		REMARKS
				E. DATA	F. DRAWINGS	G. INSTRUCTIONS	H. SCHEDULES	I. STATMENTS	J. REPORTS	K. CERTIFICATES	L. SAMPLES	M. RECORDS	N. INFORMATION ONLY	O. GOVERNMENT APPROVED	Q. SUBMIT		R. APPROVAL NEEDED BY	S. MATERIAL NEEDED BY	T. CODE	U. DATE	V. SUBMIT TO GOVERNMENT	W. CODE	X. DATE	Y.	
A.	B.	C.	D.	E.	F.	G.	H.	I.	J.	K.	L.	M.	N.	O.	P.	Q.	R.	S.	T.	U.	V.	W.	X.	Y.	
			SECTION 16050																						
		1.3	Conduit,Fittings & Hangers	X										X		60 days									
			Name Plates	X										X		60 days									
			Wire & Cable	X										X		60 days									
			Terminal Blocks	X										X		60 days									
			Cabel Tray & Fittings	X										X		60 days									
			Terminal Cabinet	X										X		60 days									
			Instrument Transformers	X										X		60 days									
			Control & Annunciation Panel Mod Dwgs.		X									X		90 days									
			Transition/Connection Compartment Mod Dwg		X									X		90 days									
			Terminal Cabinet Dwg		X									X		90 days									
			Sequence of Work Plan			X								X		30 days									
			Circuit Breaker Install Procedure			X								X		30 days									
			Static Start System Install Procedure			X								X		30 days									
			Circuit Breaker Test						X					X		14 days									
			Static start System Test						X					X		14 days									