

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 12-Apr-2004	4. REQUISITION/PURCHASE REQ. NO.	1 4
6. ISSUED BY US ARMY ENGINEER DISTRICT SAVANNAH 100 W OGLETHORPE AVENUE SAVANNAH GA 31401-3640		CODE W912HN	7. ADMINISTERED BY (If other than item 6) See Item 6	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912HN-04-R-0008
			X	9B. DATED (SEE ITEM 11) 29-Mar-2004
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE		11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS	
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Consolidated Aircraft Maintenance Facility, Robins Air Force Base, Georgia Donna S. Knight, Contract Specialist (912) 652-5504 donna.s.knight@sas02.usace.army.mil Receipt of proposal due date remains unchanged for 2:00 PM local time on 13 May 2004. Preproposal Conference Minutes are added. See Page 2 Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL: _____ EMAIL: _____	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		12-Apr-2004

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

CONTRACT CHANGES: Section 00010 – Solicitation Contract Form, 52.232-4001 Cost Limitation – June 1980 is changed as follows:

From:

The contract award for design and construction shall not exceed \$7,292,000.00 for this project. Offerors are under no obligation to approach this amount.

To:

The contract award for design and construction shall not exceed \$7,073,000.00 for this project. Offerors are under no obligation to approach this amount.

TECHNICAL SPECIFICATION CHANGES: None

CONTRACT DRAWINGS: None

Minutes of the Pre-proposal Conference for Consolidated Aircraft Maintenance Facility, Robins AFB GA,
FY 04, UHHZ003012 @ 0900 Hours
05 April 2004

1. A Pre-proposal Conference was held at 0900 hours on 05 April 2004 in building 702-conference room, Robins Air Force Base, GA to review the project solicitation with interested parties. A list of attendees has been attached as enclosure (1).
2. The meeting was opened with a review of contractual requirements of the solicitation. The following items were reviewed:
 - a. Proposal due date.
 - b. Project bid schedule.
 - c. Project construction cost limitation: The solicitation page 6 of 192 identifies the construction cost limitation as \$7,292,000. The solicitation will be amended to show the construction cost limitation as \$7,073,000.
 - d. Project was identified as one step design build.
 - e. Project submission requirements.
 - f. Project criteria:
 - Betterments
 - Past Performance
 - Corporate Relevant Specialized Experience
 - Technical Approach Narrative.
 - Building Functions and Aesthetic
 - Mechanical Systems.
 - Site Design
 - Sustainable Design
 - Management Effectiveness that includes Key personnel, Schedule, Small and Small and Disadvantage Business Utilization.
 - Any Other Information
 - g. Evaluation factors.
 - h. Factor weights.
 - i. Contractors were advised to include their best technical and price since the government can make award without discussions.
 - j. Items of special note: The project is being constructed on the airfield, which contains inherent constraints.
 - k. Briefly reviewed the specifications that are provided in the solicitation and emphasized specification 01782, OMSI Manual for Design/Build.
3. All contractor questions will be submitted via e-mail, fax or mail to Ms Knight and her address has been provided on the Consolidated Aircraft Maintenance Facility, Robins AFB GA solicitation.
4. A site visit was conducted at approximately 1000 hours.
5. The conference was concluded at the end of the site visit.

PRE-PROPOSAL CONFERENCE

Project: Consolidated Aircraft Maintenance Facility, Robins AFB GA Date: 05 April 2004

Base/Fort: Robins AFB Time: 0900 hours

Fiscal Year: 04 Local: Type: N/A

Line Item: UHHZ003012

Page 1 of XI

Name (Print)	Position	Organization	Office Symbol	Telephone	Facsimile	E-mail
1. Leslie A. Zuniga	Project Manager	USACE	CESAS-PM-MR	(912) 652-5418	(912) 652-5090	leslie.a.zuniga@sas02.usace.army.mil
2. Ric POWERS	Asst. Engr	"	" - CD - RL	(478) 926-2290	(478) 926-1774	r.powers@sas02.usace.army.mil
3. HERMAN BLANCHARD	CUST MGR	DIASONY MANAGER		(828) 354-3639	858-292-5870	herman.blanchard@day.com
4. TOM MYON	Proj. Mgr	MAISON FOWER		478 929 2062	478-929-2019	Tom@MetroPower.com
5. TED KOBELTS	Cust Mgr	CAPITAL CONSTRUCTION Co		770-430-5511	770-436-3538	TKobelt@CapitalConst.com
6. DENNIS KOUZNETZ	Contract Specialist	USACE	CEAS-OT-C	(912) 652-5504		dennis.knight@sas02.usace.army.mil
7. CLINT HARDIE	Asst Mgr	TECHNICON		478-743-8415	478-743-8739	clint.hardie@technicon-re.com
8. MICHAEL SAKAMURA	Civil Engr	THOMAS & HORTON ENGRS. CO.		912-254-5300	912-234-8929	MSAKAMURA@THOMAS-HORTON.COM
9. LEE ALLEN	Proj. Manager	L C CONSTRUCTION		478-929-5480	478-929-5003	leeallen@lcc.com
10. Kasha Woodcock	Contract Specialist	USACE	CEAS-OT-C	(912) 652-5106		Kasha.Woodcock@sas02.usace.army.mil
11. Ken Breiten	Proj Manager	URS Corp		(678) 308-8987	(678) 308-8488	ken.breiten@urscorp.com
12. James Hager	Supv	MEKRAIGHT/Boonville Conf		(206) 823-7784	(206) 823-2031	James.Hager@mekraight.com
13. James Hager	Mech. Engineer	WIKALS/MADEP	MADEP	478-926-8835		James.Hager@wikals.com
14. ELOJ KELLY-HARRIS	Asst. Engr	URS CES/CECM	CECM	478-926-8870		eloj.kelly-harris@urs.com
15. WARE MANA	PROJ ENR	USACE	CDRO	912 926 0509	912 926 4170	ware.man@usace.army.mil
16. DAVID W. ANDREWS	CEC	A.C. GASKINS CONST CO	CEI	978-809-8103	978-809-8103	dwandrews@gaskinsconst.com
17. DAVID MANN	MAN MGR	SEARCH TECH		478-329-8820	478-329-2062	dmann@searchtech.com
18. BILL BROWN	DRUM MGR	TECHNICON		770-543-2340	770-543-2062	bill.brown@technicon-re.com
19. TED MOWEN	ARCHITECT	TECHNICON		478-743-8415	478-743-8234	ted.mowen@technicon-re.com
20. DAVID WILLIAMS	Proj. Dev.	TECHNICON		478-743-8415	478-743-8234	dwilliams@technicon-re.com
21. Gary Wroughton	Proj. Eng	TECHNICON		478-743-8415	478-743-8234	gary.wroughton@technicon-re.com
22. Ken Stange	Engr. Mgr	URS-URS		478-926-1197 x155	478-926-9442	ken.stange@urs.com
23. JENNY THOMSON	TECH ENR	URS CES	CECM	478-926-8846		jenny.thomson@urs.com
24. Michael J. Miller	Project Manager	Technicon	N/A	478-314-1258	478-743-8239	millerm@technicon-re.com
25. WILLIAM PRYOR	Project Manager	TRACES	CECM	998-926-8811		william.pryor@traces.com

ENCL (1)