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W33SJG-4233-1285

Maintenance Dredging, Magnetic Silencing Facility, Kings Bay Naval Submarine Base, Glynn County, Georgia

Contract Specialist:  Laney Parker, 912-652-5654, e-mail: elaine.d.parker@sas02.usace.army.mil

NOTE:  This solicitation is HUBZONE SET-ASIDE.

NOTE:  The estimate price range for this project is $500,000 to $1,000,000.

X

LANEY PARKER 912/652-5654

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
29-Sep-2004

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______5 calendar days and complete it within ________120 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________2 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________29 Oct 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

US ARMY ENGINEER DISTRICT SAVANNAH
100 W OGLETHORPE AVENUE
SAVANNAH GA 31401-3640

W912HN

PAGE OF PAGES

1 OF 137

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W912HN-04-B-0011

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
ALL BIDDERS ARE ADVISED MATERIALY UNBALANCED BIDS MAY BE REJECTED AS 
NONRESPONSIVE.  SEE SECTION 00100 – 52.214-0019 
 
ESTIMATED LINE ITEMS SHALL NOT EXCEED THE ESTIMATED AMOUNT WITHOUT PRIOR 
APPROVAL OF THE CONTRACTING OFFICER 
 
  
HAND-CARRIED OR MAILED PROPOSALS: 
 
All bids must be clearly identified with the contractor’s name and address.   To ensure timely and proper 
handling, the lower left corner of the outermost wrapper should indicate the IFB No., Due Date of Bid, 
Time by which Bids are Due, and Title of Project. 
 
The Government will not be responsible for bids delivered to any location or to anyone other than those 
designated to received bids on its behalf as indicated below. 
 
Bids delivered by commercial carrier and those sent by U.S. Mail, including U.S. Express Mail, must be 
addressed as indicated below.  Bid shall not be addressed to any specific person. 
 
U.S. Army Corps of Engineer District, Savannah District 
ATTN:  CESAS-CT-P 
100 West Oglethorpe Avenue 
Savannah, Georgia  31401-3640 
 
Mailroom personnel on the first floor of 100 West Oglethorpe Avenue must receive bid sent by U.S. Mail 
or delivered by commercial carrier by the time specified in Block 13 of SF 1442 for receipt of bids. 
 
Offerors are cautioned that bids sent via United Sates Postal Service Express Mail are first delivered to 
the Savannah District Post Office Box instead of 100 West Oglethorpe Avenue, “the office designated for 
receipt of bids” therefore, allow sufficient mailing time. 
 
Hand-carried bids also must be delivered to mailroom personnel on the first floor of 100 West Oglethorpe 
Avenue by the time specified in Block 13 SF 1442 for receipt of bids. 
 
Offerors are cautioned that there is no parking in or around the building, therefore, when hand-delivering 
bids, sufficient time should be allowed for transporting of bid packages from your vehicle to mailroom 
personnel. 
 
Faxed bids are not authorized. 
 



W912HN-04-B-0011 
 

Page 4 of 137 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Mobilization and Demobilization for Maintenance Dredging, Complete   

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 Maintenance Dredging, Magnetic Silencing Facility (MSF)  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA MSF Slip Up to 5000 

Cubic Yards 
5,000 Cubic 

Yard 
  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB MSF Slip Over 5000 

Cubic Yards 
3,150 Cubic 

Yard 
  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003 Diving     

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA Diving Up to 80 Hours 80 Hours   

 
 
 
 
 



W912HN-04-B-0011 
 

Page 5 of 137 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  40 Hours   
 Diving All Over 80 Hours 

  
 

   
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004 Option 1     
OPTION Spot Dredging  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA Spot Dredging Up to 56 Hours   
OPTION 56 Hours   

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB Spot Dredging All Over 24 Hours   
OPTION 56 Hours  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005 Standby Time     

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA Standby Time Up to 1 Days   
 1 Day   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB Standby Time All Over 4 Days   
 1 Day  
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to 
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 
32.11) for the same parent concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS 
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT 
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 2003) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
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(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 
 
 
52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 
 
Any contract awarded as a result of this solicitation will be DO rated order certified for national defense use under 
the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow 
all of the requirements of this regulation. [Contracting Officer check appropriate box.] 
 
(End of provision) 
 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Line Item Nos.  0002, 0003, and 0004 are subdivided into two or more estimated quantities and are to be separately 
priced.  The Government will evaluate this item on the basis of total price of its sub-items. 
(End of clause) 
 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
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envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
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Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set 
for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low 
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evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provison) 
 
 
 
52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
 
 
52.214-4004 I   CONDITIONS GOVERNING EVALUATIONS OF BIDS (AUG 1991) 
 
 Offerors must quote on all items of the schedule, Section 00010. 

(End of provision) 
 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
(End of statement) 
 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm Fixed Price Construction contract resulting from this solicitation. 
 
(End of clause) 
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52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).  
 
(End of provision) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
30.6% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
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(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Glynn County, 
Georgia.  
 
(End of provision) 
 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 
2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
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52.232-18     AVAILABILITY OF FUNDS (APR 1984) 
 
Funds are not presently available for this contract. The Government's obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal 
liability on the part of the Government for any payment may arise until funds are made available to the Contracting 
Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by 
the Contracting Officer. 
 
(End of clause) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from U.S. 
Army Corps of Engineers, ATTN:  CESAS-CT-P, 100 West Oglethorpe Avenue, Savannah, Georgia 31402-3640. 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:  Jim Moore           
 Address:  Commanding Officer 

  Kings Bay Naval Submarine Base 
    ATTN:  Code PW2, Jim Moore 

  910 USS Hunley Avenue 
  Kings Bay, GA 31547-2606 

 Telephone: 912-573-4759       
 
(End of provision) 
 
 
 
52.236-4011 Disclosure of Magnitude of Construction (FAR 36.204 and DFARS 236.204) 
 
The estimated price range for this project is between $500,000 and $1,000,000. 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
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Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
52.204-4003     TAXPAYER IDENTIFICATION  
 
 
Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
 
(a) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
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(b) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(c) Common parent. 
 
___  Offeror is not owned or controlled by a common parent  
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 

(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
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(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is $17.0 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged 
business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
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(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
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"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
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from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
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(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted 
the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-4      RECOVERED MATERIAL CERTIFICATION (OCT 1997) 
 
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror 
certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the 
contract will be at least the amount required by the applicable contract specifications. 
 
(End of provision) 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
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(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services 
on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
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In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS  (JUL 2004) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different 
meaning; or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
 
(End of clause) 
 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 
contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 
authorized by law or regulation. 
 
(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000. 
 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding 
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime 
contract. 
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"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be 
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not 
have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
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52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
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(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant 
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price 
of the contract. The total final price established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
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"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  
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(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with any of the following covered Federal actions: the 
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
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(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice 
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has 
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
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(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person 
who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or 
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties 
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking 
any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
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(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
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(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
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proposed debarment. 
 
(End of clause) 
 
 
 
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 
 
 This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the 
Defense Priorities and Allocations System regulation (15 CFR 700). 
 
(End of clause) 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items No. 0002, 0003, and 0004. 
  (a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items No. 0002, 0003, and 0004 is less than 85% of the 
quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-
item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance 
with the clause FAR 52.211-18, Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items No. 0002, 0003, and 0004 exceeds 115% or is less than 
85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed 
under the second sub-item or any subsequent sub-item under Items No. 0002 exceeds 115% or is less than 85% of 
the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time 
required for performance of this contract the contract completion time will be adjusted in accordance with the clause 
FAR 52.211-18, Variation in Estimated Quantities. 
(End of clause) 
  
 
 
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
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(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in 
all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 
 
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
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(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position 
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or 
pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
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(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. 
(OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require 
the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an 
exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted 
under paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price 
of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
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52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor anytime during the life of the contract 30 days prior to contract completion.  Delivery of 
added items shall continue at the same rate that like items are called for under the contract, unless the parties 
otherwise agree. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor at any time during the 
life of the contract within 30 days of contract completion; provided that the Government gives the Contractor a 
preliminary written notice of its intent to extend at least 30 days before the contract expires. The preliminary notice 
does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
 
(End of clause) 
 
 
 
52.219-3      NOTICE OF TOTAL HUBZONE SET-ASIDE (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) General. (1) Offers are solicited only from HUBZone small business concerns. Offers received from concerns 
that are not HUBZone small business concerns shall not be considered. 
 
(2) Any award resulting from this solicitation will be made to a HUBZone small business concern. 
 
(c) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for-- 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other HUBZone small business  
concerns; or 
 



W912HN-04-B-0011 
 

Page 42 of 137 
 

 

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(d) A HUBZone joint venture agrees that, in the performance of the contract, the applicable percentage specified in 
paragraph (c) of this clause will be performed by the HUBZone small business participant or participants. 
 
(e) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
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(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
will be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their 
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
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(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, 
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for 
services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
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(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, That the employer's payroll records accurately set forth the time spent in each 
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classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
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The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
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equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than 
the ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall 
be paid not less than the applicable wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the Contractor's or subcontractor's registered program shall be observed.  Every apprentice must be paid at not 
less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
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Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the work actually performed.  In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
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52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
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(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
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the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed 
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, 
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
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and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
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to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once 
a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. 
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site. 
A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
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(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
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or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, 
as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-30     DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED METHOD) 
(DEC 2001) 
 
(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, that is effective for an option to extend the term 
of the contract, will apply to that option period. 
 
(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere in this 
contract, to cover any increases or decreases in wages and benefits as a result of--    (1) Incorporation of the 
Department of Labor's wage determination applicable at the exercise of the option to extend the term of the contract; 
 
(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or 
 
(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject to the 
Davis-Bacon Act. 
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
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(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the 
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be 
given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual 
is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
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(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
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(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to 
employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant 
to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
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(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly identified and include any applicable identification number, such 
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 
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Data Sheet submitted under this contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, 
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with 
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. 
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or 
property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 
hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this 
clause, in precedence over any other clause of this contract providing for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other sources.  
 
(End of clause) 
 
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003) 
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(a) Definitions. As used in this clause-- 
 
Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or, 
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Government through Leadership in Environmental Management. 
 
“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.” 
 
(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and 
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 
1990 (PPA) (42 U.S.C. 13101-13109). 
 
(c) The Contractor shall provide all information needed by the Federal facility to comply with the following: 
 
(1) The emergency planning reporting requirements of section 302 of EPCRA. 
 
(2) The emergency notice requirements of section 304 of EPCRA. 
 
(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 
 
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 
 
(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and recycling 
information required by section 6607 of PPA. 
 
(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of sections 502 
and 503 of Executive Order 13148. 
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
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"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 
30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of 
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
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suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their 
corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  



W912HN-04-B-0011 
 

Page 67 of 137 
 

 

 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
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(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows: “None” 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
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contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEC 2003) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any 
proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR 
chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations 
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
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(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor 
has agreed to indemnify the Government. 
 
(c) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
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52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
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(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
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Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required 
coverage is completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
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(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of 
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 
 
Sincerely,  
 
_______________________  
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[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
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[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 



W912HN-04-B-0011 
 

Page 77 of 137 
 

 

 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security 
tax or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
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(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
exemption. 
 
(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract 
covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than 
the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
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accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
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reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
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negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-18     AVAILABILITY OF FUNDS (APR 1984) 
 
Funds are not presently available for this contract. The Government's obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal 
liability on the part of the Government for any payment may arise until funds are made available to the Contracting 
Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by 
the Contracting Officer. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
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(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of 
mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
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(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
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(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
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(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at 
the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to 
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
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(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
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(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall 
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
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(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
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(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
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(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the 
claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the 
decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting 
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 
later, until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see 
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
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(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, 
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
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(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
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subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
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Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
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(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(d)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(2) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
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(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
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(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
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(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
52.239-4001 Year 2000 Compliance                                             
                                                                               
  The contractor shall ensure products provided under this contract, to  include hardware, software, firmware, and 
middleware, whether acting alone or combined as a system, are Year 2000 compliant as defined as follows:  Year 
2000 compliant means with respect to information technology, that the information technology accurately processes 
date/time data (including, but  not limited to, calculating, comparing, and sequencing) from, into, and  between the 
twentieth and twenty-first centuries, and the years 1999 and  2000 and leap year calculations, to the extent that other 
information, used  in combination with the information technology being acquired, properly       
exchanges date/time data with it.                                             
 
 
 
 
52.239-4005 Year 2000 Compliance - Construction Contracts                    
                                                                               
   a.  In accordance with FAR 39.106, the contractor shall ensure that with respect to any design, construction, 
goods, or services under this contract as well as any subsequent task/delivery orders issued under this contract (if 
applicable), all information technology contained therein shall be Year 2000 compliant.  Specifically:  
The contractor shall:                                                         
                                                                               
      (1)  Perform, maintain, and provide an inventory of all major components to include structures, equipment, 
items, parts, and furnishings under this contract and each task/delivery order which may be affected by     
 the Y2K compliance requirement.                                               
                                                                               
      (2)  Indicate whether each component is currently Year 2000 compliant or requires an upgrade for compliance 
prior to government acceptance.         
                                                                               
                                (End of Clause)                                
 
 
 
 
52.239-4006  SECURITY CONTRACT LANGUAGE FOR ALL CORPS OF ENGINEERS' UNCLASSIFIED 
CONTRACTS (PIL 2003-06, 19 FEB 03)  
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
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ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position.  The contractor 
shall have each applicable employee complete a SF-85P and submit to the USACE, Savannah District Security 
Officer, ATTN: CESAS-SL, 100 West Oglethorpe Avenue, Savannah, GA  31401 within three (3) working days 
after award of any contract or task order, and shall be submitted prior to the individual being permitted access to an 
AIS.  Contractors who have a commercial or government entity (CAGE) Code and Facility Security Clearance 
through the Defense Security Service shall process the NACs and forward visit requests/results of NAC to the 
Savannah District Security Officer (address above).  For those contractors who do not have a CAGE Code or 
Facility Security Clearance, the Savannah District Security Office will process the investigation in coordination with 
the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.)  The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 
or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document 
(INS Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS 
Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification).  
 
 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
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adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
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(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.244-5     COMPETITION IN SUBCONTRACTING (DEC 1996) 
 
(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical 
extent consistent with the objectives and requirements of the contract. 
 
(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor-Protege Program (Pub. 
L. 101–510, section 831 as amended), the Contractor may award subcontracts under this contract on a 
noncompetitive basis to its proteges. 
 
(End of clause) 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
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(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
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(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
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(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the 
VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
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terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of 
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting 
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their 
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
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(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
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received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
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and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to 
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or 
Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
 
(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
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(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
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(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
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(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
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(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
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(End of clause) 
 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER 
THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the 
Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 
items, equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
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(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 
U.S.C. 9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 
 
252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (JUN 2004) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(3) United States means the 50 States, the District of Columbia, and outlying areas. 
 
(4) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
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(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of 
the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
 
(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives; 
 
(4) To foods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States, 
regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or 
seafood manufactured or processed in the United States and fish, shellfish, or seafood contained in foods 
manufactured or processed in the United States shall be provided in accordance with paragraph (d) of this clause; 
 
(5) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(d)(1) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract-- 
 
(i) Shall be taken from the sea by U.S.-flag vessels; or 
 
(ii) If not taken from the sea, shall be obtained from fishing within the United States; and 
 
(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on a U.S.-flag vessel or in 
the United States. 
 
(End of clause) 
 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
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(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Indian means any person who is a member of any Indian tribe, band, group, pueblo, or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
Indian organization means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17. 
 
Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 
25 U.S.C. 1452(c). 
 
Interested party means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
Native Hawaiian small business concern means an entity that is-- 
 
(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) and relevant 
implementing regulations; and 
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(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9). 
 
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic enterprises, and 
Native Hawaiian small business concerns the maximum practicable opportunity to participate in the subcontracts it 
awards, to the fullest extent consistent with efficient performance of the contract. 
 
(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization, Indian-owned economic enterprise, or Native Hawaiian small business concern as to its eligibility, 
unless an interested party challenges its status or the Contracting Officer has independent reason to question that 
status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter 
to-- 
 
(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. Department of the 
Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street 
NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility and will notify the 
Contracting Officer. 
 
(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian Home Lands, PO Box 
1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands will determine the eligibility and will notify 
the Contracting Officer. 
 
(e) No incentive payment will be made-- 
 
(1) While a challenge is pending; or 
 
(2) If a subcontractor is determined to be an ineligible participant. 
 
(f)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an incentive 
payment in accordance with this clause. 
 
(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or fixed price 
included in the subcontract at the time of award to the Indian organization, Indian-owned economic enterprise, or 
Native Hawaiian small business concern. 
 
(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive payment only if the 
subcontracted items are produced or manufactured in whole or in part by an Indian organization, Indian-owned 
economic enterprise, or Native Hawaiian small business concern. 
 
(4) The Contractor has the burden of proving the amount claimed and shall assert its request for an incentive 
payment prior to completion of contract performance. 
 
(5) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the estimated cost, target cost, or fixed price included in the 
subcontract awarded to the Indian organization, Indian-owned economic enterprise, or Native Hawaiian small 
business concern. 
 
(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the Contractor is 
obligated to pay the subcontractor the incentive amount. 
 
(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all subcontracts 
exceeding $500,000 for which further subcontracting opportunities may exist. 
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(End of clause) 
 
 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
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(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
   INDEX OF DRAWINGS 
PLATE NO. SHEET NO. FILE NO.   TITLE 
G-01   1 k7tw1g01.dgn  SITE PLAN AND INDEX OF DRAWINGS 
 
H-01   2 k7tw1h01.dgn  SURVEY AND SENSOR LOCATIONS 
H-02   3 k7tw1h02.dgn  TYPICAL CROSS SECTION 
H-03   4 k7tw1h03.dgn  SENSOR CABLE DETAIL AND SURFACE  

FEATURE PLAN 
 
D-01   5 k7tw1d01.dgn  DISPOSAL AREA SITE PLAN AND  

DREDGING PIPE ROUTING PLAN 
 
 
 (End of clause) 
 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
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(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7003      PAYMENT FOR MOBILIZATION AND PREPARATORY WORK (JAN 1997)  
 
(a)The Government will make payment to the Contractor under the procedures in this clause for mobilization and 
preparatory work under item no. 0001.  
 
(b)Payments will be made for actual payments by the Contractor on work preparatory to commencing actual work 
on the construction items for which payment is provided under the terms of this contract, as follows--  
 
(1)For construction plant and equipment exceeding $25,000 in value per unit (as appraised by the Contracting 
Officer at the work site) acquired for the execution of the work;  
 
(2) Transportation of all plant and equipment to the site;  
 
(3)Material purchased for the prosecution of the contract, but not to be incorporated in the work;  
 
(4)Construction of access roads or railroads, camps, trailer courts, mess halls, dormitories or living quarters, field 
headquarters facilities, and construction yards;  
 
(5) Personal services; and  
 
(6) Hire of plant.  
 
(c) Requests for payment must include--  
 
(1) An account of the Contractor's actual expenditures;  
 
(2)Supporting documentation, including receipted bills or certified copies of payrolls and freight bills; and  
 
(3) The Contractor's documentation--  
 
(i)Showing that it has acquired the construction plant, equipment, and material free from all encumbrances;  
 
(ii)Agreeing that the construction plant, equipment, and material will not be removed from the site without the 
written permission of the Contracting Officer; and  
 
(iii)Agreeing that structures and facilities prepared or erected for the prosecution of the contract work will be 
maintained and not dismantled prior to the completion and acceptance of the entire work, without the written 
permission of the Contracting Officer.  
 
(d)Upon receiving a request for payment, the Government will make payment, less any prescribed retained 
percentage, if--  
 
(1) The Contracting Officer finds the--  
 
(i)Construction plant, material, equipment, and the mobilization and preparatory work performed are suitable and 
necessary to the efficient prosecution of the contract; and  
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(ii)Preparatory work has been done with proper economy and efficiency.  
 
(2)Payments for construction plant, equipment, material, and structures and facilities prepared or erected for 
prosecution of the contract work do not exceed--  
 
(i)The Contractor's cost for the work performed less the estimated value upon completion of the contract; and  
 
(ii)100 percent of the cost to the contractor of any items having no appreciable salvage value; and  
 
(iii)75 percent of the cost to the contractor of items which do have an appreciable salvage value.  
 
(e) (1)Payments will continue to be made for item no. 0001, and all payments will be deducted from the contract 
price for this item, until the total deductions reduce this item to zero, after which no further payments will be made 
under this item.  
 
(2)If the total of payments so made does not reduce this item to zero, the balance will be paid to the Contractor in 
the final payment under the contract.  
 
(3)The retained percentage will be paid in accordance with the Payments to Contractor clause of this contract.  
 
(f)The Contracting Officer shall determine the value and suitability of the construction plant, equipment, materials, 
structures and facilities. The Contracting Officer's determinations are not subject to appeal.  
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty percent (60%) of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty percent (40%) upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
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252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
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(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
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(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
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(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
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(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause)
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Section 00800 - Special Contract Requirements  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 120 days after receipt of notice to proceed.  The time stated for completion shall include final 
cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $953.44  for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
 
 
52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the 
broader category of “recovered material.” 
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Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term 
does not include those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. 
 
(b) The Contractor, on completion of this contract, shall-- 
 
(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the 
percentage of postconsumer material content; and 
 
(2) Submit this estimate to U.S. Army Corps of  Engineers, Savannah District, ATTN:  CESAS-CT-P, P.O. Box 
889, Savannah, GA 31402-0889. 
 
(End of clause) 
 
 
 
52.223-4002  U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1 
 
  This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 
(e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).  
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil.  (At the HQ homepage, select Safety 
and Occupational Health.)  The Contractor shall be responsible for complying with the current edition and all 
changes posted on the web through the date that is 10 calendar days prior to the date offers are due.  If the 
solicitation is amended to extend the time set for receipt of offers, the 10 calendar days rule stated above shall be 
applied against the amended date.  (For example, if offers are due on 10 April, all changes posted on or before 31 
March shall apply to the contract.  If the time for receipt of offers is extended from 10 April to 20 April, all 
changes posted on or before 10 April shall apply to the contract.) 
 
 
 
52.228-4002     REQUIRED INSURANCE (FEB 1987 SAS) (Ref. FAR 28.307) 
 
  (a) The Contractor shall procure and maintain during the entire period of his performance under this contract the 
following minimum insurance: 
          Comprehensive and Employer's Liability Insurance in the amount 
          required by the State law in which the work is to be performed 
          under this contract. 
          Comprehensive General Liability Insurance in an amount not less 
          than $500,000 per accident. 
          Automobile Liability Insurance:  $200,000 per person and $500,000 
          per accident for bodily injury liability and $20,000 property 
          damage liability. 
  (b) Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a 
certificate or written statement of the above-required insurance.  The policies evidencing required insurance shall 
contain an endorsement to the effect that cancellation, or any material change in the policies adversely affecting the 
interests of the Government in such insurance, shall not be effective for such period as may be prescribed by the 
laws of the State in which this contract is to be performed and in no event less than 30 days after written notice 
thereof to the Contracting Officer. 
  (c) The Contractor agrees to insert the substance of this clause, including this subparagraph (c), in all subcontracts 
hereunder. 
(End of clause) 
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
  (b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region III.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  
Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment 
leased from an organization under common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small 
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing 
Proposal Cover Sheet. 
(End of clause) 
 
 
 
52.232-4007   ACCOUNTING AND APPROPRIATION DATA (APR 1989 CESAS-RM) 
 
See 52.232-18 - Funds are not presently available for this contract. The Government's obligation under this contract 
is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. 
  
 
(End of clause) 
 
 
 
52.232-4008     DESIGNATED BILLING OFFICE (APR 1989 CESAS-RM) 
 
  Invoices will be mailed to: 
 
 U.S. Army Corps of Engineers 
 Attn:  CESAS-OP-NN 
 P.O. Box 889 
 Savannah, GA 31402-0889 
 
 
 
(End of Clause) 
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52.232-4009  DESIGNATED PAYMENT OFFICE (AUG 1998 CESAS-RM-F) 
 
  Payment will be made by: 
            U.S. Army Corps of Engineers Finance Center 
            ATTN:  CEFC-AO-P 
            5720 Integrity Drive 
            Millington, TN  38054-5005 
                           (End of clause) 
 
 
 
52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)—EFARS 
 
  (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to 
the contractor at locations other than the site of the work may be taken into consideration in making payments if 
included in payment estimates and if all the conditions of the General Provisions are fulfilled.  Payment for items 
delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions; 
or (2) materials that have been fabricated to the point where they are identifiable to an item of work required under 
this contract. 
  (b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check 
showing title to the items in the prime contractor and including the value of material and labor incorporated into the 
item.  In addition to petroleum products, payment for materials delivered off-site is limited to the following items:  
None 

(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by surveys and soundings.  The contractor will conduct dredging in a manner that will not damage the 
structures or pilings within the entire work area. 
  
(b) Transportation facilities that are available at Kings Bay. Georgia, include railway facilities.  Areas of work are 
accessible by water through the Atlantic Intracoastal Waterway and from sea by way of the St. Marys entrance 
channel. 
 
(c) Weather conditions at the project site are long, warm summers and short mild winters.  The coastal portion is 
slightly warmer in winter and receives more rain in summer and fall than interior areas, but rainfall is usually 
plentiful throughout the basin.  Snowfall is extremely rare.  When navigation is hazardous due to inclement weather 
(such as heavy fog), the plant and related equipment shall be moved to provide the maximum possible channel 
width for passage. 

 
(1)  The annual normal rainfall at Kings Bay, Georgia is 53.32 inches: 

(A)  Record (63 years) 
  Maximum Monthly – 22.86 September 1953 
 

(B)  Record (62 years) 
  Minimum Monthly – 0.09 inch November and December 1956 
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(C)  Record (67 years) 
  Maximum 24 Hours – 19.1 inches August 1911 (at St. George) 

 
Normally about 29 inches of rain falls during the thunderstorm season of 15 June through 15 September 
(averaging 6.5 inches per month from July through September).  The remainder of the annual rainfall, 
produced principally by squall-line and frontal showers, is spread over 9 months.  Considerable periods of 
fair, mild weather are experienced in October, November, April, and to a less extent, in May.  Snow is a 
rarity and even a trace does not occur on a average of once a year.  Severe tropical storms affect this area 
about once in 10 years.  Rainfall from these storms constitutes our heaviest sustained precipitation.  
Instances of this are the 22.86 inches in September 1953, and 16.37 inches in August 1953, most of which 
was from tropical storms. 

 
 

(2) The average normal monthly temperature at Kings Bay, Georgia, is 69.2 degrees F.  
with seasonal averages as follows: 

 
 ---------------------------------------------------------------------- 
 Season Degrees Fahrenheit 
 ---------------------------------------------------------------------- 
  
 Winter   55 to 61 
 Spring  68 to 81 
 Summer  79 to 82 
 Fall  56 to 71  
 
 Extreme temperatures are as follows: 
  

(e)  Normal Daily Maximums ---      91.8 degrees F. August 
 64.5 degrees F. December  
 
  (B)  Average Normal Monthly Maximum --- 82.4 degrees F. July 

 
(C)  Normal Daily Minimums ---       43.5 degrees F. January 
   73.5 degrees F. July 
 
(D)  Average Normal Monthly Minimum --- 55.4 degrees F. January 
 
(E)  Record (58 years) 
Maximum --- 104 degrees F.  July 1954 
 
(3) Record (58 years) 
Minimum --- 13 Degrees F. February 1958 
 

The average daily temperature ranges from 54 degrees F. in January to 82 degrees F. in July.  In January, 
the average daytime minimum and maximum temperatures range from 44 degrees F. to 64 degrees F., and 
in July from 72 degrees F. to 92 degrees F.  During an average year, the temperature drops below 32 
degrees F. about 20 times in the northwest area and about 6 times along the coast Ninety degrees is 
exceeded in an average year about 70 times along the coast and slightly more than 1—times in the 
northwest portion of the area.  The frost-free growing season of the area ranges from about 250 days near 
Douglas, Georgia, to 300 days along the coast.   

 
The average annual relative humidity at 1 p.m. is 53 percent and monthly averages from a low of 46 
percent in April to high of 58 percent for the months of September and December.   
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(3)  Winds and visibility at Kings Bay are similar to Savannah, Georgia, where the annual average wind 
speed, for the past 26 years of record, is 8.1 mph, southwest, with the highest monthly mean occurring in 
March at 9.5 mph, west –northwest, and the lowest monthly mean in July at 7.3 mph, southwest.  Extreme 
winds (fastest 1 minute value) vary from 34 mph west in November 1957 to 66 mph east in June 1953.  
Weather Bureau records for Savannah, Georgia, give the following data: 

 
  

    Partly Thunder Dense 
  Clear  Cloudy Cloudy Storms Fog* 
  
 Years of Record  26 26 26 26 26 
 
 Number Days per Year 104 113 148 64 40 
 
 * NOTE: Heavy fog, visibility ¼ mile or less 
 
  

(4)  The Kings Bay area averages 15 hours of sunshine a day in summer and 9 to 10 hours a day in the 
winter.  Summer rainfall is characterized by brief showers.  There are few completely cloudy days.   

 
(d)  Location:  The proposed site is located in the Kings Bay area no Cumberland Sound in Camden County, 
Georgia, adjacent and to the north of St. Mary’s, Georgia, as indicated on the site plan.  The center of the area lies 
near 30 degrees – 47 minutes north latitude, and 81 degrees- 30 minutes west longitude.   
 
(e)  Local Tide Conditions:  The mean tidal range caries from 5.8 feet mlw at St. Mary’s entrance to 6.8 feet mlw at 
upper end of Cumberland Sound.  Spring tides vary from 6.8 feet mlw to 8.0 feet mlw or more and mean tide level 
varies from 2.9 to 3.4 feet.  Current velocities vary from 0 up 3 to 4 knots.   
 
(f)  Channel Traffic:  Channel traffic consisting of pleasure craft, tugs, crew boats, barges and floating construction 
equipment can be expected in Kings Bay and the channels during period of the contract.  Nuclear submarine and 
support   ship traffic can be expected in the sailing ranges.  These ships will sail at any hour (day or night).  Channel 
traffic can be anticipated from Navy waterfront facilities under construction in the vicinity.    
 
(g)  Obstruction of Channel:  The Government will not undertake to keep the channel free from vessels or other 
obstructions, except to the extent of such regulations, if any, as may be prescribed by the Secretary of the Army, in 
accordance with the provisions of Section 7 of the River and Harbor Act approved 8 August 1917.  The Contractor 
will be required to conduct the work in such a manner as to obstruct navigation as little as possible, and in case the 
Contractor’s plant and/or pipeline so obstructs the channel as to make difficult or endanger the passage of vessels, 
said plant shall be promptly moved on the approach of any Bessel to such an extent as may be necessary to afford a 
practicable passage.  Upon completion of the work the Contractor shall promptly remove his plant, including 
ranges, buoys, piles and other markers placed by him under the contract in navigable waters or on the shore.   
 
(h)  Submerged Pipelines:  In the event that the Contractor elects to submerge his pipeline, the top of the submerged 
pipeline shall be no higher than the project depth for the channel in which the submerged pipeline is placed.  The 
location of the submerged pipeline shall be marked with signs, buoys or flags to the complete satisfaction of the 
Contracting Officer.  The Contractor shall notify the Contracting Officer 7 days in advance of submerging or raising 
pipelines so that a “Notice to Mariners” can be issued.  The contractor is required to monitor his submerged pipeline 
for leaks at all crossings of the navigation channel.  This shall be done twice daily by boat to observe any bubbles at 
the surface or any other indications of leakage.  The Contractor shall also use a fathometer along the length of the 
submerged pipelines in the navigation channel to note any mounding or accumulation of material above – 44 feet 
mlw.  The fathometer monitoring shall be done twice weekly.     
 
(i)  Bidders should examine each of the areas to be dredged in this contract and determine for themselves that they 
have made the best possible evaluation of the subsurface conditions.  (See Section 02100, DREDGING, paragraph 
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CHARACTER OF MATERIALS.)  Records of dredging of the existing basin area available in the office of the 
District Engineer, U.S. Army Engineer District, Savannah 100 West Oglethorpe Avenue, Savannah, Georgia.  
Access to the records may be arranged through Chris Pruitt at 912-652-5512.   
 
(j)  Disposal Areas:  The Contractor shall use and maintain Mainside, DA-1 and/or DA-2 throughout the duration of 
this contract. 
 
(k)  Channel Conditions:  There are no known bridges in the area to be dredged.   
 
 (End of clause) 
 
 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
 
 
 
52.236-4015   PRECONSTRUCTION CONFERENCE (OCT 1988 SAS) (Ref. FAR 36.305) 
 
  (a) A preconstruction conference will be arranged by the Area/Resident Engineer after award of contract and 
before commencement of work.  The Area/Resident Engineer will notify the Contractor of the time and date set for 
the meeting.  At this conference, the Contractor shall be oriented with respect to Government procedures and line of 
authority, contractual, administrative, and construction matters. 
  (b) The Contractor shall bring to this conference, in completed form, a Certificate of Insurance, plus the following 
items in either completed or draft form: 
          Accident Prevention Plan (5 copies) 
           (use format shown in Attachment 1 to SECTION 00800) 
          Quality Control Plan (5 copies) 
          Letter Appointing Superintendent 
          Transmittal Register 
          Power of Attorney and Certified Copy of Resolution 
          Network Analysis System, when applicable 
          List of Subcontractors 
  (c) A letter of record will be written documenting all items discussed at the conference, and a copy will be 
furnished by the Area/Resident Engineer to all in attendance. 
                            (End of clause) 
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52.236-4016   VIDEO TAPING OPERATING AND MAINTENANCE INSTRUCTIONS (MAR 1987 SASCD-
SQ) 
 
  For all of the operating and maintenance instructions which are required in the contract specifications, the 
Contractor shall video tape these instructions as they are presented to the Government representatives.  These tapes 
shall provide clear and understandable detailed instructions for all items required by the contract specifications.  The 
tapes shall be prepared by an experienced video director/cameraman using good quality half-inch VHS color tape 
with correct sound equipment, lighting, and backdrop.  The sound and picture quality shall be high and subject to 
approval by the Contracting Officer.  The tapes are intended as followup training for other Government 
representatives at a later date.  They must be suitable for this purpose.  The Contractor shall be responsible for the 
contents of the instructions and shall verify that they are correct prior to taping.  The Contractor may submit 
individual equipment manufacturer's instructional tape(s), provided they meet the above qualifications and cover the 
actual equipment that is installed.  The tape(s) shall be for specific equipment identified by contents and contract 
name and number.  The Contractor shall submit one copy of the tape(s) to the Contracting Officer for review and 
approval.  Unacceptable tapes are to be corrected by the Contractor as indicated by the Contracting Officer at no 
additional cost to the Government. 
                            (End of clause) 
 
 
 
52.236-4017  SUBMITTAL OF MODIFICATION COST ESTIMATE PROPOSALS (MAR 1992 SAS)            
(Ref. DFARS 52.236-7000) 
 
  When submittals of Cost Estimate Proposals are required for additions or deletions to work under this contract by 
modification, the Contractor shall use DA Form 5418-R titled "Cost Estimate Analysis" (see Attachment 1 to 
SECTION 00800).  A  separate assemblage will be prepared for submittal by each trade affected  by the proposed 
work. 
(End of clause) 
 
 
 
52.239-4006  SECURITY CONTRACT LANGUAGE FOR ALL CORPS OF ENGINEERS' UNCLASSIFIED 
CONTRACTS (PIL 2003-06, 19 FEB 03)  
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position.  The contractor 
shall have each applicable employee complete a SF-85P and submit to the USACE, Savannah District Security 
Officer, ATTN: CESAS-SL, 100 West Oglethorpe Avenue, Savannah, GA  31401 within three (3) working days 
after award of any contract or task order, and shall be submitted prior to the individual being permitted access to an 
AIS.  Contractors who have a commercial or government entity (CAGE) Code and Facility Security Clearance 
through the Defense Security Service shall process the NACs and forward visit requests/results of NAC to the 
Savannah District Security Officer (address above).  For those contractors who do not have a CAGE Code or 
Facility Security Clearance, the Savannah District Security Office will process the investigation in coordination with 
the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.)  The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
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performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 
or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document 
(INS Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS 
Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification).  
 
 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
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(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
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(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
 52.249-4001  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (APR 1991 OCE)  
                         (Ref. FAR 52.249-10) 
 
  (a) This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
    (1) The weather experienced at the project site during the contract period must be found to be unusually severe, 
that is, more severe than the adverse weather anticipated for the project location during any given month. 
    (2) The unusually severe weather must actually cause a delay to the completion of the project.  The delay must be 
beyond the control and without the fault or negligence of the Contractor. 
  (b) The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                    WORKDAYS BASED ON 5-DAY WORK WEEK 
JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC 
  6          6         5         4         5        7         9         8        5         2          3         6                                                   
  (c) Upon acknowledgment of the Notice to Proceed and continuing through-out the contract, the Contractor will 
record on the daily Contractor Quality Control report the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for 50 percent 
or more of the Contractor's scheduled workday.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred in previous month), be calculated 
chronologically from the first to the last day in each month, and be recorded as full days.  If the 
number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (b) above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for 
equivalent fair weather workdays, and issue a modification in accordance with the contract clause entitled 
DEFAULT (FIXED PRICE CONSTRUCTION). 
(End of clause) 
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 ATTACHMENT 1 TO SECTION 00800 
 
1.  Contract Drawings   
 
2.  Rates of Wages 
 
3.  Formats: 
 

Accident Prevention Plan (Ref. FAR 52.236-13 and EM 385-1-1) 
 

Disposal Areas 
 

Daily Contractor Quality Control Report 
 

Endangered Species Protection and Awareness Program 
 

Construction Sign 
 
4. Forms: 
 

SAS Form 9 - Activity Hazard Analysis 
 

SAD Form 1437a-R - Safety Checklist for Floating Plant (EM 385-1-1 
    and DvR 385-1-1) 
 

SAD Form 1437b-R - Safety Checklist for Launches, Motorboats and Skiffs 
 (EM 385-1-1 and DvR 385-1-1) 
   

SAD Form 1666a-R - Safety Checklist for Crawler, Truck & Wheel Mounted 
    Cranes 
 
    SAD Form 1666b-R - Safety Checklist for Portal, Tower, and Pillar Cranes 
 
    SAD Form 1666c-R - Safety Checklist for Rigging 
 
    SAD Form 1666d-R - Safety Checklist for Motor Vehicles, Trailers and   
    Trucks 
 
    SAD Form 1666e-R - Safety Checklist for Crawler Tractors and Dozers 
 
    SAD Form 1666f-R - Safety Checklist for Scrapers, Motor Graders, and 
    Other Mobile Equipment 
 
    SAD Form 1666g-R - Safety Checklist for Material Hoists 
 
    SAD Form 1666h-R - Safety Checklist for Earth Drilling Equipment 
 

SAD FL 198 - Report of Safety Meeting 
 
ENG Form 2454 - Construction Progress Chart 

 
ENG Form 3394 - Accident Investigation Report 

 
ENG Form 4025 - Transmittal of Shop Drawings, Equipment Data, Material 

    Samples, or Manufacturer's Certificates of Compliance 
 
   ENG Form 4267 - Report of Operations - Pipeline Dipper or Bucket Dredges 
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Standard Form LLL-A - Disclosure of Lobbying Activities 

 
Contractor's Plant Data Sheet 

 
5.  Endangered Species Data: 
 

Sighting Information 
Figure 1 - The Eight Endangered Great Whales 
Identification Guide/Descriptions 
 

 



General Decision Number: GA030083 09/17/2004  GA83 
 
 Superseded General Decision Number: GA020083 
 
 State: Georgia 
 
 Construction Types: Heavy Dredging 
 DREDGING 
 
 Counties: Georgia Statewide. 
 STATEWIDE 
 
 DREDGING CONSTRUCTION PROJECTS  GEORGIA (East of the Aucilla 
 and Ocmulgee Rivers within the Jacksonville & Savannah 
 Districts of the Corps of Engineers). 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             07/30/2004 
             2             09/17/2004 
 
 * ENGI0025-002 02/01/2004 
 
                                   Rates          Fringes 
 
   Clamshell Dredges 
      AB Deckhand.................$ 12.43           4.72+a 
      CCO Operator................$ 20.30           5.12+a 
      Deckhand....................$ 12.43           4.72+a 
      Engineer/Tankerman..........$ 18.21           5.12+a 
      Engineer....................$ 18.21           5.12+a 
      Handyman....................$ 12.43           4.72+a 
      Mate........................$ 16.41           4.92+a 
      Oiler/Tankerman.............$ 13.25           4.72+a 
      Oiler.......................$ 13.25           4.72+a 
      Operator....................$ 20.30           5.12+a 
      Scowman.....................$ 12.60           4.72+a 
      Welder......................$ 17.02           4.92+a 
   Dipper Dredges 
      AB Deckhand.................$ 12.43           4.72+a 
      CCO Operator................$ 20.49           5.12+a 
      Deckhand....................$ 13.43           4.72+a 
      Engineer/Tankerman..........$ 19.04           5.12+a 
      Engineer....................$ 19.04           5.12+a 
      Handyman....................$ 12.43           4.72+a 
      Mate........................$ 16.75           4.92+a 
      Oiler/Tankerman.............$ 13.25           4.72+a 
      Oiler.......................$ 13.25           4.72+a 
      Operator....................$ 20.49           5.12+a 
      Scowman.....................$ 12.60           4.72+a 
      Welder......................$ 17.29           4.92+a 
   Drill Boats 
      Blaster.....................$ 18.53           5.12+a 
      Driller.....................$ 18.53           5.12+a 
      Engineer/Tankerman..........$ 19.22           5.12+a 
      Engineer....................$ 19.22           5.12+a 
      Oiler/Tankerman.............$ 13.79           4.72+a 



      Oiler.......................$ 13.79           4.72+a 
      Welder......................$ 17.29           4.92+a 
   Hydraulic Dredges 20" & Over 
      AB Deckhand.................$ 12.43           4.72+a 
      Asst. Fill Placer...........$ 16.21           5.12+a 
      Carpenter...................$ 17.77           5.12+a 
      CCO Derrick Operator........$ 17.87           5.12+a 
      Deckhand....................$ 12.43           4.72+a 
      Derrick Operator............$ 17.87           5.12+a 
      Dozer Operator..............$ 18.50           5.12+a 
      Electrician.................$ 18.20           5.12+a 
      Engineer/Tankerman..........$ 19.22           5.12+a 
      Engineer....................$ 19.22           5.12+a 
      Fill Placer.................$ 18.00           5.12+a 
      Handyman....................$ 12.43           4.72+a 
      Leverman....................$ 20.55           5.12+a 
      Mate........................$ 16.75           4.92+a 
      Oiler/Tankerman.............$ 13.25           4.72+a 
      Oiler.......................$ 13.25           4.72+a 
      Shoreman....................$ 12.20           4.72+a 
      Spill Barge Operator........$ 17.53           4.92+a 
      Timber Fork Opeator.........$ 18.50           5.12+a 
      Welder......................$ 17.29           4.92+a 
   Hydraulic Dredges Under 20" 
      AB Deckhand.................$ 12.19           4.72+b 
      Assistant Fill Placer.......$ 15.90           5.12+b 
      Carpenter...................$ 17.42           5.12+b 
      CCO Derrick Operator........$ 17.52           5.12+b 
      Deckhand....................$ 12.19           4.72+b 
      Derrick Operator............$ 17.52           5.12+b 
      Dozer Operator..............$ 18.13           5.12+b 
      Electrician.................$ 17.85           5.12+b 
      Engineer/Tankerman..........$ 18.85           5.12+b 
      Engineer....................$ 18.85           5.12+b 
      Fill Placer.................$ 17.65           5.12+b 
      Handyman....................$ 12.19           4.72+b 
      Leverman....................$ 20.15           5.12+b 
      Mate........................$ 16.43           4.92+b 
      Oiler/Tankerman.............$ 13.00           4.72+b 
      Oiler.......................$ 13.00           4.72+b 
      Shoreman....................$ 11.97           4.72+b 
      Spill Barge Operator........$ 17.19           4.92+b 
      Timber Fork Operator........$ 18.13           5.12+b 
      Welder......................$ 19.95           4.92+b 
   Steward Department 
      2nd Cook....................$ 12.43           4.72+a 
      Janitor.....................$ 12.43           4.72+a 
      Messman.....................$ 12.20           4.72+a 
      Night Cook..................$ 12.43           4.72+a 
      Steward.....................$ 13.64           4.92+a 
   Tugs 600 HP to 1350 HP 
      AB Deckhand.................$ 12.43           4.72+a 
      Tug Captain.................$ 16.03           5.12+a 
      Tug Deckhand................$ 12.43           4.72+a 
      Tug Master..................$ 17.37           5.12+a 
   Tugs Greater Than 1350 HP 
      AB Deckhand.................$ 12.43           4.72+a 



      Engineer/Tankerman..........$ 17.52           5.12+a 
      Tug Captain.................$ 17.52           5.12+a 
      Tug Deckhand................$ 12.43           4.72+a 
      Tug Engineer................$ 17.52           5.12+a 
      Tug Master..................$ 18.45           5.12+a 
   Tugs Less Than 600 HP 
      AB Deckhand.................$ 12.43           4.72+a 
      Tug Captain.................$ 15.87           5.12+a 
      Tug Deckhand................$ 12.43           4.72+a 
      Tug Master..................$ 16.38           5.12+a 
 
 FOOTNOTE: 
 
   a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
   Thanksgiving Day, Christmas Day and Good Friday. Plus 
   Vacation Contribution of 7% of straight time pay for all 
   hours worked. 
 
 b. New Year's Day, Memorial Day, Independence Day, Labor Day, 
 Thanksgiving Day, Christmas Day.  Plus Vacation Contribution 
 of 7% of stright time pay for all hours worked. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 



 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION   
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FORMAT
(Ref. FAR 52.236-13 and EM 385-1-1 dated 3 Sep 96)

ACCIDENT PREVENTION PLAN

MINIMUM BASIC OUTLINE FOR ACCIDENT PREVENTION PLAN

An accident prevention plan is, in essence, a safety and health policy and
program document.  The following areas are typically addressed in an accident
prevention plan, but a plan shall be job specific and shall also address any
unusual or unique aspects of the project or activity for which it is written.

The accident prevention plan shall interface with the employer's overall
safety and health program.  Any portions of the overall safety and health
program that are referenced in the accident prevention plan shall be included
as appropriate.

1. SIGNATURE SHEET.  Title, signature, and phone number of the following:

a.  Plan preparer (corporate safety staff person, QC);

b.  Plan approval, e.g., owner, company president, regional vice
president (HTRW activities require approval of a Certified Industrial
Hygienist (or qualified Industrial Hygiene personnel for in-house USACE
activities; a Certified Safety Professional (or qualified USACE safety
personnel for in-house work) may approve the plan for operations involving UST
removal where contaminants are known to be petroleum, oils, or lubricants);

c.  Plan concurrence (provide concurrence of other applicable corporate and
project personnel (contractor)), e.g., Corporate Chief of Operations,
Corporate Chief of Safety, Corporate Industrial Hygienist, project manager or
superintendent, project safety professional, project QC.

The plan will be developed by qualified personnel (plan preparer) and will be
signed by a competent person (plan concurrence) and a representative of the
prime contractor=s project management team (plan approval).

2. BACKGROUND INFORMATION.  List the following:

a.  Contractor;

b.  Contract number;

c.  Project name;

d.  Brief project description, description of work to be performed,
and location (map);

e.  Contractor accident experience (provide information such
as EMR, OSHA 200 Forms, corporate safety trend analyses);

f.  Listing of phases of work and hazardous activities requiring activity
hazards analyses.

3. STATEMENT OF SAFETY AND HEALTH POLICY. (In addition to the corporate
policy statement, a copy of the corporate safety program may provide a
significant portion of the information required by the accident prevention
plan.)

4. RESPONSIBILITIES AND LINES OF AUTHORITIES.

a.  Identification and accountability of personnel responsible for safety -
at both corporate and project level (contracts specifically requiring safety



or industrial hygiene personnel should include a copy of their resume - the
District Safety and Occupational Health Office will review the qualifications
for acceptance).  For items in EM 385-1-1 which require the use of a
Acompetent person@ or a Aqualified person@, the contractor is to maintain
documentation demonstrating the competence or qualification of that
individual.

b.  Lines of authority

5. SUBCONTRACTORS AND SUPPLIERS.  Provide the following:

  a.  Identification of subcontractors and suppliers (if known);

  b.  Means for controlling and coordinating subcontractors and suppliers;

  c.  Safety responsibilities of subcontractors and suppliers.

6. TRAINING.

  a.  List subjects to be discussed with employees in safety indoctrination.

  b.  List mandatory training and certifications which are applicable to this
project (e. g., explosive actuated tools, confined space entry, crane
operator, diver, vehicle operator, HAZWOPER training and certification,
personal protective equipment) and any requirements for periodic
retraining/recertification.

  c.  Identify requirements for emergency response training.

  d.  Outline requirements (who attends, when given, who will conduct etc.)
for supervisory and employee safety meetings.

  e.  Identify location at the project site where the records will be
maintained.

7. SAFETY AND HEALTH INSPECTIONS.  Provide details on:

  a.  Who will conduct safety inspections (e.g., project manager, safety
professional, QC, supervisors, employees, etc.), when inspections will be
conducted, how the inspections will be recorded, deficiency tracking system,
follow-up procedures, etc;
 
  b.  Any external inspections/certifications which may be required (e.g.,
Coast Guard).

8. SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE.

  a.  The company's written safety program goals, objectives, and accident
experience goals for this contract should be provided.

  b.  A brief description of the company's safety incentive programs (if any)
should be provided.

  c.  Policies and procedures regarding noncompliance with safety requirements
(to include disciplinary actions for violation of safety requirements) should
be identified.

  d.  Provide written company procedures for holding managers and supervisors
accountable for safety.

9. ACCIDENT REPORTING.  The contractor shall identify who shall complete the
following, how, and when:

  a.  Exposure data (man-hours worked);



  b.  Accident investigations, reports and logs;

  c.  Immediate notification of major accidents.

10. MEDICAL SUPPORT.  Outline on-site medical support and off-site medical
arrangements.

11. PERSONAL PROTECTIVE EQUIPMENT.  Outline procedures (who, when, how) for
conducting hazard assessments and written certifications for use of personal
protective equipment.

12. PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as
applicable).

  a.  Hazard communication program (01.B.04);

  b.  Emergency response plans:
      - procedures and tests (01.E.01)
      - spill plans (01.E.01, 06.A.02)
      - fire fighting plan (01.E.01, 19.A.04)
      - posting of emergency telephone numbers (01.E.04)
      - wildfire prevention plan (09.K.01)
      - man overboard/abandon ship (19.A.04)

  c.  Layout plans (04.A.01);

  d.  Respiratory protection plan (05.E.01);

  e.  Health hazard control program (06.A.02);

  f.  Lead abatement plan (06.B.05 & specifications);

  g.  Asbestos abatement plan (06.B.05 & specifications);

  h.  Abrasive blasting (06.H.01);

  1.  Confined space (06.1);

  j.  Hazardous energy control plan (12.A.07);

  k.  Critical lift procedures (16.C.17);

  1.  Contingency plan for severe weather (19.A.03);

  m.  Access and haul road plan (22.1.10);

  n.  Demolition plan (engineering and asbestos surveys) (23.A.01);

  o.  Emergency rescue (tunneling) (26.A.05);

  p.  Underground construction fire prevention and protection plan (26.D.01);

  q.  Compressed air plan (26.1.01);

  r.  Formwork and shoring erection and removal plans (27.B.02);

  s.  Lift slab plans (27.D.01);

  t.  SHP and SSHP (for HTRW work an SSHP must be submitted
and shall contain all information required by the accident prevention plan -
two documents are not required (28.B.01);

  u.  Blasting plan (29.A.01);



  v.  Diving plan (30.A.13);

  w.  Plan for prevention of alcohol and drug abuse (Defense Federal
Acquisition Regulation Supplement Subpart 252.223-7004, Drug-Free Work Force).

13. The Contractor shall provide information on how they will meet the
requirements of major sections of EM 385-1-1 in the accident prevention plan.
 Particular attention shall be paid to excavations, scaffolding, medical and
first aid requirements, sanitation, personal protective equipment, fire
prevention, machinery and mechanized equipment, electrical safety, public
safety requirements, and chemical, physical agent, and biological occupational
exposure prevention requirements.  Detailed site specific hazards and controls
shall be provided in the activity hazard analysis for each phase of the
operation.  Site specific hazards are those hazards which would be reasonably
be anticipated to occur on the construction site of concern and will be
identified through analysis of the activities to be performed.  The controls
are measures which will be implemented by the contractor to eliminate or
reduce each hazard to an acceptable level.



DISPOSAL AREAS 
 
1.  Location of Disposal Area _______________________________________________ 
 
    a.  Time of Inspection __________________________________________________ 
 
        (1)  Is dredged material properly confined in accordance with
specifications? _____________________________________________________________ 
 
        (2)  Comments _______________________________________________________ 
 
    b.  Name of Inspector ___________________________________________________ 
 
2.  Location of Disposal Area _______________________________________________ 
 
    a.  Time of Inspection __________________________________________________ 
 
        (1)  Is dredged material properly confined in accordance with 
specifications? _____________________________________________________________ 
 
        (2)  Comments _______________________________________________________ 
 
    b.  Name of Inspector ___________________________________________________ 
 
3.  Location of Disposal Area _______________________________________________ 
 
    a.  Time of Inspection __________________________________________________ 
 
        (1)  Is dredged material properly confined in accordance with 
specifications? _____________________________________________________________ 
 
        (2)  Comments _______________________________________________________ 
 
    b.  Name of Inspector ___________________________________________________ 
      
_____________________________________________________________________________
Remarks:  (Cover any conflicts in plans, specifications, or instructions) 
 
CONTRACTOR'S CERTIFICATION:  I certify that the above report is complete and
correct and that all material and equipment used and work performed during
this reporting period where in strict compliance with the contract plans and
specifications except as noted above. 
 
 
                                     _______________________________________________ 
                              Contractor's Approved Authorized Representative 
  



CONTRACTOR'S NAME 
 (Address)  
  
 DAILY CONTRACTOR QUALITY CONTROL REPORT  
  
Date:  ______________ Report No. _____  
  
Contract No.  _____________________________  
  
Description and Location of Work: ___________________________________________  
 
Weather:  (Clear)  (P. Cloudy)  (Cloudy); Temperature: ___  Min. ___ Max; ___  
  
Rainfall ______ inches  
  
Contractor/Subcontractors and Area of Responsibility  
  
  
  
  
       
_____________________________________________________________________________ 
1.  Work Performed Today:  (Indicate location and description of work 
performed.  Refer to work performed by prime and/or subcontractors by letter 
in table above.)  
  
  
  
  
  
       
_____________________________________________________________________________ 
2.  Results of Surveillance:  (Include satisfactory work completed, or 
deficiencies with action to be taken.)  
  
  
  
  
  
       
_____________________________________________________________________________ 
3.  Tests required by Plans and/or Specifications Performed and Results of   
tests:  
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_____________________________________________________________________________ 
4.  Verbal Instructions Received:  (List any instructions given by Government  
personnel on construction deficiencies, retesting required, etc., with action  
to be taken.)  
  
  
  
  
  
  
       
_____________________________________________________________________________ 
5.  Remarks:  (Cover delays and any conflicts in plans, specifications, or  
instructions.)  
  
  
  
  
  
  
       
_____________________________________________________________________________ 
6.  Safety Inspection:  (Report violations noted; corrective instructions  
given; and corrective actions taken.)  
  
  
  
  
  
  
       
_____________________________________________________________________________ 
7.  Equipment Data:  (Indicate items of construction equipment, other than  
hand tools, at jobsite, and whether or not used.)  
  
  
  
  
  
  
       
_____________________________________________________________________________ 
CONTRACTOR'S VERIFICATION:  The above report is complete and correct and all  
material and equipment used and work performed during this reporting period  
are in compliance with the contract plans and specifications except as noted  
above.  
  
  
  
                              ________________________________________________  
                              Contractor's Approved Authorized Representative  

 
  
 

2



                                                           (SAMPLE FORMAT)

(Name of Dredging Company)

ENDANGERED SPECIES PROTECTION AND AWARENESS PROGRAM
(PROJECT NAME)

A.  PURPOSE:  Protection of an endangered species (manatee, sea turtles,
whales, etc.) during dredging and disposal operations for the above project.

B.  EDUCATION OF EMPLOYEES:  Prior to initial work, job site meetings will be
conducted by an environmental consultant, who will familiarize all employees
with the habits and habitats of the locally found endangered species, together
with detailed instructions and procedures for reporting endangered species
sightings.  Additional meetings will be conducted by an onsite coordinator as
needed.

C.  AWARENESS:  In order to provide a continuous reminder to employees of the
endangered species program, graphics will be displayed about the operating
equipment and employees provided with visual personal display.

D.  WATCH PLANS:  A watch plan that is adequate to protect endangered species
from the impacts of dredging must be approved by the Contracting Officer and
used during known times of endangered species presence.  This plan shall be
submitted for approval prior to the preconstruction conference.  The watch
plan should cover an area adequate to protect the endangered species from
impacts associated with all types of dredging activities (i.e., dredging,
disposal, blasting, etc.).  All activities should stop when an endangered
specie(s) is in the impact zone and not resume until the specie(s) is no
longer in the impact zone.  Surveillance is mandatory for the following
species which are most likely to be present during the following times:

Manatee ----------------------------------- March through December
Sea turtles ------------------------------- April through December
Whales ------------------------------------ December through March

Surveillance must be conducted to whatever extent (aerial, waterborne, etc.)
necessary to detect the endangered species.

E.  REPORTS:  All sightings must be reported immediately to the dredge
inspector within 24 hours of the sighting.  Additionally, all sightings must
be included in the daily report.  Following completion of the project, copies
of the daily reports with sightings shall be forwarded to the Dredging
Section, ATTN:  CESAS-OP-NN, U.S. Army Engineer District, Savannah, P.O. Box
889, Savannah, Georgia  31402-0889.  All of the reports must be dated and
signed by the Contractor or his representative including the name of the
person making the sighting.

F.  SUBMITTALS:  The Contractor shall submit the Endangered Species Protection
and Awareness Program in the above format to the Contracting Officer for his
approval before work is commenced in the times identified in Item D above. 
The submittal must identify the program's coordinator, surveillance personnel,
and who will be responsible for reporting sightings.









ACTIVITY HAZARD ANALYSIS

1.  Phase of Construction

2.  Location 3.  Contract No. 4.  Project

5.  Prime Contractor 6.  Date of Preparatory 7.  Estimated Start Date

Potential Safety Hazard Procedure to Control Hazard

8.  Contractor=s Representative
(signature)

9.

SAS Form 9
 1 Jan 82



SAFETY CHECKLIST FOR FLOATING PLANT
Contract # and title:

Contractor: Subcontractor:

Plant Name: Owner:

Superintendent: Captain:

Engineer: Number in crew:

Contract inspector: Date inspected:

Yes No N/A

1.  Is a copy of the current USCG Form 835
available for plants regulated by USCG? (19.A.01)

2.  Is documentation of an accredited marine
surveyor (SAMS or NAMS) available for non USCG
inspected plants? (19.A.01)

3.  Do all officers and crew posses an
appropriate USCG license or USACE license and
certification? (19.A.02)

4.  Are periodic inspections and test records of
all floating plant, equipment, and machinery
available as part of the official project file?
(19.A.01)

5.  Is there a severe weather plan which contains
the following available? (19.A.03)
    a.  a description of potential types of
severe weather hazards and steps to guard against
the hazards?
    b.  the time frame for implementing the plan?
    c.  the name and location of the safe harbor?
    d.  the name of the vessels which will be
used to move any non-self propelled plant, and
their type, capacity, speed, and availability?
    e.  river gage readings at which floating
plant must be moved away from dams, river
structures, etc. to safe areas?
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6. Is the station bill conspicuously posted
throughout the vessel? (19.A.04)

Yes No N/A

7.  Has each crew member been given a written
description of their emergency duties and are
they familiar with them? (19.A.04)

8.  Have the following drills and tests been
recorded in the station log? (19.A.04)
    a.  abandon ship drill?
    b.  fire drill?
    c.  man overboard drill?
    d.  pump shell or pipe rupture?
    e.  hull failure?
    f.  emergency power and lighting tests?
    g.  bimonthly emergency power generator
tests?
    h.  bimonthly emergency lighting storage
batteries tests?

9.  Are material safety data sheets(MSDSs)
available for all hazardous materials on board?
(06.B.01)

10.  Are employees trained to handle hazardous
materials? (06.B.01)

11.  Are at least two employees on each shift
certified in CPR and first aid? (03.A.02)

12.  Is there a first aid log at each first aid
station? (01.D.04)

13. Are first aid kits located in a readily
accessible location and adequately stocked?
(03.B.01 & .02)

14.  Is there an adequate supply of approved,
potable drinking water available? (02.A.01)

15.  Are outlets dispensing non-potable water
clearly marked "Water Unfit For Drinking, Washing
or Cooking"?(02.A.07)

16.  Are the proper numbers of toilets,
washbasins and showers provided? (02.B.06 & .07)
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17.  Are water, soap, and a means of drying
available? (02.C.02)

Yes No N/A

18.  Is the latest information published by the
USCG regarding aids to navigation available on
board the vessel? (19.A.11)

19.  Is the vessel equipped with: (19.A.05)
     a.  fenders?
     b.  axes or other emergency cutting
equipment?
     c. an appropriate navigational signal
device?
     d.  general alarm system operated from
primary electrical system with standby batteries
on trickle charge?
     e.  easily accessible emergency controls
that are adequately protected against accidental
operation?
     f.  explosion-proof lights around gasoline
and oil barges or other locations where a fire or
explosive hazard exists?
     g.  interconnected emergency alarms?
     h.  smoke alarms in living quarters?
     i.  doors that open from both sides?
     j.  clearly marked emergency exits?
     k.  emergency stops for prime movers
operating a dredge pump?
     l.  GFCI protection on grounded 120 or 240
volt systems in toilet/shower spaces, galley,
machinery spaces, weather deck, exterior or near
any sinks?
     m.  properly maintained and identified water
tight compartments?

20.  Fuel systems: (19.A.06)
     a.  Are tanks or lines free of gauge glasses
or try cocks?
     b.  Do all fuel tanks have shutoff valves
that can be operated outside the compartment in
which the tank is located and outside the engine
compartment and outside the house bulkheads at or
above the weather deck?
     c.  Is there a shut off valve at the engine
end of the fuel lines that are 6 feet or more in
length and can it be operated from outside the
house bulkheads at or above the weather deck?
overboard discharge?
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     d.  Are all carburetors on gasoline engines
equipped with a backfire trap or flame arrestor?
     e.  Are all carburetors (except downdraft
type) equipped with a drip pan, with flame
screen, which is continuously emptied by suction
from the intake manifold or if permitted by the
overboard discharge?
     f.  Are fuel storage tanks diked or curbed
IAW NAVFAC DM-22?  If not are portable tanks used
IAW USCG requirements in 46CFR Parts 64 and 98.3?

Yes No N/A

 21.  Are cables which cross the waterways
between floating plants or between plant and
mooring marked? (19.A.07)

22.  Is there a fire and emergency warning system
(or an established fire watch) on all vessels
where people are quartered? (19.A.07)

23.  Are all floors, decks, and bilge’s free of
accumulation of fuel and grease?  (19.A.07)

24.  Are there holdbacks or rings available to
secure equipment during rough weather? (19.A.07)

25.  Are all deck openings, elevated surfaces,
and similar locations provided with guardrails,
bulwarks, or taut cable guardlines? (19.A.07)

26. Are all rotating machinery, hot pipes, and
moving cables guarded against accidental contact?
(16.B.03)

27.  Are hazardous energy control procedures
available to insure that machinery will not be
operated while greasing or making repairs?
(12.A.01 & 16.A.08)

28.  Are decks free of tripping hazards? or
adequately marked in yellow? (19.A.07)

29.  Is all deck cargo carried on fuel barges
placed on dunnage? (19.A.07)

30.  Are all pieces of floating plants operating
as one unit securely fastened together with no
openings(or with guarded openings)? (19.A.07)

31.  Is there a list of confined spaces
available? (19.A.08)
SAD Form 1437a-R   Previous editions may be used for contracts
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32.  Are all permitted required confined spaces
labeled? (19.A.08)

Yes No N/A

33.  Are engine spaces housing internal
combustion engines having electric spark ignition
systems equipped with exhaust fans? (19.A.10)

34.  Are all machinery spaces and non-diesel fuel
tanks compartments equipped with at least 2
ventilators, fitted with fans? (19.A.10)

35.  Are the following spaces provided with an
adequate natural ventilation system? (19.A.10)
     a.  spaces containing a portable fuel tank?
     b.  living spaces or galley?
     c.  other compartment spaces?

36.  Do vent intakes extend to within 1 foot of
the bottom of the compartment? (19.A.10)

37.  Is suitable eye protection provided at
battery charging stations? (05.B.01 & .05)

38.  Are eye wash stations provided at battery
charging stations? (6.B.02)

39.  Are flammable items such as paint and
thinners properly stored? (9.B)

40.  Are gasoline and other flammable liquids
properly stored, dispensed, and handled?
(09.B.01-.30)

41.  Does all electrical wiring meet requirements
of USCG-259, the National Electrical Safety Code
and the National Electric Code? (11.A.01)

42.  Are insulated mats provided at locations
where machinery has exposed live parts? (11.A.07)

43.  Are switch and transformer banks adequately
protected and marked to keep unauthorized
personnel out of the danger area? (11.A.02)

44.  Are portable electric tools grounded by a
multiconductor cord with an identified conductor
and a multicontact polarized plug-in receptacle?
(11.C.01)
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45.  Are ground fault circuit interrupters
provided in locations where portable tools could
be used? (11.C.05)

Yes No N/A

46.  Are flexible cords protected in work area,
appropriately secured or suspended and are they
used for appropriate useages.  (11.A.03 and Table
11-1?)

47.  Are all means of access properly secured,
guarded and free of slipping and tripping hazards?
(19.B.01)

48.  Are all working decks, stair treads, ship
ladders, platforms, catwalks, and walkways,
provided with non-slip surfaces? (19.B.01)

49.  Are grab bars provided on the sides of super
structure of tugs, tenders, and launches except
where railings are present? (19.B.01)

50.  Are double rung or flat tread type Jacob’s
ladders restricted to use only when no safer form
of access is practical? (19.B.01)

51.  Is there a safe means for boarding or leaving
the vessel? (19.B.02)

52.  Is there a stairway, ladder, ramp, gangway,
or personnel hoist provided at all personnel
points of access with breaks of 19" or more in
elevation? (19.B.02)

53.  Are gangways and ramps: (19.B.02)
     a.  secured at one end by at least one point
on each side with lines or chains to prevent
overturning?
     b.  supported at the other end in such a
manner as to support them and their normal loads
in the event they slid off their supports?
     c.  placed at an angle no greater than that
recommended by the manufacturer?
     d.  provided with a standard guardrail?

54.  Are stairs or permanent inclined ladders
provided for vertical access between decks?
(9.B.03)
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55.  Is there at least 2 feet of clearance on
outbord edges used for passageways? (19.B.3)

Yes No N/A

56.  Is the vessel equipped with at least one
portable or permanent ladder with at leastr one
portable or permanent ladder with which to rescue
a person in the water? (19.B.04)

57.   Are there at least 2 means of escape from
all assembly, sleeping and messing areas on the
plant? (19.B.04)

58.  Are all means of access maintained safe and
functional? (19.B.04)

59.  Are all floating pipelines used as walkways
equipped with a walkway which is at least 20"
wide and has a handrail on at least one side?
(19.B.05)
60.  Are floating pipelines that are not intended
as walkways barricaded on both ends?(19B.05)
61.  Are positive measures taken to raise and
secure the ladder and to block suction and
discharge lines during maintenance on pumps and
suction or discharge lines? (19.D.01)
62.  Do floating or trestle supported dredge
pipelines display the following lights at night
and in periods of restricted visibility:
(19.D.02)
     a.  One row of yellow lights that :
        (1)  flash 50-70 times per minute?
        (2)  are visible all around the horizon?
        (3)  are visible for at least 2 miles on
a clear night?
        (4)  are between 3-10 feet above the
water?
        (5)  are approximately evenly spaced?
        (6)  are not more than 30 feet apart
where the pipeline crosses a navigable channel?
        (7)  are sufficient in number to clearly
show the pipeline’s length and course?
     b.  two red lights at each end of the
pipeline (including ends in a channel where the
pipeline is separated to allow vessels to pass)
that:
        (1)  are visible all around the horizon?
        (2)  are visible for at least 2 miles on
a clear dark night?
        (3)  are 3 feet apart in a vertical line
with the lower light at the same height above the
water as the flashing yellow light?
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63.  Is the dredge designed such that a failure
or rupture of any dredge pump component including
the pipe shall not cause the dredge to sink?
(19.D.04)

Yes No N/A

64.  Is submerged pipeline resting on the bottom
where it crosses the navigation channel and is it
and the anchoring system no higher than the
required project depth? (19.D.03)

65.  Is buoyant or semi-buoyant pipeline fully
submerged and on the bottom? (19.D.03)

66.  Is raised pipeline adequately marked?
(19.D.03)

67.  Is a bilge alarm or shutdown interface
available on any dredge with the dredge pump
below the waterline? (19.D.07)

68.  Are two positive means available to secure
"stone boxes" when the boxes are under positive
pressure? (19.D.08)

69.  Remarks: (Enter actions taken for "no"
answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR LAUNCHES, MOTORBOATS
 AND SKIFFS

Contract # and title:

Contractor: Subcontractor:

Name of equipment: Superintendent:

Yes No N/A

1.  Is a qualified crew person assigned to assist
with deck duties under the following circumstances:
(19.C.01)
     a.  when extended trips(more than 2 hours) are
made from the work site?
     b.  when conditions of navigation make it
hazardous for an operator to leave the wheel while
underway?
     c.  when operation other than tying-in require
the handling of lines?
     d.  when operating at night or in inclement
weather?
     e.  when towing?

2.  Are all motorboats, launches and skiffs posted
with the number of passengers and weight they can
carry? (19.C.02)

3.  Is there a PFD available for each passenger and
crew member? (19.C.02)

4.  Do all launches and motorboats that are less
than 26 feet in length have at least one 1A-10B:C
fire extinguisher on board? (19.C.03)

5.  Do all launches and motorboats that are 26 feet
or more in length have at least 2 1A-10B:C fire
extinguishers on board? (19.C.03)
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6.  Do all launches and motorboats that have
gasoline or liquid petroleum gas power plants or
equipment in cabins, compartments, or confined
spaces have built-in automatic CO2 or other equally
effective type of fire extinguishing system?
(19.C.03)

Yes No N/A

7.  Remarks: (Enter actions taken for “no”
answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR CRAWLER,  TRUCK  &
WHEEL MOUNTED CRANES

Contract # and title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:

Contract Inspector: Date inspected:

Yes No N/A

1.  Unless the manufacture has specified an on-rubber
rating, outriggers will be fully extended and down?
(16.D.10)

2.  Are lattice boom cranes equipped with a boom
angle indicator, load indicating device, or a load
moment indicator? (16.D.01)

3.  Are lattice boom and hydraulic cranes equipped
with a means for the operator to visually determine
levelness? (16.D.02)

4.  Are lattice boom and hydraulic cranes, except
articulating booms cranes, equipped with drum
rotation indicators located for use for the operator?
(16.D.03)
5. Are lattice boom and hydraulic mobile cranes
equipped with a boom angle or radius indicator within
the operator’s view? (16.D.04)
6.  Are lattice boom cranes, with exception of duty
cycle cranes, equipped with an anti-two blocking
device? (16.D.05)
7.  When duty cycle machines are required to make a
non-duty lift, is the crane equipped with an
international orange warning device and is a signal
person present? (16.D 05)
8.  Are the following with the crane at all times:
(16.C.02)
    a.  the manufacturer’s operating manual?
    b.  the load rating chart?
    c.  the crane’s log book documenting use,
maintenance, inspections and tests?
    d.  operating manual for crane operator aids used
on the crane.
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Yes No N/A

9.  Are the following on the project site:
    a.  completed periodic inspection report prior to
initial work? (16.C.12)
    b.  pre-operational checklist used for daily
inspection? (16.C.12)
    c.  written reports of the operational
performance test? (16.C.13)
    d.  written reports of the load performance test?
(16.C.13)

10.  Are all operators physically qualified to
perform work? (16.C.05)

11.  Are all operators qualified by written and
practical exam or by appropriate licensing agency for
the type crane they are to operate? (16.C.05)

12.  Is the crane designed and constructed IAW the
standards listed in Table 16-1? (16.C.06)

13.  Is a hazard analysis for set-up and set-down
available? (16.C.08)

14.  Are accessible areas within the swing radius of
the rear of the crane barricaded? (16.C.09)

15.  Are there at least 3 wraps of cable on the drum?
(16.C.10)

16.  Are the hoisting ropes installed IAW the
manufacturer’s recommendations? (16.C.10)

17.  Are critical lift plans available? (16.C.18)

18.  Are minimum clearance distance for high voltage
lines posted at the operator’s position?  (11.E.04)

19.  Do older lattice boom cranes with anti-two block
warning devices in lieu of anti-two block prevention
devices have a written exemption? (16.D.05)

20.  Is the slow moving emblem used on all vehicles
which by design move at 25 MPH or less on public
roads? (08.A.04)

21.  Are all vehicles which will be parked or moving
slower than normal traffic on haul roads equipped
with a yellow flashing light or flasher visible from
all directions? (16.A.13)
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22.  Is all equipment to be operated on public roads
provided with: (16A.07)
     a. headlights?
     b. brake lights?
     c. taillights?
     d. back-up lights?
     e. front and rear turn signals?

Yes No N/A

23.  Are seat and seat belts provided for the
operator and each rider on equipment? (16.A.07 and
16.B.08)

24.  Is all equipment with windshields equipped with
powered wipers and defogging or defrosting devices?
(16.A.07)

25.  Is the glass in the windshield or other windows
clear and unbroken to provide adequate protection and
visiblity for the operator? (16.A.07, 16.B.10)

26.  Is all equipment equipped with adequate service
brake system and emergency brake system? (16.A.18)

27.  Are areas on equipment where employees walk or
climb equipped with platforms, footwalks, steps,
handholds, guardrails, toeboards and non-slip
surfaces? (16.B.03)

28.  Is all self propelled equipment equipped with
automatic, audible, reverse signal alarms? (16.B.01)

29.  Is there a record of manufacturer’s approval of
any modification of equipment which affects its
capacity or safe operation? (16.A.18)

30.  Are truck and crawler cranes attached to a barge
or pontoon by a slack tiedown system? (16.F.06)
31.  Have the following conditions been met for land
cranes mounted on barges or pontoons: (16.F.04)
     a. Have load ratings been modified to reflect
the increased loading from list, trim, wave, and wind
action?
     b.  Are all deck surfaces above the water?
     c.  Is the entire bottom area of the barge or
pontoon submerged?
     d.  Are tie downs available?
     e.  Are cranes blocked and secured?
 32.  Are all belts, gears, shafts, spindles, drums,
flywheels, or other rotating parts of equipment
guarded where is a potential for exposure to workers?
(16.B.03)
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Yes No N/A

33.  Is the area where the crane is to work level,
firm and secured? (16.A.10)

34.  Is a dry chemical or carbon dioxide fire
extinguisher rated at least 5-B:C on the crane?
(16.A.26)

35.  Are trucks, for truck mounted cranes, equipped
with a working reverse signal alarm? (16.B.01)

36.  Is a signal person provided where there is
danger from swinging loads, buckets, booms, etc.?
(16.B.13)

37.  Is there adequate clearance from overhead
structures and electrical sources for the crane to
be operated safely? (16.C.09)

38.  Is there adequate lighting for night
operations? (16.C.19)

39.  Has the the boom stop test on cable-supported
booms been performed? (16.D.06)

40.  Is the boom disenaging device functioning as
required? (16.D.06)

41.  Has all rigging and wire rope been inspected?
(Section 15)
Remarks:(Enter actions taken for all “no” answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR PORTAL,  TOWER,  AND
 PILLAR CRANES

Contract # and Title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:

Contract Inspector: Date Inspected:

Yes No N/A

1.  Are the following available: (16.E.02)
    a.  written erection instructions?
    b.  listing of the weight of each component?
    c.  an activity hazard analysis for the erection?
    d.  does the activity hazard analysis contain
        (1.) location of crane and adjacent
        structures?
        (2.)  foundation design and construction
         requirements?
        (3.)  clearance and bracing requirements?

2.  Is there a boom angle indicator within the
operator’s view? (16.E.04)

3.  Are luffing jib cranes equipped with: (16.E.05)
    a.  shock absorbing jib stops?
    b.  jib hoist limit switch?
    c.  jib angle indicator visible to operator?

4.  If used, do rail clamps have slack between the
point of attachment to the rail and the end fastened
to the crane? (16E.06)

5.  Are the following with the crane at all times:
(16.C.02)
    a.  the manufacturer’s operating manual?
    b.  the load rating chart?
    c.  the crane’s log book documenting use,
maintenance, inspections and tests?
    d.  the operating manual for crane operational
aids used on the crane?

SAD Form 1666b-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.

page 1 of 2



6.  Are the following on the project site:
    a.  completed periodic inspection report prior to
initial work?  (16.C.12)
    b.  pre-operational checklist used for daily
inspections? (16.C.12)
    c.  written reports of the operational
performance tests? (16.C.13)
    d.  written reports of the load performance
tests?  (16.C.13)

Yes No N/A

7.  Is every crane operator certified by a physician
to be physically qualified to perform work?
(16.C.05)

8.  Are all operators qualified by written and
practical exam or by appropriate licensing agency for
the type crane they are to operate? (16.C.05)

9.  Is the crane designed and constructed IAW the
standards listed in Table 16-1?  (16.C.05)

10.  Is a hazard analysis for set-up and set-down
available? (16.C.08)

11. Are there at least 3 wraps of cable on the drum?
(16.C.10)

12.  Are the hoisting ropes installed IAW the
manufacturer’s recommendations? (16.C.10)

13.  Is the a record of manufacturer’s approval of
any modification of equipment which affects its
capacity or safe operation? (16.A.07)

5.  Remarks: (Enter actions taken)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR RIGGING
Contract # and title:

Equipment name & number:
owned or leased?

Contractor Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Has all defective rigging been removed? (15.A.01)

2.  Is rigging stored properly? (15.A.01)

3.  Are running lines within 6.5’ of the ground or
working level guarded? (15.A.03)

4.  Are all eye splices made in an approved manner
with rope thimbles? (sling eyes excepted) (15.A.04)

5.  Are positive latching devices used to secure
loads? (15.A.05)

6.  Are all custom lifting accessories marked to
indicate their safe working loads? (15A.07)

7.  Are all custom designed lifting accessories
proof-tested to 125% of their rated load? (15.A.07)
8.  Are the following conditions met for wire rope:
(15.B.01-09)
    a.  Are they free of rust or broken wires?
    b.  Are defective ropes cut up or marked as
unusable?
    c.  Do rope clips attached with U-bolts have the
U-bolts on the dead end or short end of the rope?
    d.  Are protruding ends of strands in splices on
slings and bridles covered or blunted?
    e. Except for eye splices in the end of wires and
for all endless wire rope slings, are all wire ropes
used in hoisting, lowering, or pulling loads one
continuous piece, free of knots or splices?
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    f. Do all eye splices have at least 5 full tucks?
    g. If used, are wedge sockets fastening attached
without attached the dead end of the wire rope to the
live rope?
    h. Are they free of eyes or splices formed by
wire rope clips or knots?

Yes No N/A

9.  Are the following conditions met for chain?
(15.C.01-04)
    a.  Are all chains alloyed?
    b.  Do all coupling links or other attachments
have rated capacities at least equal to that of the
chain.
    c.  Are makeshift fasteners restricted from use?
10.  Are the following conditions met for fiber
rope:(15.D.01-07)
    a.  Are all ropes protected from freezing,
excessive heat or corrosive materials?
    b.  Are all ropes protected from abrasion?
    c.  Are splices made IAW manufacture’s
recommendations?
    d.  Do all eye splices in manila rope contain at
least 3 full tucks and do all short splices contain
at least 6 full tucks(3 on each side of the
centerline of the splice)?
    e.  Do all splices in layed synthetic fiber rope
contain at least 4 full tucks and do short splices
contain at least 8 full tucks ( 4 on each side of the
centerline of the splice)?
    f.  Do the tails of fiber rope splices extend at
least 6 rope diameters (for rope 1” diameter or
greater) past the last full tuck?
    g.  Are all eye splices large enough to provide
an included angle of not greater than 60* at the
splice when the eye is placed over the load or
support?
11.  Are the following conditions met for all
slings:(15.E.01-06)
    a.  Is protection provided between the sling and
sharp surfaces?
    b.  Do all rope slings have minimum clear length
of 40 times the diameter of component ropes between
each end fitting or eye splice?
    c.  Do all braided slings have a minimum clear
length of 40 times the diameter of component ropes
between each end fitting or eye splice?
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     d.  Do all welded alloy steel chain slings have
affixed permanent identification stating size, grade,
rated capacity and manufacturer?
     e.  Is each synthetic web sling marked or coded
to identify its manufacturer, rated capacities for
each type hitch and the type material?

Yes No N/A

12.  Are drums, sheaves, and pulley smooth and free
of surface defects? (15.F.01)

13.  Is the ratio of the diameter of the rigging and
the drum, block sheave or pulley thread diameter such
that the rigging will adjust without excessive wear,
deformation, or damage? (15F.02)

14.  Have all damaged drums, sheaves and pulleys been
removed from service? (15.F.04)

15.  Are all connections, fittings, fastenings, and
attachments of good quality, proper size and
strength, and installed IAW manufacturer’s
recommendations? (15.F.05)

16.  Are all shackles and hooks sized properly?
(15.F.06 & .07)

17.  Are hoisting hooks rated at 10 tons or greater
provided with safe handling means? (15.F.07)

18.  Do all drums have sufficient rope capacity?
(15.F.08)

19.  Is the drum end of the rope anchored by a clamp
securely attached to the drum in a manner approved by
the manufacturer? (15.F.08)

20.  Do grooved drums have the correct groove pitch
for the diameter of the rope and is the groove depth
correct?  (15.F.08)
21.  Do the flanges on grooved drums project beyond
the last layer of rope at a distance of either 2” or
twice the diameter of the rope, whichever is greater?
(15.F.08)
22.  Do the flanges on ungrooved drums project beyond
the last layer of rope a distance of either 2.5” or
twice the diameter of the rope, which ever is
greater.
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23.  Are the sheaves compatible with the size of
rope used and as specified by the manufacture?
(15F.09)

Yes No N/A

24.  Are sheaves properly aligned, lubricated, and
in good condition? (15.F.09)

25.  When rope is subject to riding or jumping off a
sheave, are sheaves equipped with cablekeepers?
915.F.09)

26.  Are eye bolts loaded in the plane of the eye
and at angles less than 45* to the horizontal?
(15.F.10)

27.  Remarks: (Enter actions taken for “no”
answers.)

Contractor inspector signature

Contractor QC/safety/project manager signature
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SAFETY CHECKLIST FOR CUTTING/WELDING 
OPERATIONS 

Contractor # and title: 
 
Equipment name & number: 
owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Is a compatible fire extinguisher immediately available?  (10.C.01)    
2.   Is the area free of combustible materials, explosive atmosphere 
(flammable gases, liquids, etc.) or oxygen-enriched atmosphere? (10.C.02) 

   

3.  Are workers and the public shielded from rays, flashes, sparks, molten 
metal and slag? (10.C.04) 

   

4.  Are all passageways, ladders, stairways, etc. kept clear of hoses or 
cables? (10.A.05) 

   

5.  Are electrical welding units, shutdown when unattended? (10.E.11)     
6.  Are the frame of arc welding and cutting machines grounded? (10.E.04)    
7.  Are cable free of splices or repaired insulation within 10 feet of the rod 
holder? (10.E.03) 

   

8.  Have welding leads been checked to ensure there is no contact with the 
metal parts or the support suspended scaffolds? (10.E.09) 

   

9.  Are torch valves and gas supply shut off when work is suspended 
(10.D.06)? 

   

10.  When work is suspended, are torches, hoses, etc, removed from 
confined spaces?  Tanks are prohibited in confined spaces (10.D.06) 

   

 11.  When cylinders are stored, in transit are the regulators removed and 
protective caps installed? (20.D.07) 

   

12.  Are all compressed gas cylinders secured upright position at all times, 
except when being hoisted? (20.D.10) 

   

13.  Are upright cylinders secured in racks or hand trucks? (20.D.03)    
14.  Are cylinders stored in well ventilated locations, segregated by gas 
type, and away form flammable and combustible materials? (20.D.03) 

   

15.  Are oxygen cylinders in storage and fuel gases separated by a fire 
resistive wall or by a distance of 20 feet? (20.D.03) 

   

16.  Are “No Smoking” signs posted around cylinders storage areas? 
(20.D.03) 

   

17.  Have oxyfuel or other gas-oxygen cutting and welding systems been 
equipped with revere-flow check valves and flame arrestor in each hose 
between the torch and the regulator? (10.S.07) 

   

18.  Is a pressure gauge provided on all pressurized equipment and system?    
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SAFETY CHECKLIST FOR CUTTING/WELDING 
OPERATIONS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
19.  Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    
 

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS, 
AND TRUCKS 

Contract # and title: 
Owned or leased? 
 
Equipment name & number: 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Are records of safety inspections of all vehicles available? (18.A.02)    
2.  Are all vehicles to be operated between sunset and sunrise equipped 
with: (18.A.04) 

a. 2 headlights? 
b. Taillights and brake lights? 
c. Front and back turn signals? 
d. 3 emergency flares, reflective markers, or equivalent portable 

warning devices? 

   

3.  Are vehicles, except trailers or semi-trailers having a gross weight of 
5000 lbs or less, equipped with service brakes and manually operated 
parking brakes? (18.A.05) 

   

4.  Are service brakes on trailers and semitrailers controlled from the 
driver’s seat of the prime mover? (18A.05) 

   

5.  Does the vehicle have: (18.A.06) 
a. An operable speedometer? 
b. An operable fuel gage? 
c. An operable audible warning device (horn)? 
d. A windshield & adequate windshield wiper? 
e. An operable defroster and defogging device? 
f. An adequate rearview mirror? 
g. A cab, cab shield, and other protection to protect the driver from the 

elements and falling or shifting materials? 
h. Non-slip surfaces on steps? 
i. A power-operated starting device?  

   

6.  Is all the glass safety glass and is all broken or cracked glass replace? 
(18.A.07) 

   

7.  Do trailers meet the following: (18A.08) 
a. Are all towing devices adequate for the weight drawn? 
b. Are all towing devices properly mounted? 
c. Are locking devices or a double safety system provided on every 5th 

wheel mechanism and tow bar arrangement to prevent accidental 
separation? 
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SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS, 
AND TRUCKS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
7. (cont.) Do trailers meet the following: (18A.08) 

a. Are all towing devices adequate for the weight drawn? 
b. Are all towing devices properly mounted? 
c. Are locking devices or a double safety system provided on every 5th 

wheel mechanism and tow bar arrangement to prevent accidental 
separation? 

d. Are trailers coupled with safety chains or cables to the towing 
vehicle? 

e. Are trailers equipped with the power brakes equipped with a 
breakaway device which will lock-up the brakes in the event the 
trailer separates from the towing vehicle? 

   

8.  Are all dump trucks:(18.A.10) 
a. Equipped with a holding device to prevent accidental lowering of the 

body? 
b. Equipped with a hoist lever secured to prevent accidental starting or 

tipping? 
c. Equipped with means to determine (from the operator’s position) if 

the dump box is lowered? 
d. Equipped with trip handles for tailgates that allows the operator to be 

clear?  

   

9.  Are all buses, trucks and combination of vehicles with a carrying 
capacity of 1.5 tons or more, to be operated on public roads equipped with: 
(18.A.11) 

a. 3 reflective markers? 
b. 2 wheel chocks for each vehicle? 
c. At least one 2A:10B:C fire extinguisher? 
d. At least two properly rated fire extinguishers (for vehicles carrying 

flammable cargo)? 
e. A red flag not less than 1-foot square.  

   

10.  Is vehicle exhaust controlled so as not to present a hazard to 
personnel? (18.A.13) 

   

11.  Are all rubber tired motor vehicles equipped with fenders or with mud 
flaps if the vehicle is not designed for fenders? (18.A.14) 

   

12.  Are all vehicles, except buses, equipped with seat belts? (18.B.02)    
13.  Does all self-propelled construction and industrial equipment have a 
working reverse signal alarm? (16.B.01)  

   

14.  Are all hot surfaces of equipment, including exhaust pipes or other 
lines, guarded or insulated to prevent injury or fire? (16.B.03)   

   

15.  If an off the road vehicle, is it equipped with rollover protective 
structures? (16.B.12) 
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SAFETY CHECKLIST FOR MOTOR VEHICLES, TRAILERS, 
AND TRUCKS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
16.  Remarks: (Enter actions taken for “no” answers)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    

   

 
Contractor inspector signature 

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR PERMIT REQUIRED CONFINED 
SPACES (PRCS) 

Contractor # and title: 
 
Equipment name & number: 
owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Has the contractor or GDA appointed in writing a competent person to 
evaluate the potential for permit required confined spaces?  (06.I.01) 

   

2.   Is a list of non-permit and permit required confined spaces maintained 
at the job site? (06.I.01) 

   

3.  Have permit required confined spaces been identified with a sign? 
(06.I.01) 

   

4.  Are permit required confined spaces reevaluated at least annually or 
whenever they or their characteristics change in a way that could lead to 
reclassification? (01.I.01) 

   

5.  Do the entrants, attendants, supervisors, and contractors fully 
understand their duties? (01.I.01)  

   

6. Have all employees with potential entry into a PRCS been notified of the 
existence, location, and hazards of the space? (01.I.02) 

   

7.  Is there a written PRCS program? (01.I.05)    
8.  Has the designated authority developed and implemented a system for 
preparation, issuance, use, and cancellation of entry permits? (01.I.06) 

   

9.  Have plans and procedures been developed and implemented for 
summoning rescue and emergency services? (01.I.06) 

   

10.  Has the designated official developed and implemented procedures to 
coordinate entry operations when more than one work crew are authorized 
entry? (01.I.06) 

   

 11.  Have all employees been instructed not to enter PRCSs without the 
proper permit and without following the procedures and practices outlined 
in the permit? (06.I.07) 

   

12.  Have employees required to enter PRCSs or act as an attendant or 
entry supervisor been trained to acquire the understanding, knowledge, and 
skills necessary for the safe performance of their assigned responsibilities 
and duties? (06.I.07) 

   

13.  Has each member of the on-site rescue team/emergency practiced 
making PRCS rescues at least once every 12 months? (06.I.08) 

   

14.  Has the off-site rescue/emergency been informed of the hazards they 
may confront and been provided access to all permit spaces from which 
rescue may be necessary? (06.I.08) 
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SAFETY CHECKLIST FOR PERMIT REQUIRED CONFINED 
SPACES (PRCS) 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
15.  Are retrieval systems or methods used wherever any authorized entrant 
entry a PRCS, unless the retrieval equipment would increase the overall 
risk of entry or would not contribute to the rescue of the entrant? (06.I.10) 

   

16.  Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR SAFE ACCESS AND FALL 
PROTECTION 

Contractor # and title: 
 
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Is each employee who might be exposed to fall hazards trained by a 
competent person qualified in the following areas, in the safe use of access 
ways and fall protection systems and the recognition of hazards related to 
their use, including: 

a. Nature of access and fall hazards in the work area? 
b. Correct procedures for constructing, erecting, maintaining, using, 

dismantling access ways and fall protection? 
c. Maximum intended load carrying capacities? 
d. Mechanical equipment limitations during roofing work on low-

sloped roofs? 
e. Rescuer equipment and procedures?   (21.A.16) 

   

2. Are the manufacture’s recommendations followed in the fitting, 
adjusting, replacement, inspecting, testing, and care of personal fall 
protective equipment? (21.C.06) 

   

3.  Is personal fall protection equipment inspected by the worker prior to 
each use to determine that it is in a safe working condition? (21.C.07) 

   

4.  Is personal fall protection equipment inspected by competent person at 
last once semi-annually and whenever subject to severe use; defective 
equipment shall be immediately replaced? (21.C07) 

   

5.  Are body belts prohibited from use except as positioning and restraint 
systems only? (05.F.01a)  

   

6.  Are harness lanyards looped back over or through a large object and 
then attached back to themselves unless permitted by the manufacturer? 
(05.F.03) 

   

7.  When vertical lifelines are used, is each employee attached to a separate 
lifeline? (21.C.09a) 

   

8.  Are anchorages used for attachment of personal fall arrest equipment 
independent of any anchorage used to support or suspend platforms and are 
they capable of supporting at least 2,270 kg (5,000 lb) per employee 
attached? ? (21.C.11c) 

   

9.  Are safety nets and safety net installations tested in the suspended 
position immediately after installation and before being used as a fall 
protection system?  
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SAFETY CHECKLIST FOR SAFE ACCESS AND FALL 
PROTECTION 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
10.  Prior to commencing any activity which requires work in elevated 
areas, have all provisions for access and fall protection been delineated in 
the hazard analysis and accepted by the GDA? (22.A.03) 

   

11.  Is each person supported by a suspended scaffold protected by a Type 
1 body belt or body harness system? (22.E.15) 

   

12.  Are workers provided fall protection whenever they are exposed to 
falls of 1.8 m (6 ft) or greater?  (27.E.06) 

   

13.  Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR CRAWLER TRACTORS AND 
DOZERS 

Contract # and title: 
   
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Are initial and daily/shift inspection records available? (16.A.01& .02)    
2.   Are only qualified operators assigned to operate mechanized 
equipment? (16.A.04) 

   

3.  Are sufficient lights provided for night operations? (16.A.11)    
4.  Is the unit shut down before refueling? (16.A.14)    
5.  Does the unit have as a minimum a 5-B:C fire extinguisher? (16.A.34)     
6.  Is there an effective, working reverse alarm? (16.B.01)    
7.  Are moving parts, shafts, sprockets, belts, etc., guarded? (16.B.03 ,07, 
and 13) 

   

8.  Is protections against hot surfaces, exhausts, etc., provided? (16.B.03 
and .13) 

   

9.  Are fuel tanks located in a manner to prevent spills or overflows from 
running onto engine exhaust or electrical equipment?  (16.B.04) 

   

10.  Are exhaust discharges directed so they do not endanger person of 
obstruct operator vision? (16.B.05) 

   

11.  Are seat belts provided? (16B.08)    
12.  Is protection (grills, canopies, screens) provided to shield operator 
from falling or flying objects? (16.B.10 and .11) 

   

13.  Is roll over protection provided? (16.B.12)    
14.  Remarks: (Enter actions taken for “no” answers) 
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SAFETY CHECKLIST FOR CRAWLER TRACTORS AND 
DOZERS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
14. (cont.) Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.  

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR RIGGING 

Contract # and title: 
 
Equipment name & number: 
Owned or leased? 
 
Contractor 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Is rigging equipment inspected IAW manufacturer specifications, by a 
competent person prior to use on each shift? (15.A.01) 

   

2.   Has all defective rigging been removed? (15.A.01)    
3.  Is rigging stored properly? (15.A.01)    
4.  Are running lines within 6.5’ of the ground or working level guarded by a 
physical barriers? (15.A.03) 

   

5.  Are all eye splices made in an approved manner with rope thimbles? (Sling 
eyes excepted) (15.A.04) 

   

6.  Are positive latching devices used to secure loads? (15.A.05)    
7.  Are all custom lifting accessories marked to indicate their safe working 
loads? (15A.07) 

   

8.  Are all custom designed lifting accessories proof-tested to 125% of their 
rated load? (15.A.07) 

   

9.  Are the following conditions met for wire rope: (15.B.01-09) 
a. Are they free of rust or broken wires? 
b. Are defective ropes cut up or marked as unusable? 
c. Do the rope clips attached with U-bolts have the U-bolts on the dead end 

or short end of the rope? 
d. Are protruding ends of strands in splices on slings and bridles covered or 

blunted? 

   

10.   Are the following conditions met for chain? (15.C.01-04) 
a. Are chains inspected prior to use and weekly thereafter? 
b. Do all coupling links or other attachments have rated capacities at least 

equal to that of the chain. 
c. Are makeshift fasteners restricted from use?  

   

11.  Are the following conditions met for fiber rope:(15.D.01-07) 
a. Are all ropes protected from freezing, excessive heat or corrosive 

materials?     
b. Are all ropes protected from abrasion? 
c. Are splices made IAW manufacture’s recommendations? 
d. Do all eye splices in manila rope contain at least 3 full tucks and do all 

short splices contain at least 6 full tucks (3 on each side of the centerline 
of the splice)? 

   

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
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SAFETY CHECKLIST FOR RIGGING 

11.  Are the following conditions met for fiber rope:(15.D.01-07) 
a. Do all splices in layed synthetic fiber rope contain at least 4 full tucks 

and do short splices contain at least 8 full tucks ( 4 on each side of the 
centerline of the splice)? 

b. Do the tails of fiber rope splices extend at least 6 rope diameters (for 
rope 1” diameter or greater) past the last full tuck? 

c. Are all eye splices large enough to provide an included angle of not 
greater than 60* at the splice when the eye is placed over the load or 
support? 

   

12.  Are the following conditions met for all slings:(15.E.01-06) 
d. Is protection provided between the sling and sharp surfaces? 
e. Do all rope slings have minimum clear length of 40 times the diameter 

of component ropes between each end fitting or eye splice? 
f. Do all braided slings have a minimum clear length of 40 times the 

diameter of component ropes between each end fitting or eye splice? 
g. Do all welded alloy steel chain slings have affixed permanent 

identification stating diameter, rated load, lift capacity in vertical, 
choker, basket configuration, and date placed in service? 

h. e. Is each synthetic web sling marked or coded to identify its 
manufacturer, rated capacities for each type hitch and the type material?   

   

13.  Are drums, sheaves, and pulley smooth and free of surface defects that 
may damage rigging? (15.F.01) 

   

14.  Is the ratio of the diameter of the rigging and the drum, block sheave or 
pulley thread diameter such that the rigging will adjust without excessive wear, 
deformation, or damage? (15F.02) 

   

15.  Have all damaged drums, sheaves and pulleys been removed from service? 
(15.F.04) 

   

16.  Are all connections, fittings, fastenings, and attachments of good quality, 
proper size and strength, and installed IAW manufacturer’s recommendations? 
(15.F.05) 

   

17.  Are all shackles and hooks sized properly? (15.F.06 & .07)    
18.  Are hoisting hooks rated at 10 tons or greater provided with safe handling 
means? (15.F.07) 

   

19.  Do all drums have sufficient rope capacity? (15.F.08)    
20.  Is the drum end of the rope anchored by a clamp securely attached to the 
drum in a manner approved by the manufacturer? (15.F.08) 

   

21.  Do grooved drums have the correct groove pitch for the diameter of the 
rope and is the groove depth correct?  (15.F.08) 

   

22.  Do the flanges on grooved drums project beyond the last layer of rope at a 
distance of either 2” or twice the diameter of the rope, whichever is greater? 
(15.F.08)   

   

23.  Do the flanges on un-grooved drums project beyond the last layer of rope 
a distance of either 2.5” or twice the diameter of the rope, which ever is 
greater. 
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SAFETY CHECKLIST FOR RIGGING 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
24.  Are the sheaves compatible with the size of rope used and as specified by 
the manufacture? (15F.09) 

   

25.  Are sheaves properly aligned, lubricated, and in good condition? (15.F.09)    
26.  When rope is subject to riding or jumping off a sheave, are sheaves 
equipped with cable keepers? 915.F.09)  

   

27.  Are eyebolts loaded in the plane of the eye and at angles less than 45* to 
the horizontal? (15.F.10) 

   

28.  Remarks: (Enter actions taken for “no” answers.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, manufactures 
operating/maintenance manuals or national conscious standards.  For current information consult the appropriate 
directive, manual or standard.    

   

 
Contractor inspector signature 

   

 
Contractor QC/safety/project manager signature 
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SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION 
COMPETENT PERSON 

Contractor # and title: 
 
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

Weather (circle one)      Dry      Raining      Previous Rain      Freezing      Snow/Ice 
COMPETENT PERSON INFORMATION Yes No N/A 

1. Competent Persons Name:__________________________________ 
    Length of experience in this occupation:_______________________ 
    Length of employment with this employer:_____________________ 

   

2. Does the designated individual have training in: 
a. Soil Analysis? 
b. Use of protective equipment and systems? 
c. Meet the requirements of 29 CFR 1926.650, 651 & 652? 

   

3. Does the designated individual have knowledge of: 
a. Soil analysis? (describe types of soils and properties) 
b. Use of protective systems? (What method is being used and how 

was it determined) 
c. Requirements of 29 CFR 1926.650, 651 & 652? 

   

4. Does the designated person have authority to: 
a. Take prompt corrective action to eliminate existing and predictable 

Hazards?  
b. Stop work in dangerous situations?  

   

GENERAL    
5. When was the last inspection of the excavation conducted?    
6. Was an inspection accomplished and documented prior to the start of 
work? 

   

7. Where inspections accomplished and documented as needed throughout 
the work shift? 

   

8. Where inspections accomplished and documented after rains or other 
hazardous conditions increased? 

   

9. Is the excavations 5 feet or greater?    
WATER CONDITIONS    

10. Is dewatering equipment being used on the site?    
11. If yes is the competent person monitoring the equipment and its proper 
operation? 

   

12. Has the excavation been subject to water accumulation?    
13. Has the soil in the trench adversely affected?    
14. If yes has the competent person inspected the excavation and taken 
action? 
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SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION 
COMPETENT PERSON 

 
EGRESS    

15. Is a means of egress provided every 25 feet?    
16. Is a ramp used for access or egress to the excavation? (If no, skip to the 
next section) 

   

17. Is the ramp used solely for employee access?    
18. If yes is it designed by the competent person for safe egress and 
access? 

   

19. Does the ramp meet specifications?    
CONFINED SPACES    

20. Is there a potential for a hazardous atmosphere in the trench? If not, 
why? 
 
 
 
 
 
 
 

 

   

21. Is air monitoring equipment on site?    
22. Has a qualified person been assigned to assess the confined space?    
23.Is emergency rescue equipment as outline in 29 CFR 1926.651(g)(2)(l) 
readily accessible to employees? 

   

 
________________________________________________                          ______________      
Government Inspector                                                                                                 Date 
 
________________________________________________                          ______________ 
Signature of Competent Person (contractor)                                                               Date 
 
________________________________________________                          ______________ 
Print Name of Competent Person                                                                                Date 
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SAFETY CHECKLIST FOR PORTABLE LADDERS 

Contract # and title: 
   
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Are all ladders of sufficient length and placed so that workers will not 
stretch or assume a hazardous position?  (21.D.02(a)) 

   

2.   Do portable ladders used as temporary access extend at least 0.9 m (3ft) 
above the upper landing surface? (21.D.02(b)) 

   

3.  Are portable stepladders 20 feet or less in length? (05.A.11)    
4.  Are portable ladders secured by top, bottom, and intermediate 
fastenings as required to hold them rigidly in place and to support the loads 
which will be imposed upon them? (21.D.08(d)) 

   

5. Are metal spreader bars or locking devices provided to hold the front 
and back sections in an open position? (21.D.07)  

   

6.  Are wood ladders free of opaque covering, except for identification or 
warning labels that may be placed on only face of a side rail? (27.D.06) 

   

7.  Is work requiring lifting of heavy materials or substantial exertion 
prohibited from being performed from ladders? (21.D.09(b)) 

   

8.  Are double-cheated ladders used when ladders are the only means of 
access to or from a working area fro 25 or more employees, or when ladder 
is to serve simultaneous two-way traffic? (21.D.09(b)) 

   

9.  Do portable ladders have slip-resistant feet? (21.D.09(c))      
10.  Are workers prohibited from moving, shifting, or extending ladders 
whiles occupied?  (21.D.09(d)) 

   

11.  Are broken or damaged ladders immediate tagged “DO NOT USE” or 
similar wording and removed from service until restored to a condition 
meeting their original design? (21.D.09(g))  

   

12.  Are ladder inspected for visible defects on a daily basis and after any 
occurrence that could affect their serviceably? (21.D.09(f)  

   

13.  Does the construction, installation and use of ladders conform to ANSI 
A14.1, ANSI A14.2, ANSI A14.3 and ANSI A14.4 as applicable? 
(21.D.01) 
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SAFETY CHECKLIST FOR PORTABLE LADDERS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
14.  Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.  

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION 
OPERATIONS 

Contractor # and title: 
   
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Have underground utilities (e.g. sewer, gas, communication, water, fuel) 
been located prior to excavation? (25.A.01a) 

   

2.  In areas where there are known or suspected unexploded ordinance, has 
the area been cleared by qualified explosive ordinance (EOD) Personnel? 
(25.A.01b) 

   

3.  When required does the contractor obtain a digging permit from Base 
Civil Engineers or appropriate authority prior to initiation excavation 
work? (25.A.01b) 

   

4.  Are excavations, the adjacent areas, and protective systems inspected 
daily (25.A.02a) 

   

5.  When excavations are over 5 feet in depth or greater protected by 
benching, layback or shoring?  (25.A.03)  

   

6.  When excavations are undercut, is the overhanging material safely 
supported? (25.A.05) 

   

7.  Have methods been to control the accumulation of water in 
excavations? (25.A.06) 

   

8.  Are employees protected from falling material (loose rocks or soil)? 
(25.A.07) 

   

9.  Are substantial stop logs or barricades installed where vehicles or 
equipment are used or allowed adjacent to an excavation?  (25.A.08a)   

   

 10.  Are all wells, calyx holes, pits, shafts, etc barricaded or covered? 
(25.B.02) 

   

11.  Are walkways provided where employees or equipment are required or 
permitted to cross over excavations? (25.B.04) 

   

12. Where employees are required to enter excavations is access/egress 
provided every 25 feet laterally? (25.B.05) 

   

13.  Are support systems drawn from manufacture’s tabulated data in 
accordance with all manufactures specifications? (25.D.01a) 

   

14.  Are copies of the tabulated data maintained at the job site? (25.D.01b)    
15.  Are members of support systems securely connected together? 
(25.D.03a) 

   

16.  Are shields installed in a manner to restrict lateral or other hazardous 
movement? (25.D.04b) 
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SAFETY CHECKLIST FOR TRENCHING AND EXCAVATION 
OPERATIONS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
17.  Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    

   

 
Contractor inspector signature   

   

 
Contractor QC/safety officer/project manager signature 

   

  

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03. 
                                                Page 2 of 2 



SAFETY CHECKLIST FOR PERSONAL PROTECTIVE 
EQUIPMENT 

Contract # and title: 
 
Equipment name & number: 
Owned or leased? 
 
Contractor: 
 

Subcontractor: 

Contractor inspector: 
 

Date inspected: 

This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Do employees wear clothing suitable for the weather and work 
conditions? The minimum for field work is a short sleeve shirt, long 
trousers and leather or protective work shoes or boots. (05.A.07a) 

   

2.   Is protective footwear worn (rubber boots, steel-toed boots, etc.)? 
(05.A.08) 

   

3.  Do persons exposed to vehicle and equipment traffic, including signal 
persons or spotters wear apparel marked with reflectorized or high 
visibility material? (05.A.11) 

   

4.  Is overhead protection provided where the public or workers are subject 
to injury from falling objects? (05.A.12) 

   

5.  Are protective leg chaps worn by workers who operate chain saws?  
Protective leg chaps must meet ASTM Standard 107 (05.A.12)  

   

6.  Is eye and face protection provided when machines or operations 
present potential injury from physical, chemical or radiation agents? 
(05.B.01) 

   

7.  Do persons considered to be blind in one eye wear safety spectacles 
with side shields on the job? (05.B.03) 

   

8.  When sound-pressure level exceed 115 dB(A) steady-state is personal  
protection equivalent to the combination of earplug and ear muffs 
available? (05.C.04) 

   

9.  Are noise hazard areas marked with caution signs?  (16.B.04)    
10.  Are all persons working in or visiting hard hat areas provided with and 
required to wear protective headgear? (05.D.01)  

   

11.  Has a respiratory protection program been developed when respiratory 
protective equipment is required? (05.E.01)  

   

12.  Is the compressor used to supply breathing air constructed and situated 
in a way to avoid entry of contaminated air into the supply system? 
(05.E.16) 

   

13.  Remarks: (Enter actions taken for “no” answers) 
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SAFETY CHECKLIST FOR PERSONAL PROTECTIVE 
EQUIPMENT 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
13. (cont.) Remarks: (Enter actions taken for “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.  

   

 
Contractor inspector signature  

   

 
Contractor QC/safety officer/project manager signature 
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SAFETY CHECKLIST FOR CRANE INSPECTIONS 

Contract # and title: 
 
Equipment name and number: 
Owned or leased? 
 
Contractor: Subcontractor: 

 
Contractor inspector: Date inspected: 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Are inspection of cranes and derricks conducted in accordance with 
applicable ANSI/ASME standards, OSHA regulations, and manufactures 
specifications? (16.C.12(a)) 

   

2.  Are inspections performed by a qualified person? (16.C.12(b))    
3.  Did the contractor notify the GDA at least 24 hours prior to any 
inspection/test so that the GDA may be available to observe the 
inspection/test? (16.C.12(c)) 

   

4.  Initial Test - Prior to initial use, are all new and altered cranes inspected 
by a qualified person to ensure compliance with all applicable standards? 
(16.C.12(c)(1)) 

   

5.  Functional Test Inspection – At the beginning of every operation (at the 
beginning of each shift), does the operator or designated person conduct a 
(pre-operational) inspection? (16.C.12(c)(2) 

   

6.  If a checklist is used for pre-operational inspections, is a copy 
maintained at the project site? (16.C.12(c)(2)(a)) 

   

7.  If a checklist is not used for pre-operational inspections, is the 
operator’s log? (16.C.12(c)(2)(b) 

   

8.  Frequent Inspections – Are frequent inspections (visual and audible 
examination of the crane) conducted? 
     a.  Normal service – Monthly 
     b.  Heavy service – Weekly to monthly 
     c.  Severe service – Daily to weekly  (16.C.12(c)(3)) 

   

9.  Periodic Inspections - Are periodic inspections (visual and audible 
examination of the crane) conducted? 
     a.  Normal service – Yearly 
     b.  Heavy service – Yearly 
     c.  Severe service – Quarterly  (16.C.12(c)(3))  

   

10.  Are infrequent services cranes that have been idle for a period one 
month or more, but less than one year inspected in accordance with 
16.C.12(c)(3)? (16.C.12(5)(a))  

   

11.  Are infrequent services cranes that have been idle for a period one year 
or more inspected in accordance with 16.C.12(c)(3)?  (16.C.12(5)(b) 
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SAFETY CHECKLIST FOR CRANE INSPECTIONS 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
12.  Are infrequent services cranes, exposed to adverse environmental 
conditions, inspected more frequently as determined by the GDA or the 
Contractor with the concurrence of GDA? (16.C.12(5)(b)) 

   

13.  When required, is an operational performance test conducted?  
       a.  Before initial use of a crane in which a load bearing (excluding the 

rope) or load controlling part or component, brake, travel 
component, or clutch have been altered, replaced, or repaired. 

       b.  Ever time a crane is reconfigured or reassembly to include booms. 
       c.  Ever time a crane is brought onto a USACE project; and  
       d.  Ever year. (16.C.13(c)(1)) 

   

14. When required, is a load performance test conducted? 
       a.   Before initial use of a crane in which a load bearing (excluding the 

rope) or load controlling part or component, brake, travel 
component, or clutch have been altered, replaced, or repaired. 

       b.   Every time a crane is reconfigured or reassembled after 
disassembly to include boom; and 

       c.   Every 4 years.  (16.C.13(c)(2) 

   

15.  Is the test load not less than 110 percent of the anticipated load and not 
greater than 100 percent of the manufacturer’s load rating capacity chart at 
the configuration of the test?  

   

16.  Is a written report of the performance test showing the test procedures 
and confirming the adequacy of repairs or alterations, maintained with the 
crane or at the on-site project office? 

   

17.  Remarks: (Enter action taken for all “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.    

   

 
Contractor inspector signature 

   

 
Contractor QC/safety officer/project manager 
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SAFETY CHECKLIST FOR SCRAPERS, MOTOR GRADERS, 
AND OTHER MOBILE EQUIPMENT 

Contract # and title: 
 
Equipment name and number: 
Owned or leased? 
 
Contractor: Subcontractor: 

 
Contractor inspector: Date inspected: 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
1.  Are initial and daily/shift inspection records available? (16.A.01 & .02)    
2.  Are only qualified operators assigned to operate equipment? (16.A.04)    
3.  Are sufficient lights provided for night operations? (16.A.11)    
4.  Does the unit have as a minimum a 5-B:C fire extinguisher? (16.A.26)    
5.  Is there an effective working reverse alarm? (16.B.01)    
6.  Is the unit shut down for refueling? (16.A.12)    
7.  Are moving parts, shafts, sprockets, belts, etc., guarded? (16.B.03, .07 
and .13) 

   

8.  Is protection against hot surfaces, exhausts, etc., provided? (16.B.03 and 
.13) 

   

9.  Are fuel tanks located in a manner to prevent spills or overflow from 
running onto engine exhaust or electrical equipment? (16.B.04) 

   

10.  Are exhaust discharges directed so they do not endanger persons or 
obstruct operator vision? (16.B.05) 

   

11.  Are seat belts provided for each person required to ride on the 
equipment? (16.B.08)  

   

12.  Is protection (grills, canopies, screens) provided to shield operators 
from falling or flying objects? (16.B.10 and .11)  

   

13.  Is roll over protection provided (ROPS)? (16.B.12)    
14.  Is a safe means of access to the cab provided (steps, grab bars, non-slip 
surfaces)? (16.B.03)_ 

   

15.  Are adequate head and taillights provided? (16.A.07)    
16.  Have brakes been tested and found satisfactory? (16.A.07)    
17.  Does the unit have an emergency brake which will automatically stop 
the equipment upon brake failure?  Is this system manually operable from 
the drivers position? (16.A.07) 

   

18.  Is all equipment with windshields equipped with powered wipers and 
defogging or defrosting system? (16.A.07) 

   

19.  Are all vehicles that will be parked or moving slower than normal 
traffic on haul roads equipped with a yellow flashing light or flasher visible 
from all directions? (16.A.13)   

   

20.  Is the slow moving emblem used on all vehicles which by design move 
at 25 MPH or less on public roads? (08A.04) 

   

SAD Form 1666e-R Previous editions may be used for contract submittals prior to Nov 03. 
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SAFETY CHECKLIST FOR SCRAPERS, MOTOR GRADERS, 
AND OTHER MOBILE EQUIPMENT 

 
This checklist references EM 385 1-1, revised 3 November 2003 Yes No N/A 
21. Have air tanks been tested and certified? (20.A.01)    
22.  Is an air pressure gage in working condition installed on the unit? 
(20.A.12) 

   

23.  Does the air tank have an accessible drain valve? (20.B.17)    
24.  Remarks: (Enter action taken for all “no” answers) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This checklist is a work simplification tool.  It is not intended to replace safety and health standards, 
manufactures operating/maintenance manuals or national conscious standards.  For current information consult 
the appropriate directive, manual or standard.   

   

 
Contractor inspector signature 

   

 
Contractor QC/safety officer/project manager 
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SAFETY CHECKLIST FOR MATERIAL HOISTS
Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contract Inspector: Date inspected:

Yes No N/A

1.  Are all hoist towers, masts, guys or braces,
counterweights, drive machinery supports, sheave
supports, platforms, supporting structures, and
accessories designed by a licensed engineer?
(16.K.02)

2.  Is a copy of the hoist operating manual
available? (16.K.04)

3.  Do all floors and platforms have slip-
resistant surfaces? (16.K.08)

4.  Are landings and runways adequately barricaded
and is overhead protection provided where needed?
(16.K.08)

5.  Are hoisting ropes installed IAW
manufacturer’s instructions? (16.K.10)

6.  Are operating rules posted at the hoist
operator’s station? (16.K.14)

7.  Are air powered hoists connected to an air
supply of sufficient capacity and pressure to
safely operate the hoist? (16.K.15)
8.  Are pneumatic hoses secured by some positive
means to prevent accidental disconnection?
(16.K.15)
9. Remarks: (Enter actions taken for all “no”
answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature

SAD Form 1666g-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.



SAFETY CHECKLIST FOR EARTH DRILLING EQUIPMENT
Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Is a copy of the manual for all drilling
equipment available? (16.M.01)

2.  Have  all overhead electrical hazards and
potential ground hazards been identified in a
site layout plan and addressed in an activity
hazard analysis? (16.M.02)

3.  Are MSDSs for all drilling fluids available?
(16.M.05)

4.  Does the drilling equipment have 2 easily
accessible emergency shut down devices (one for
the operator and one for the helper)? (16.M.06)

5.  Is the equipment posted with a warning of
electrical hazards? (16.M.06)

6. Is there a spotter or an electrical proximity
warning device available to ensure safe
distances from power lines are maintained?
(16.M.06)

7. Remarks: (Enter actions taken for “no”
answers)

Contractor inspector signature

Contractor QC/safety officer/project manager

SAD Form 1666h-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.



REPORTING OF SAFETY MEETING _________________________________________
                            (INSTALLATION, FIELD OFFICE, JOB, ETC.)

THRU EN
     CD
     OP
     RE

TO   SO

FROM:

DATE: _____________________________   TIME: _________________ (A.M./P.M.)

NO. EMPLOYEES PRESENT _____________   DURATION: _________________________

Old Business:  (Review report of last meeting.  Follow up on action taken or anticipated to
correct any safety deficiencies brought up at last meeting.  Discuss any unfinished
business.)

New Business:  (Discuss any unsafe acts or conditions observed since last safety meeting and
any mishaps or injuries which occurred during the week.)

Safety Presentation:  (Safety talk, movie, or slide presentation on subject that is relevant
to operation at hand.)

DATE AND TIME OF NEXT MEETING

_______________________________      ____________________________________
                                              (Signature and Title)

SAD FL 198, 1 APR 80



 ***IMPORTANT*** 
  
INFORMATION REQUESTED BELOW MUST BE SPECIFIC.  GENERALITIES WILL NOT BE 
ACCEPTED.   
  
 

PLANT AND EQUIPMENT SCHEDULE 
(Required to be attached to Bid Form) 

 
AVAILABLE PLANT TO BE USED 

 
 
NO. 

 
TYPE 

 
CAPACITY 

 
MANUFACTURER 

 
AGE AND CONDITION 

 
LOCATION 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
        NOTES:  In preparing the above tabulation the bidder shall insert the 
                following information under the appropriate heading, using a  
                separate line for each major item and an additional page if  
                necessary.  
  
        a.  Number.  For dredges give identifying number or name.  
  
        b.  Type.  Under this heading, give description as follows:  For 
crane, bucket, and dipper dredges show bucket capacity in cubic yards, 
horsepower of hoist engine, type of power, and number of swings per hour; for 
pipeline dredges, show inside diameter of discharge pipe, horsepower of pump 
engine, and type of power.  
  
        c.  Capacity.  Under this heading, state the estimated capacity of the 
plant in cubic yards per month when working materials similar to those which 
it is anticipated will be encountered in the performance of the work.  
  
The following statement will be executed by all bidders:  
                     
The plant 9 will, 9 will not, have the facilities for furnishing the meals 
required by paragraph ACCOMMODATIONS AND MEALS FOR INSPECTORS of the Technical 
Provisions of the contract.  
  
ENG Form 1619-R  
31 March 1984  





5.

d. CONTRACTOR'S NAME

SIDE SWIPE

BROADSIDE

OTHER (Specify)

e. BODY PART AFFECTED

See attached page.

REAR END

   BACKING

HEAD ON

ROLL OVER

D. ESTIMATED DAYS        
    RESTRICTED DUTY

B. ESTIMATED
     DAYS LOST

C. ESTIMATED 
    DAYS HOSPIT-     
    ALIZED

b. TYPE OF CONSTRUCTION EQUIPMENT

SUPERFUND

IRP

 b. TYPE OF COLLISION/MISHAP

a. ACTIVITY AT TIME OF ACCIDENT

g. HAZARDOUS/TOXIC WASTE
    ACTIVITY

(For 
Safety
Staff only)

REPORT NO. EROC
CODE UNITED STATES ARMY CORPS OF ENGINEERS

ACCIDENT INVESTIGATION REPORT
REQUIREMENT

CONTROL SYMBOL:
CEEC-S-8(R2)

PERSONNEL CLASSIFICATION
GOVERNMENT

INJURY/ILLNESS/FATAL PROPERTY DAMAGE MOTOR VEHICLE INVOLVED DIVING

a. Name (Last, First, MI) b. AGE c. SEX d. SOCIAL SECURITY NUMBER e. GRADE

f. JOB SERIES/TITLE g. DUTY STATUS AT TIME OF ACCIDENT h. EMPLOYMENT STATUS AT TIME OF ACCIDENT

a. DATE OF ACCIDENT
   (month/day/year)

b. TIME OF ACCIDENT
    (Military time)

e. CONTRACT NUMBER f. TYPE OF CONTRACT

c. EXACT LOCATION OF ACCIDENT  

a. CONSTRUCTION ACTIVITY

a. SEVERITY OF ILLNESS/INJURY

g. TYPE AND SOURCE OF INJURY/ILLNESS

f. NATURE OF ILLNESS / INJURY

  a. TYPE OF VEHICLE

  a. NAME OF ITEM B. OWNERSHIP C. $ AMOUNT OF DAMAGE
(1)
(2)
(3)

 a. TYPE OF VESSEl/FLOATING PLANT

#  

#  

#  

#  

#  

#  

#  

#  
b. PERSONAL FLOATATION DEVICE USED?

b. TYPE OF COLLISION c. SEAT BELTS USED NOT USED NOT AVAILABLE

(1) FRONT SEAT

(2) REAR SEAT

#  #  

10. ACCIDENT DESCRIPTION (Use additional paper, if necessary)

8. PROPERTY/MATERIAL INVOLVED

9. VESSEL/FLOATING PLANT ACCIDENT (Fill in line and correspondence code number in box from list - see help menu)

7. MOTOR VEHICLE ACCIDENT

INJURY/ILLNESS INFORMATION (Include name on line and corresponding code number in box for items e, f & g - see help menu)

4. CONSTRUCTION ACTIVITIES ONLY (Fill in line and corresponding code number in box from list - see help menu)

3. GENERAL INFORMATION

2. PERSONAL DATA

1. ACCIDENT CLASSIFICATION

6. PUBLIC FATALITY (Fill in line and correspondence code number in box - see help menu)

CIVILIAN MILITARY

CONTRACTOR

FIRE
INVOLVED OTHER

FIRE
INVOLVED OTHER

OTHERFATAL

MALE FEMALE

ON DUTY

OFF DUTY

TDY
ARMY ACTIVE
PERMANENT
TEMPORARY
OTHER (Specify)

ARMY RESERVE
FOREIGN NATIONAL
STUDENT

VOLUNTEER
SEASONAL

CONSTRUCTION

A/E

OTHER (Specify)

SERVICE

DREDGE
DERP

OTHER (Specify)

(1) PRIME:

(2) SUBCONTRACTOR:

(CODE) (CODE)

(CODE)

(CODE)

(CODE)

(CODE)

(CODE)

(CODE)

(CODE) (CODE)

(CODE)

CIVIL WORKS

OTHER (Specify)

MILITARY

PRIMARY

SECONDARY TYPE

SOURCE

YES N/ANO

AUTOMOBILE

OTHER (Specify)

PICKUP/VAN

TRUCK

ENG FORM 3394, MAR 99 EDITION OF SEP 89 IS OBSOLETE. Page 1 of 4 pages      (Proponent:    CESO )

hrs

(For Use of this Form See Help Menu and USACE Suppl to AR 385-40)

PUBLIC

#  

Version 2



a.

a.

a.

b.    TYPE OF TRAINING.  a.   WAS PERSON TRAINED TO PERFORM ACTIVITY/TASK?

b.    WAS A WRITTEN JOB/ACTIVITY HAZARD ANALYSIS COMPLETED
       FOR TASK BEING PERFORMED AT TIME OF ACCIDENT?

a.    (CONTINUED)                              a.    (Explain  YES answers in item 13)   

CAUSAL FACTOR(S)  (Read Instruction Before Completing)11.

TRAINING12.

FULLY EXPLAIN WHAT ALLOWED OR CAUSED THE ACCIDENT; INCLUDE DIRECT AND INDIRECT CAUSES (See instruction for definition of direct and
indirect causes.)  (Use additional paper, if necessary)                        

13.

ACTION(S) TAKEN, ANTICIPATED OR RECOMMENDED TO ELIMINATE CAUSE(S).14.

DATES FOR ACTIONS IDENTIFIED IN BLOCK 14.15.

MANAGEMENT REVIEW (1st)16.

MANAGEMENT REVIEW (2nd - Chief Operations, Construction, Engineering, etc.)17.

SAFETY AND OCCUPATIONAL HEALTH OFFICE REVIEW18.

COMMAND APPROVAL19.

c.    DATE OF MOST RECENT FORMAL TRAINING. 

a. DIRECT CAUSE See attached page.

b.  INDIRECT CAUSE(S)
See attached page.

DESCRIBE FULLY:  

See attached page.

c.  SIGNATURE AND TITLE OF SUPERVISOR COMPLETING REPORT

CORPS

CONTRACTOR

d. DATE (Mo/Da/Yr) e. ORGANIZATION IDENTIFIER (Div, Br, Sect) f. OFFICE SYMBOL

SIGNATURE TITLE DATE

COMMENTS  

DATE

DATE

DATECOMMANDER SIGNATURE

TITLE

TITLE

SIGNATURE

SIGNATURE

a.  BEGINNING (Month/Day/Year)    b.  ANTICIPATED COMPLETION (Month/Day/Year)    

DESIGN:  Was design of facility, workplace or
        equipment a factor?

INSPECTION/MAINTENANCE:  Were inspection & mainten-   
       ance procedures a factor?

PERSON'S PHYSICAL CONDITION:  In your opinion, was the
        physical condition of the person a factor?

OPERATING PROCEDURES:  Were operating procedures
      a factor?

JOB PRACTICES:  Were any job safety/health practices
      not followed when the accident occurred?

HUMAN FACTORS:  Did any human factors such as, size or
       strength of person, etc., contribute to accident?

ENVIRONMENTAL FACTORS:  Did heat, cold, dust, sun,
       glare, etc., contribute to the accident?

OFFICE FACTORS: Did office setting such as, lifting office
       furniture, carrying, stooping, etc., contribute to the accident?

SUPPORT FACTORS:  Were inappropriate tools/resources
       provided to properly perform the activity/task?
PERSONAL PROTECTIVE EQUIPMENT:   Did the improper selection,
       use or maintenance of personal protective equipment
        contribute to the accident?
DRUGS/ALCOHOL: In your opinion, was drugs or alcohol a factor to   
    the accident

CHEMICAL AND PHYSICAL AGENT FACTORS:  Did exposure to
       chemical agents, such as dust, fumes, mists, vapors or
       physical agents, such as, noise, radiation, etc., contribute
        to accident?

CONCUR         b. NON CONCUR    c.   COMMENTS    

CONCUR         b. NON CONCUR    c.   COMMENTS    

CONCUR         b. NON CONCUR    c.   ADDITIONAL ACTIONS/COMMENTS   

Page 2 of 4 pages

YES      (If yes, attach a copy.) NO

NOYES ON JOBCLASSROOM (Month)   (Day)   (Year)

YES NO YES NO

    

         *U.S. GOVERNMENT PRINTING OFFICE:



ACCIDENT DESCRIPTION (Continuation)

DIRECT CAUSE (Continuation)

10.

13a.
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INDIRECT CAUSES (Continuation)

ACTION(S) TAKEN, ANTICIPATED, OR RECOMMENDED TO ELIMINATE CAUSE(S) (Continuation)

13b.

14.

Page 4 of 4 pages



SHEET        OF

I certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.

CHECK ONE:
THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF 

    TRANSMITTAL

DATE

REMARKS

CONTRACT REFERENCE
DOCUMENT

SPECIFICATION SEC. NO. (Cover only one section with
each transmittal)

TO: FROM:

PROJECT TITLE AND LOCATION

CONTRACT NO.

ENCLOSURES RETURNED (List by Item No.)

TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)

TRANSMITTAL NO.
 

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE
SECTION II - APPROVAL ACTION

ITEM
NO.

a.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR 
CONTRACTOR

USE CODE

g.

VARIATION
(See

instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

NAME AND SIGNATURE OF CONTRACTOR

ENG FORM 4025-R, MAR 95 (Proponent:  CEMP-CE)EDITION OF SEP 93 IS OBSOLETE.(ER 415-1-10)

CHECK ONE: THIS TRANSMITTAL IS
FOR       FIO        GOV'T. APPROVAL



INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.".  This number, in addition to the contract number, will form a serial
number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In
addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED
A -- Approved as submitted.

B -- Approved, except as noted on drawings.

C -- Approved, except as noted on drawings.
Refer to attached sheet resubmission required.

D -- Will be returned by separate correspondence.

E -- Disapproved (See attached).

F -- Receipt acknowledged.

FX -- Receipt acknowledged, does not comply
as noted with contract requirements.

G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)







DISCLOSURE OF LOBBYING ACTIVITIES
     Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

1.   Type  of  Federal  Action:

              a.
b.
c.
d.
e.
f.

contract
grant
cooperative agreement
loan
loan guarantee
loan insurance

2.   Status of Federal Action:

              a.
b.
c.

     

bid/offer/application
initial award
post-award
              

3.   Report Type:

              a.
b.

     
     
  

initial filing
material change

For Material Change Only:
      year               quarter
      date of last report

4.   Name  and  Address  of  Reporting  Entity:

      Congressional District, if known:

Prime Subawardee
Tier            , if known:

5.   If  Reporting  Entity  in  No.  4  is  Subawardee,  Enter  Name
      and  Address  of  Prime:

      Congressional District, if known:
6.   Federal Department/Agency:
              

7.   Federal Program Name/Description:

      CFDA Number, if applicable:

8.   Federal Action Number, if known:
              

9.   Award Amount, if known:

              $

10.  a. Name  and  Address  of  Lobbying  Entity
           (if individual,  last name,  first name,  MI):

b. Individuals  Performing  Services (including address if
    different from No. 10a)
    (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount  of  Payment (check all that apply):

$ actual planned

12.  Form of Payment (check all that apply):

a.
b.

cash
in-kind; specify: nature

value

13.  Type  of  Payment (check all that apply):

a.
b.
c.
d.
e.
f.

retainer
one-time fee
commission
contingent fee
deferred
other; specify:

14. Brief  Description  of  Services  Performed  or  to  be  Performed  and  Date(s)  of  Service,   including  officer(s),   employee(s),
      or  Member(s)  contacted,   for  Payment  indicated  in  Item  11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15.  Continuation  Sheet(s)  SF-LLL-A  attached: Yes No

Information   requested   through   this  form   is   authorized   by  title  31  U.S.C
section 1352.   This disclosure  of lobbyig  activities  is a  materia 
representation
of  fact  upon   which   reliance  was   placed    by   the   tier   above   when   this
transaction  was  made  or  entered  into.   This disclosure is required pursuant
to
31  U.S.C.   1352 .  This information  will  be  reported  to   the  Congress  semi-
annually and  will  be  available  for  public inspection.   Any  person who  fails to

Signature:

Print Name:

Title:

Telephone No.:                           Date:

Federal Use Only: Authorized  for  Local 
Reproduction

Approved by
OM
0348-0046

16.



INSTRUCTIONS  FOR  COMPLETION  OF  SF-LLL,  DISCLOSURE  OF  LOBBYING  ACTIVITIES

This  disclosure form  shall be  completed by  the reporting  entity,  whether  subawardee or prime Federal recipient,  at the
initiation   or receipt   of a  covered Federal  action,  or a  material  change  to a previous filing,  pursuant to  title 31 U.S.C.
section 1352.  The filing of a form is required for each payment or agreement to make  payment to  any lobbying  entity for
influencing  or  attempting  to  influence   an  officer  or  employee  of  any  agency,  a  Member of Congress,  an officer or
employee of Congress, or an employee of  a  member of Congress in  connection  with  a  covered  Federal action.  Use the
SF-LLL-A Continuation Sheet for additional  information if the  space on  the form  is inadequate.   Complete  all items  that
apply for both the initial filing and material change report.   Refer to  the implementing  guidance published  by the Office of
Management and Budget for additional information. 
 
          Identify the  type of covered  Federal action for  which lobbying activity is and/or  has been secured to influence the
          outcome of a covered Federal action. 
 
          Identify the status of the covered Federal action. 
 
          Identify the  appropriate classification of this report.   If this is a followup report  caused by a material change to the
          information previously reported, enter the year and quarter in which the change occurred.   Enter the date of the last
          previously submitted report by this reporting entity for this covered Federal action. 
 
          Enter the full  name,  address,  city,  state  and zip  code of the reporting entity.   Include Congressional  District,  if
          known.  Check the appropriate classification of the reporting entity that designates if it is, or expects to be,  a prime
          or subaward recipient.   Identify the tier of the subawardee,  e.g.,  the first  subawardee of the  prime is the 1st tier.
          Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 
 
          If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and
          zip code of the prime Federal recipient.  Include Congressional District, if known. 
 
          Enter the  name of  the Federal  agency making the  award or loan commitment.   Include at least one organizational
          level   below  agency  name,  if  known.   For example,  Department  of Transportation,  United States Coast Guard.
 
          Enter  the Federal  program name  or description  for the  covered Federal  action (item 1).  If known,  enter  the full
          Catalog of  Federal  Domestic  Assistance  (CFDA)  number  for  grants,  cooperative  agreements,  loans,  and  loan
          commitments. 
 
          Enter  the most  appropriate Federal  identifying number  available for  the Federal  action  identified  in  item 1 (e.g.,
          Request  for  Proposal (RFP) number;  Invitation  for Bid (IFB)  number;  grant announcement  number;  the contract,
          grant, or  loan award  number; the  application/proposal  control number  assigned by the  Federal agency).   Include
          prefixes, e.g., “RFP-DE-90-001.” 
 
          For  a covered Federal  action where there has  been an award or loan  commitment by the Federal agency, enter the
          Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 
 
          (a) Enter  the full name,  address,  city,  state and  zip code of  the lobbying  entity engaged  by the reporting entity
               identified in item 4 to influence the covered Federal action. 
 
          (b) Enter the  full names of  the individuals(s)  performing services, and  include full  address if different from 10 (a).
               Enter Last Name, First Name, and Middle Initial (MI). 
 
          Enter the  amount of compensation  paid or reasonably  expected to be  paid by  the reporting  entity (item 4) to the
          lobbying entity (item 10).   Indicate whether the payment has been made (actual) or will be made (planned).   Check
          all boxes  that apply.   If this is a material change  report,  enter the cumulative amount of payment made or planned
          to be made. 
 
          Check the appropriate box(es).   Check all boxes that apply.   If  payment is made  through an  in-kind  contribution,
          specify the nature and value of the in-kind payment. 
 
          Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
 
          Provide a  specific and detailed  description of the services  that the lobbyist  has performed,  or will be  expected to
          perform, and the date(s) of any services rendered.   Include all preparatory and related activity, not just time spent in

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

   Public reporting  burden for this  collection of information is  estimated to average 30 minutes  per response,  including time for reviewing
   instructions, searching existing data sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of  
   information.   Send comments  regarding the burden  estimate or any other aspect of this collection of information,  including suggestions
   for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.
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SECTION 01330

SUBMITTAL PROCEDURES
01/04

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   Submittal

Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) 
and "FAR 52.236-21, Specifications and Drawings for Construction," 
paragraphs (d), (e), and (f) apply to all "submittals."

1.1.2   Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.  
Submittals are identified by SD numbers and titles as follows.

SD-01 Preconstruction Submittals

Certificates of insurance
Surety bonds
List of proposed subcontractors
Construction Progress Schedule
Submittal register
Work plan
Quality control plan
Environmental protection plan
Accident prevention plan

SD-02 Shop Drawings

Pipeline drawings

SD-03 Product Data

Dredging and disposal plan
Progress chart
Labor report
Dive operations plan

SD-06 Test Reports

Lever room log
Water quality tests
Dive logs

SD-07 Certificates

Stoplog certification
Medical fitness examinations
Air certification

SD-19 Manuals
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Safe practices manual

1.1.3   Approving Authority

Office authorized to approve submittal.

1.1.4   Work

As used in this section, on- and off-site construction required by contract 
documents, including labor necessary to produce submittals, construction, 
materials, products, equipment, and systems incorporated or to be 
incorporated in such construction.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Submittal register; G

1.3   OMITTED
1.4   OMITTED
1.5   OMITTED
1.6   OMITTED
1.7   OMITTED

1.8   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.8.1   Omitted

1.8.2   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.
Government approval is required for any deviations from the Solicitation or 
Accepted Proposal and other items as designated by the Contracting Officer.
  Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."  
GA/O indicates review by the designer.  GA/F indicates review by the field 
office.

1.8.3   Omitted

1.8.4   Information Only

All submittals not requiring Government approval will be for information 
only.All submittals not requiring Designer of Record or Government approval 
will be for information only.  They are not considered to be "shop 
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drawings" within the terms of the Contract Clause referred to above.

1.9   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.10   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.11   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.12   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

1.13   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 

SECTION 01330  Page 4



Maintenance Dredging, MSF W912HN-04-B-0011

submittals may be required.  Columns "d" through "q" have been completed by 
the Government.  The Contractor is required to complete columns "a" and "r" 
through "t" of the submittal register and submit it to the Contracting 
Officer for approval within 30 calendar days after Notice to Proceed. The 
approved submittal register will serve as a scheduling document for 
submittals and will be used to control submittal actions throughout the 
contract period. The submit dates and need dates used in the submittal 
register shall be coordinated with dates in the Contractor prepared 
progress schedule.

1.14   OMITTED

1.15   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) included in Attachment 1 to 
Section 00800 shall be used for submitting both Government approved and 
information only submittals in accordance with the instructions on the 
reverse side of the form.  These forms will be furnished to the Contractor. 
 This form shall be properly completed by filling out all the heading blank 
spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract drawings pertinent to the data submitted for 
each item.

1.16   SUBMITTAL PROCEDURES

Submittals shall be made as follows:

1.16.1   Submittal Procedures

The Contractor shall be responsible for the scheduling and control of all 
submittals.  The Contractor is responsible for confirming that the 
submittal register includes all submittals required by the contract 
documents.

In addition to those items listed on ENG Form 4288, the Contractor will 
furnish submittals for any deviation from the plans or specifications.  The 
scheduled need dates must be recorded on the document for each item for 
control purposes and critical items must be tied to the contractor's 
approved schedule where applicable.

The Contractor will submit to the Contracting Officer for approval a 
minimum of five (5) copies of all GA/D or GA/F level submittals.  Three (3) 
copies of all FIO level submittals will be provided.  The number of copies 
of submittals specified in this portion of the contract shall be complied 
with in lieu of four copies as specified by FAR 52.236-21.

For those contracts requiring Network Analysis System (NAS), the Contractor 
will schedule on the NAS critical items of equipment submittals and 
procurement activities that will, or have the potential to, significantly 
impact project completion.  The inclusion or exclusion of critical items 
shall be subject to the approval of the Contracting Officer.

Where ENG Form 4025 must be submitted prior to approval of the Construction 
Progress Schedule, the Contractor shall submit an initial annotated ENG 
Form 4288 upon which dates for submittal, approval and delivery of 
procurement items shall be included for the first 60 days of the work.  
Upon approval of the Construction Progress Schedule, or no later than 60 
days after Notice to Proceed, the Contractor shall submit final annotated 
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copies of ENG Form 4288.  Dates shall be coordinated with the approved 
Construction Progress Schedule to logically interface with the sequence of 
construction.  Critical item numbers will be shown on the listing if NAS is 
required.

Furnishing the schedule shall not be interpreted as relieving the 
Contractor of his obligation to comply with all the specification 
requirements for the items on the schedule.  Contractor's Quality Control 
representative shall review the listing at least every 30 days and take 
appropriate action to maintain an effective system.  The Contractor shall 
furnish a list each 30 days of all submittals on which either Government's 
or Contractor's action is past due.  He shall also furnish revised due 
dates in those cases when the original submittal schedule is no longer 
realistic.  This monthly list of delayed items shall also be annotated by 
the Contractor to show what corrective action he is taking with regard to 
slippages in submittal schedule that are attributable to actions by him, 
his subcontractors, or suppliers.

The Contractor shall provide a complete updated submittal register 
indicating the current status of all submittals when requested by the 
Contracting Officer in order to assure that the schedule is being 
maintained.

The Contractor shall certify that each submittal is correct and in strict 
conformance with the contract drawings and specifications.  All submittals 
not subject to the approval of the Contracting Officer will be submitted 
for information purposes only.

No Corps of Engineers action will be required prior to incorporating these 
items into the work, but the submittal shall be furnished to the 
Area/Resident Engineer not less than 2 weeks prior to procurement of 
Contractor certified material, equipment, etc.

The Contractor approved submittals will be used to verify that material 
received and used in the job is the same as that described and approved and 
will be used as record copies.  All samples of materials submitted as 
required by these specifications shall be properly identified and labeled 
for ready identification, and upon being certified by the Contractor and 
reviewed by the Contracting Officer, shall be stored at the site of the 
work for job site use until all work has been completed and accepted by the 
Contracting Officer.  Delegation of this approval authority to Contractor 
Quality Control does not relieve the Contractor from the obligation to 
conform to any contract requirement and will not prevent the Contracting 
Officer from requiring removal and replacement of construction not in 
contract conformance; nor does it relieve the Contractor from the 
requirement to furnish "samples" for testing by the Government Laboratory 
or check testing by the Government in those instances where the technical 
specifications so prescribe.

Contractor certified drawings will be subject to quality assurance review 
by the Government at any time during the duration of the contract.  No 
adjustment for time or money will be allowed for corrections required as a 
result of noncompliance with plans and specifications.

Where the review authority is designated to the Government (GA/D Level or 
GA/F Level), the Contractor is required to sign the certification on ENG 
Form 4025 in the box beside the remarks block in Section I.  The Government 
will code the items in block h and sign the approval action block in 
Section II as the approving authority.
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Six (6) complete sets of instructions containing the manufacturer's 
operating and maintenance instructions for each piece of equipment shall be 
furnished.  Each set shall be permanently bound and shall have a hard 
cover.  One complete set shall be furnished at the time test procedures are 
submitted.  Remaining sets shall be furnished before the contract is 
completed.  The following identification shall be inscribed on the covers:  
The words "OPERATING AND MAINTENANCE INSTRUCTIONS," name and location of 
the facility, name of the Contractor, and contract number.  Fly sheets 
shall be placed before instructions covering each subject.  Instruction 
sheets shall be approximately 8-1/2 by 11 inches, with large sheets of 
drawings folded in.  Instructions shall include but are not limited to:

(1)  System layout showing piping, valves and controls;

(2)  Approved wiring and control diagrams;

(3)  A control sequence describing startup, operation and shutdown;

(4)  Operating and maintenance instructions for each piece of equipment, 
including lubrication instructions and troubleshooting guide; and

(5)  Manufacturer's bulletins, cuts and descriptive data; parts lists and 
recommended parts.

1.16.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.17   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.18   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Four copies of the submittal will be retained by the 
Contracting Officer and one copy of the submittal will be returned to the 
Contractor.

1.19   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
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Government in those instances where the technical specifications so 
prescribe.

1.20   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

    -- End of Section --
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SECTION 01355A

ENVIRONMENTAL PROTECTION
02/02

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   Construction Debris

Solid wastes resulting from construction, maintenance or repair, such as 
broken asphalt, concrete with reinforcement, wood (except oiled forms), 
rubble, grubbing material, stumps, pipes (including PVC), scrap steel and 
metal refuse, conduit, drywall, shingles and brick.  Solid wastes, which 
could emit substances that could leach into the soil and shallow ground 
water aquifers are excluded from this definition.  This includes chemical 
wastes, oil and oily wastes, paints, paint thinners, solvents and other 
hazardous materials as defined below.  These materials as well as domestic 
garbage and rubbish (wet and organic material) must be disposed of in 
strict accordance with Federal, State and local laws.

1.1.2   Contract Generated Refuse

Combustible and noncombustible solid wastes resulting from Contractor 
personnel, Government personnel, visitors, and vendors within the limits of 
construction, including waste paper, and other waste resulting from the 
dispensing and consumption of food.  Specifically excluded from this 
definition are liquids, metals, wood, asbestos, and petroleum.

1.1.3   Oil

Any kind of oil, in any form or state, including, but not limited to 
petroleum, fuel oil, oily sludge, oil refuse and oil mixed with other 
materials.

1.1.4   Wastes

1.1.4.1   Sewage

Wastes characterized as domestic sanitary wastes.

1.1.4.2   Garbage

Refuse and scraps resulting from preparation, cooking, dispensing and 
consumption of food.

1.1.4.3   Solid Waste

Any material identified as such in 40 CFR, Part 261.2.  Solid wastes 
include rubbish, debris, garbage, and other discarded solid materials 
resulting from industrial, commercial and construction operations and from 
community activities.  Oil-saturated soil is considered a solid hazardous 
waste.

SECTION 01355A  Page 3



Maintenance Dredging, MSF W912HN-04-B-0011

1.1.4.4   Hazardous Wastes

Any material which is defined as hazardous by 40 CFR Part 261.3.

1.1.5   Class I Ozone Depleting Substance (ODS)

Class I ODS is defined in Section 602(a) of The Clean Air Act and includes 
the following chemicals:

    chlorofluorocarbon 11 (CFC 11)          chlorofluorocarbon 213 (CFC 213)
    chlorofluorocarbon 12 (CFC 12)          chlorofluorocarbon 214 (CFC 214)
    chlorofluorocarbon 13 (CFC 13)          chlorofluorocarbon 215 (CFC 215)
    chlorofluorocarbon 111 (CFC 111)      chlorofluorocarbon 216 (CFC 216)
    chlorofluorocarbon 112 (CFC 212)      chlorofluorocarbon 217 (CFC 217)
    chlorofluorocarbon 113 (CFC 113)      halon 1211
    chlorofluorocarbon 114 (CFC 114)      halon 1301
    chlorofluorocarbon 115 (CFC 115)      halon 2402
    chlorofluorocarbon 211 (CFC 211)      carbon tetrachloride
    chlorofluorocarbon 212 (CFC 212)      methyl chloroform

1.1.6   Industrial Hygienist

An Industrial Hygienist must be certified by the American Board of 
Industrial Hygiene.

1.2   GENERAL REQUIREMENTS

This section covers prevention of environmental pollution and protection of 
endangered species.  It is the responsibility of the Contractor to 
investigate and comply with all Federal, State, county and municipal laws 
concerning pollution of air and water, and protection of health, shellfish, 
fish and wildlife.

1.2.1   General

All vessels associated with the project will be required to operate at "no 
wake" speed at all times while in shallow waters or channels where the 
draft of the boat provides less than 4 feet clearance of the bottom.  All 
vessels equipped with outboard motors will have manatee guards furnished 
and installed by the Contractor to protect manatees from propeller blades.  
Boats used to transport personnel will be shallow-draft vessels, preferably 
of the light-displacement category, where navigation safety permits.  
Vessels transporting personnel between the landing and work site shall 
follow routes of deep water to the extent possible.  Designated endangered 
species watchers will be posted in each boat.  The Contractor will be held 
responsible for any endangered species harmed, harassed, or killed as a 
result of the construction of the project.  The Contractor will keep a log 
detailing all sightings, collisions, damage, or killing of endangered 
species which have occurred during construction.  All construction 
activities in open water will cease upon the sighting of manatees within 
100 yards of the project area.  Construction activities will not resume 
until the manatee has not been seen in the project area for at least 30 
minutes.  Any collision with a manatee or other endangered species 
resulting in death or injury to the animal shall be reported immediately to 
the Corps of Engineers Contracting Officer (912) 652-5899, the U.S. Fish 
and Wildlife Service, Brunswick Office (912) 265-9336 (press 0 for 
operator), and the Georgia Department of Natural Resources (weekdays 8:00 
a.m. - 4:30 p.m.:  912-264-7218 or 1-800-272-8363; nights and weekends:  
1-800-241-4113).  Within 15 days of project completion, the Contractor will 
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submit a report summarizing the above incidents to the U.S. Army Engineer 
District, Savannah, Navigation Section, ATTN:  CESAS-OP-SN, P.O. Box 889, 
Savannah, Georgia 31402-0889, and to the U.S. Fish and Wildlife Service, 
4270 Norwich Street, Brunswick, Georgia 31520.  All reports shall be signed 
by the Contractor or his representative and shall include the name of the 
person making the sighting.

1.2.2   Endangered Species

Sea turtles, whales and Florida manatees have been sighted in the general 
vicinity of the project.  The Contractor shall maintain a special watch for 
the duration of this contract for these animals and any sightings will be 
reported to the Contracting Officer.  All precautions will be taken to 
avoid damage to these endangered animals and all other wildlife on site.  A 
minimum of two 3 feet by 4 feet temporary manatee awareness construction 
signs labeled "Manatee Habitat - Idle Speed in Construction Area" shall be 
installed and maintained at prominent locations within the construction 
area/docking facility prior to initiation of construction.  One temporary 
sign shall be located prominently adjacent to the construction permit and, 
if required, a second temporary construction sign shall be installed in a 
location prominently visible to water related construction crews at the 
Contractor's landing area.  A temporary construction sign criteria sheet is 
included in Attachment 1 to Section 00800.  Temporary signs shall be 
removed by the Contractor upon completion of construction.

1.2.2.1   Endangered Species Watch Plan

A watch plan (see sample, Attachment 1 to Section 00800) that is adequate 
to protect endangered species from the impacts of dredging and associated 
operations must be approved by the Contracting Officer before the 
commencement of any dredging activities.  The watch plan shall be for the 
entire period of dredging activities.  The watch plan shall be for the 
entire period of dredging and shall include the following:

(a)  Watch plan coordinator's name.

(b)  Names and qualifications of designated observers.

(c)  Name(s) of the person(s) responsible for reporting sightings.

(d)  Methodology for removing endangered species from the work area if 
encountered.

This watch plan shall be submitted to the Contracting Officer 7 days prior 
to the preconstruction conference.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   PROTECTION OF NATURAL RESOURCES

Preserve, in an existing condition, the natural resources within the 
project boundaries and outside limits of permanent work performed under 
this contract.  Restore damaged natural resources to an equivalent or 
improved condition upon completion of the work.  Confine construction 
activities to areas defined by the drawings and specifications.  Provide 
temporary soil stabilizing measures and protect against erosion during 
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construction.  Control surface water runoff to prevent erosion and 
sedimentation both within and downstream from the construction site.  
Protect land areas adjacent to the construction site from sediment 
deposition.  Seed and mulch within 15 days of installation earthen 
structures, such as dams, berms and diversions.

3.2   LAND RESOURCES

Except in areas indicated to be cleared, do not remove, cut, deface, injure 
or destroy trees or shrubs without permission from the Contracting Officer. 
 Do not fasten or attach ropes, cables or guys to any existing nearby trees 
for anchorages unless specifically authorized.  Where such special 
emergency use is authorized, the Contractor shall be responsible for any 
resultant damage.

3.2.1   Protection

Protect existing trees which are to remain within the project limits, and 
which may be injured, bruised, defaced or otherwise damaged by construction 
operations, with a construction barricade around the tree(s), such as with 
lath or snow fencing.  Locate the fencing underneath the tree driplines.  No 
trench construction will be allowed prior to inspection and approval of the 
barricade location by the Contracting Officer.  Protect monuments, markers, 
and any designated historic or archeological features.

3.2.2   Temporary Construction

Obliterate all signs of temporary construction facilities such as access 
and haul roads, work areas, structures, foundations of temporary 
structures, stockpiles of excess or waste materials and all other vestiges 
of construction.  Grade, in conformance with surrounding topography, 
permanently till and seed temporary roads, parking areas and similar 
temporary use areas.  Include topsoil or nutriment during the seeding 
operation as necessary to establish a suitable stand of grass.

3.3   WATER RESOURCES

Plan and perform all work in such a manner that any detrimental effect on 
water resources is reduced to a level acceptable to the Contracting 
Officer, as described below.

3.3.1   Water Quality

Perform all work in such a manner so as to maintain the quality of surface 
and ground waters immediately downstream from the construction site.  
Comply with the requirements of the Georgia Water Quality Control Act, as 
amended for waters classified for industrial use (North River) or for 
fishing, propagation of fish, shellfish, game and other aquatic life (Kings 
Bay) use.  Protect water quality from the effects of suspended solids.  A 
water quality monitoring program must be used for discharge into the State 
waters.

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.
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3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, baghouse, scrubbers, electrostatic 
precipitators or other methods will be permitted to control particulates in 
the work area.  Sprinkling, to be efficient, must be repeated to keep the 
disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate 
control shall be performed as the work proceeds and whenever a particulate 
nuisance or hazard occurs.  The Contractor shall comply with all State and 
local visibility regulations.

3.4.2   Odors

Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with the provisions of the State of Georgia rules.

3.4.4   Burning

Burning will not be allowed on the project site unless specified in other 
sections of the specifications or authorized in writing by the Contracting 
Officer.  The specific time, location, and manner of burning shall be 
subject to approval.

3.5   OMITTED

3.6   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Control segregate and dispose of wastes in accordance with State, Federal, 
and local regulations.  Collect, transfer and dispose of wastes to prevent 
contamination of the work site.  On completion, leave work site areas clean.

3.6.1   Disposal

Place garbage, debris and waste in approved containers.  The Government 
will not provide pickup and disposal service.  Remove garbage, debris and 
waste from Government property.  Naval Submarine Base has no landfill.

3.6.2   Work site Petroleum Products Spill Prevention Procedures

Upon submission and approval to the Contracting Officer, provide and 
maintain one or more of the following release prevention systems at each 
primary petroleum storage tank:
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a)   Impervious metal or concrete masonry secondary containment outside 
primary storage tank having the ability to hold 100 percent of primary 
tank spilled contents.  

b)  Stand alone premanufactured inflatable secondary containment unit 
designed for containing a wide range of petroleum products and 
constructed of rubberized fabric lined with reinforced synthetic 
elastomer suitable for long term heavy equipment contact abuse.  The 
manufactured unit will have the   ability to hold 100 percent of 
primary tank spilled contents.  

c)  Rubberized fabric membrane designed to contain a wide range of 
petroleum products lined with reinforced synthetic elastomer designed 
for long term heavy equipment contact abuse.  Install the rubber 
membrane to form a layer of membrane compacted soil with earthen dikes 
and/or berms to withstand long term heavy equipment contact abrasion 
and abuse.  The diked and or bermed composite earth/composite of 
membrane unit will have the ability to hold 100 percent of primary tank 
spilled contents.  

Plastic polyethylene thin film (6 mil) sheeting or similar plastic sheeting 
combined with or without earthen support is not acceptable neither as 
temporary nor long term protection.  

3.6.3   Work site Construction Materials/Wastes Storage, Spill Prevention, 
Identification, Disposal Procedures

All work sites/laydown sites will collect, segregate and contain all waste 
rubbish, empty waste chemical containers, debris, solids, oil and hazardous 
wastes including fuel, lube oils, and work site applied chemical products.  
The Contractor will provide DOT waste drums which will be labeled, marked 
with description of the segregated waste contents and closed ring bolt 
tight between uses.  The Contractor will appoint a person to act as work 
site/laydown coordinator.  Throughout the project, the work site/laydown 
coordinator will be the point of contact to discuss, coordinate, monitor 
work sites storage conditions to meet SUBASE Hazardous Waste Management 
Plan requirements.  Upon approval, wastes will be transferred to the 
SUBBASE Base Operation Services Contractor hazardous waste coordinator or 
other waste Contractor approved by Contracting Officer for proper disposal. 
 The work site/laydown coordinator will identify each waste container using 
Contractor provided MSDS documents and labels furnished by the SUBBASE Base 
Operation Services Contractor hazardous waste coordinator.  Provide 
laboratory analysis if needed to fully identify according to 40 CFR 261.  
Documentation of all waste disposal actions will be turned over to the  
Contracting Officer.  Only lunch box scraps, paper, minor office supplies 
will be contained in solid waste dumpsters.  No empty containers of paint, 
solvents or other construction chemical products or chemical contaminated 
debris will be placed in solid waste dumpsters.  Absorbent materials used 
to trap oil and hazardous waste contamination in wash waters will be 
segregated from the washwaters and placed within DOT containers.

3.6.4   Work Site Spill Notification

Georgia Code Chapter 14 requires immediate reporting of oil or hazardous 
materials spilled or released into the air or into or on any land or water 
of the State.  Immediate notice of work site spills of oil and hazardous 
materials and waste products will be given as follows:

a.  Spill into Kings Bay waters, call (912) 573-2550 (Operations Dept. 
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Spill Response Team).

b.  Spill on land areas including lakes, call 911 Fire Department Spill 
  Response Team and (912) 573-2020 Naval Submarine Base Command Duty 
Officer.

c.  Sewage/wastewater spills to land, water, treatment/drainage systems 
call (912) 573-2001 extensions 9671, 4645, or 4048, Environmental 
Division.

3.6.5   Spillage Disposal Procedures

Immediately after notification, a work site investigation will be performed 
by the Contractor to sample, test, identify extent, disposal location and 
correct all work site soil contamination.  Provide sampling and laboratory 
testing for:  a.  excavated contaminated soils; and b.  All remaining 
decontaminated soils left after removal of soil contamination.  Analyze 
for: Total petroleum hydrocarbons, benzene, toluene, ethylene, and xylene; 
polychlorinated biphenyls (PCBs); and Resource Conservation Recovery Act 
metals content (40 CFR 261).  Excavate and dispose of all petroleum product 
contaminated soils in a State of Georgia permitted incineration facility or 
landfill.  Combine laboratory testing data with spillage disposal 
action/location documentation and submit to SUBBASE FE4 and to the 
Contracting Officer.

3.6.6   Dust Control

Keep dust down at all times, including during nonworking periods.  Sprinkle 
or treat, with dust suppressants, the soil at the site, haul roads, and 
other areas disturbed by operations.  Dry power brooming will not be 
permitted.  Instead, use vacuuming, wet mopping, wet sweeping or wet power 
brooming.  Air blowing will be permitted only for cleaning nonparticulate 
debris such as steel reinforcing bars.  Only wet cutting will be permitted 
for cutting concrete blocks, concrete and bituminous concrete.  Do not 
unnecessarily shake bags of cement, concrete mortar, or plaster.

3.6.7   Noise

Make the maximum use of low noise emission products, as certified by the 
EPA.  Blasting or use of explosives will not be permitted without written 
permission from the Contracting Officer, and then only during the 
designated times.  Confine pile driving operations to the period between 8 
a.m. and 4 p.m., Monday through Friday, exclusive of holidays, unless 
otherwise specified.

3.6.8   Restrictions on Equipment

3.6.8.1   Electromagnetic Interference Suppression

a.   Electric Motors:  Motors shall comply with MIL STD 461 relative to 
radiated and conducted electromagnetic interference.  A test for 
electromagnetic interference will not be required for motors that are 
identical physically and electrically to those that have previously met 
the requirements of MIL STD 461.  An electromagnetic interference 
suppression test will not be required for electric motors without 
commutation or sliprings having no more than one starting contact and 
operated at 3,600 revolutions per minute or less.

b.   Contractor's Construction Equipment:  Equipment used by the 
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Contractor shall comply with MIL S 16165 for internal combustion 
engines and MIL STD 461 for other devices capable of producing radiated 
or conducted interference.

c.   Tests for Electromagnetic Interference Suppression:  Conduct tests 
on electric motors and the Contractor's construction equipment in 
accordance with MIL STD 461 and MIL STD 462.  The test location shall 
be reasonably free from radiated and conducted interference.  Furnish 
the testing equipment, instruments, and personnel for making the tests; 
a test location and other necessary facilities.

3.6.8.2   Radio Transmitter Restrictions

Conform to the restrictions and procedures for the use of radio 
transmitting equipment, as directed.  Do not use transmitters without prior 
approval.

3.6.9   Fire Protection

Compliance:  COE EM 385 1 1, NFPA 241, and activity fire regulations.  
Obtain approval from the activity Fire Chief prior to commencement of hot 
work operations.

3.6.10   Class I Ozone Depleting Substances Prohibition

Class I ODS as defined and identified herein shall not be used in the 
performance of this contract, nor be provided as part of the equipment.  
This prohibition shall be considered to prevail over any other provision, 
specification, drawing or referenced documents.

3.6.11   Hazardous Material Safety Plan

Submit a safety plan with provisions to deal with hazardous materials, 
pursuant to the Contract Clause "FAR 52.223 3, Hazardous Material 
Identification and Material Safety Data."  In addition to FAR 52.223 3, the 
plan shall consist of:

a.  An index of hazardous materials to be introduced to the site;

b.  Plan for protecting personnel and property during the transport, 
storage and use of the materials;

c.  Procedures for spill response and disposal;

d.  Material Safety Data Sheets for materials listed in the index of 
the plan and not required in the technical section of the 
specification.  Post Material Safety Data Sheets at the work site where 
the products will be used.

e.  Approved labeling system to identify contents on all containers on 
site;

f.  Personnel training plan.

Each hazardous material must receive approval prior to bringing onto the 
job site or prior to any other use in conjunction with this contract.  
Allow a minimum of 10 working days for processing of the request for use of 
a hazardous material.
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3.6.12   Hazardous Material Exclusions

Notwithstanding any other hazardous material permitted used in this 
contract, radioactive materials or instruments capable of producing 
ionizing radiation as well as materials which contain asbestos, mercury or 
polychlorinated biphenyls are prohibited.  Exceptions to the use of any of 
the above excluded materials may be considered by the Contracting Officer 
upon written request by the Contractor.

3.6.13   Unforeseen Hazardous Material

If material that is not indicated on the drawings is encountered that may 
be dangerous to human health upon disturbance during construction 
operations, stop that portion of work and notify the Contracting Officer 
immediately.  Intent is to identify materials such as PCB, lead paint and 
friable and nonfriable asbestos.  Within 14 calendar days the Government 
will determine if the material is hazardous.  If the material is not 
hazardous or poses no danger, the Government will direct the Contractor to 
proceed without change.  If the material is hazardous and handling of the 
material is necessary to accomplish the work, the Government will issue a 
modification pursuant to "FAR 52.243 4, Changes" and "FAR 52.236 2, 
Differing Site Conditions."

3.6.14   SUBASE Permits

Permits are required for, but are not necessarily limited to, welding, 
digging and burning.  Allow 7 calendar days for processing of the 
application.

3.6.15   Health and Safety Plan (HASP)

For demolition and disposal of materials, perform a HASP for the work 
procedures to be used.  A certified industrial hygienist shall prepare, 
sign, and seal the plan.  The industrial hygienist shall be retained by the 
Contractor for the duration of the contract.  Prior to beginning the work, 
obtain approval of the plan and meet with the Contracting Officer to 
discuss work procedures and safety precautions.  The HASP shall include:

a.  Location, size and details of control areas.

b.  Location and details of decontamination systems.

c.  Interface of trades involved in the construction.

d.  Sequencing of work.

e.  Disposal plan.

f.  Sampling protocols and testing labs.

g.  Protective equipment.

h.  Detailed description of method of controlling pollution.

i.  Evidence of compliance with 29 CFR 1910.120 and other Federal, 
state or local requirements.

j.   When cranes will be needed for lifting steel, add the statement:  
"Do not hoist two or more separately rigged loads (Tandem or Christmas 

SECTION 01355A  Page 11



Maintenance Dredging, MSF W912HN-04-B-0011

tree lifting), regardless of weight" to the Safety Plan.

3.7   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.  The Contractor is further encouraged to minimize solid 
waste generation throughout the duration of the project.

3.8   OMITTED

3.9   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the 
Contractor's work area are shown on the drawings.  The Contractor shall 
protect these resources and shall be responsible for their preservation 
during the life of the Contract.  If during excavation or other 
construction activities any previously unidentified or unanticipated 
historical, archaeological, and cultural resources are discovered or found, 
all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited 
to: any human skeletal remains or burials; artifacts; shell, midden, bone, 
charcoal, or other deposits; rock or coral alignments, pavings, wall, or 
other constructed features; and any indication of agricultural or other 
human activities.  Upon such discovery or find, the Contractor shall 
immediately notify the Contracting Officer so that the appropriate 
authorities may be notified and a determination made as to their 
significance and what, if any, special disposition of the finds should be 
made.  The Contractor shall cease all activities that may result in impact 
to or the destruction of these resources.  The Contractor shall secure the 
area and prevent employees or other persons from trespassing on, removing, 
or otherwise disturbing such resources.

3.10   BIOLOGICAL RESOURCES

It is the responsibility of the Contractor to investigate and comply with 
all Federal, State, county, and municipal laws concerning pollution of air 
or water, and protection of health, shellfish, fish and wildlife.  The 
Contractor should especially be aware of the potential presence of 
migratory birds and their protection under the Migratory Bird Treaty Act.  
Nesting migratory bids may be present in the project area.  The Migratory 
Bird Treaty Act (Federal Law, 16 U.S.C.A. 703-712) prohibits the taking 
(killing, destroying, damaging, etc.) of migratory birds, young, eggs or 
nests during the nesting season without a permit from the U.S. Fish and 
Wildlife Service.  The nesting season is likely to extend from April 1 to 
August 31.  The work must be delayed or redesigned to avoid the take.

3.11   OMITTED
3.12   OMITTED
3.13   OMITTED

3.14   MILITARY MUNITIONS

In the event the Contractor discovers or uncovers military munitions as 
defined in 40 CFR 260, the Contractor shall immediately stop work in that 
area and immediately inform the Contracting Officer.

3.15   TRAINING OF CONTRACTOR PERSONNEL

The Contractor will be required to monitor and instruct all personnel 
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associated with the construction of the project about the possible presence 
of "endangered species" in the area and the need to avoid collisions.  The 
Contractor will brief his personnel concerning the civil and criminal 
penalties for harming, harassing, or killing species that are protected 
under the Endangered Species Act of 1973 and the Marine Mammal Protection 
Act of 1972.

3.16   OMITTED

3.17   NAVSUBASE KINGS BAY OIL TRANSFER PROCEDURE 

Whenever oil is transferred in containers or fuel lines between vessels or 
from piers permission must be obtained from Port Operation Harbor Control 
by phone (912) 573-2550 or marine channel 77.  An oil containment boom must 
be in place containing the operation.  If the Contractor does not provide 
their own oil containment boom then one will be provided.  This does not 
relieve the contractor from notification requirements or expenses of 
cleaning up any spilled oil.

3.18   NAVSUBASE KINGS BAY HAZARDOUS WASTE PROGRAM

Regulatory requirements for proper handling and disposal.  A Contractor who 
generates a hazardous/industrial waste (i.e. paints, thinners, mineral 
spirits, blast media, strippers, oils, sealants, etc.) is defined as the 
"originator."  NAVSUBASE facilities and Environmental (F&E) has overall 
management responsibilities to assure that hazardous/industrial waste is 
properly identified, containerized, stored, and disposed.  F&E will provide 
support to departments, commands, tenants, and base contractors as defined 
in NAVSUBASE Kings Bay Instructions 5090.1.  Instructions for the proper 
handling and disposal of hazardous/industrial waste by contractors will be 
provided by the Base Operating Services contractor (BOSC) Environmental 
Section prior to the commencement of any and all work activities.  The 
Contractor is required to provide copies of all Material Safety Data Sheets 
(MSDS) for any anticipated hazardous material(s) usage.  Upon submission, 
the environmental protection specialist will:

a.  Interview originator to determine processes, how hazardous 
materials shall be utilities and waste that may be generated from these 
processes.

b.  Request analysis of waste if required.

c.  Generate waste information document (WID).

d.  Return completed WID to originator and assist Contractor in 
establishing satellite accumulation area (SAA) for proper 
containerization, labeling, and storage of hazardous/industrial waste.

The originator of waste shall be responsible for the following:

a.  Designation of hazardous waste coordinator (HWC) who will be 
responsible for coordination of waste compliance within the generating 
work centers.

b.  Provide a block of time for receipt of hazardous/industrial waste 
training which will be accomplished before commencement of work.  All 
Contractor personnel must receive hazardous/industrial waste training 
whenever this task will involve working with any type of hazardous 
waste or hazardous material.  The Contractor will advise the 
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Contracting Officer's Representative 48 hours prior to requesting 
training.

c.  Submittal of MSDS to the Contracting Officer.

d.  Containerization, labeling, storage, and disposal according to 
NAVSUBASE Instruction 5090.1a and WID.

e.  Notification for waste removal will be made at (912) 673-2000 
extension 8536/8686.

f.  Ensure that the 55-gallon rule for storage of hazardous waste in 
satellite accumulation areas is complied with.

g.  Maintenance of documentation at the work site.

h.  Ensure that proper personnel protective equipment is available, in 
good condition, and is properly used by workers involved in handling of 
hazardous and nonregulated waste materials.

i.  Collect and containerize hazardous waste daily in the container 
specified in accordance with the WID.

j.  Ensure that container is marked and labeled according to WID.

k.  Provide compatible Department of Transportation (DOT) approved 
containers for waste as specified per WID.

        -- End of Section --
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SECTION 01451A

CONTRACTOR QUALITY CONTROL
01/03

PART 1   GENERAL

1.1   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor shall provide and maintain an effective quality control 
program that complies with the clause INSPECTION OF CONSTRUCTION of SECTION 
00800.  The Contractor shall establish a quality control system to perform 
sufficient inspection of all items of work, including that of his 
subcontractors, to ensure conformance to applicable specifications and 
drawings with respect to the materials, workmanship, construction, finish 
functional performance, and identification.  This control shall be 
established for all dredging except where the technical provisions of the 
contract provide for specific Government control by inspections or other 
means.  The contractor's control system shall specifically include the 
surveillance required in the technical provisions of the contract 
specifications.

3.2   QUALITY CONTROL PLAN

The Contractor's quality control system is the means by which he assures 
himself that his dredging complies with the requirements of the contract 
plans and specifications.  The controls shall be adequate to cover all 
dredging operations and should be keyed to the proposed dredging sequence.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

SECTION 01451A  Page 2
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c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities approved 
by the Contracting Officer shall be used.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Omitted

3.2.3   Acceptance of Plan

Unless specifically authorized by the Contracting Officer, no dredging 
shall be started until the Contractor's quality control plan is approved.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the contract is awarded and before dredging operations are started, 
the Contractor shall meet with the Contracting Officer, or his 
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representative, and discuss quality control requirements.  The meeting 
shall develop mutual understanding relative to details of the system, 
including the forms to be used for recording the quality control 
operations, inspections, administration of the system, and the 
inter-relationship of Contractor and Government inspection.

3.4   QUALITY CONTROL ORGANIZATION

The Contractor's quality control system shall be organized with a Chief and 
supplemental personnel as necessary to perform adequate quality control of 
the various provisions of the specifications.

3.4.1   Quality Control Chief

   The Chief shall be:
   
(a)   on the site at all times during construction;
(b)   employed directly by the Contractor with no other assigned duties;
(c)   independent of the Contractor's field organization;
(d)   responsible only to the Contractor's top management; and 
(e)   have a minimum of 5 years' experience in related work.

3.4.2   Supplemental Personnel

Supplemental personnel:

(a)   may be taken from Contractor or subcontractor supervisory personnel;
(b)   may have duties other than quality control; and 
(c)   shall be of sufficient number, experience and expertise to perform 
adequate quality control.

3.5   SUBMITTALS AND DELIVERABLES

All compliance inspections shall be recorded on the form Daily Contractor 
Quality Control Report (Attachment 1 to SECTION 00800) and/or the Daily 
Contractor Quality Control Report for Dike Construction (Attachment 1 of 
SECTION 00800) as appropriate, including but not limited to the specific 
items required in each technical section of the specifications.  This form, 
to include records of corrective actions taken, shall be furnished to the 
Government as required by the Contracting Officer.

3.6   OMITTED
3.7   OMITTED
3.8   OMITTED
3.9   OMITTED
3.10   OMITTED

3.11   NOTIFICATION OF NONCOMPLIANCE

If recurring deficiencies in an item or items indicate that the quality 
control system is not adequate, such corrective actions shall be taken as 
directed by the Contracting Officer.

        -- End of Section --
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PART 1  GENERAL 
 
1.1   DEFINITION 
 

Diving shall only be performed when approved by the Contracting 
Officer’s Authorized Representative.  Diving is required prior to 
dredging in order to determine the locations of the sensor cables 
inside the Magnetic Silencing Facility (MSF).  The depth of the sensor 
cables will be established by the Contractor using divers to locate and 
measure the depths.  The sensor cables will be lowered by the divers as 
far as possible down to a maximum elevation of -46’ MLW. 

 
1.1.1   Reference 
   

All diving will be in accordance with U.S. Army Corps of Engineers 
Safety and Health Requirements Manual, EM-385-1-1 dated November 2003. 

 
PART 2  PRODUCTS (NOT USED) 
 
PART 3  EXECUTION 
 
3.1   MEASUREMENT AND PAYMENT 
 
3.1.1   Measurement 
 

When diving is authorized by the Contracting Officer’s Authorized 
Representative the unit of measure will be by the hour beginning at the 
time of the first diver entering the water to begin the initial dive 
and continuing until the dive team returns to the dock.  

 
3.1.2   Payment 
 

Payment for diving will be made at the bid item unit price for Bid Item 
0003, Diving. 
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PART 1 GENERAL 
 
1.1 DEFINITION 
 
The contract price includes all mobilization and demobilization, 
dredging and disposal of all materials and all disposal area operations 
as directed by the Contracting Officer.  The work covered by this 
section consists of furnishing all plant, labor, and materials and 
performing all operations as may be necessary to complete the following 
work as shown on the drawings and as herein specified and as directed 
by the Contracting Officer. 
 
The limit of dredging for this contract is the slip area of the 
Magnetic Silencing Facility (MSF) at Kings Bay Naval SUBASE, Georgia, 
as indicated by the hatched area on plate H-01.  The Contractor is 
required to locate the sensor cables prior to dredging (see Section 
02001 DIVING OPERATIONS).  The general location of the sensor cables 
are shown on Plate H-03.  Dredging equipment capable of dredging 
sediment from the MSF is required to be supplied by the Contractor.  
The dredge must be a suitable hydraulic dredge capable of maneuvering 
in a precise manner with controlled dredging depths.  The equipment 
must be able to remove sediment in areas where underwater structures 
and electrical cables exist without damaging them.  The sediment must 
be transported to the Mainside Disposal site and may not be deposited 
anywhere except the disposal site after removal from the bottom.  The 
Contractor may use the MSF inhaul rail system to hold equipment in 
lateral position within the MSF if verification can be shown that the 
equipment will not overload the system.  Note that the rail system was 
designed to move submarines in and out of the slip and does not run the 
entire length of the slip.  Other provisions must be made by the 
Contractor for dredging areas not covered by the rail system.  Previous 
Contractors also controlled their dredging position by tying off to 
adjacent pilings.  No spuds or anchors are allowed within the MSF due 
to the underwater structures and electrical cables.  Movement of the 
dredging equipment to a standby area (a minimum of 1500 linear feet 
from the facility) will be required periodically.  Nonmagnetic 
equipment may be left if approved by the Government and secured in a 
location not interfering with the operation of the MSF.  The depth and 
location at which the physical portion of the dredge may operate varies 
as depicted on plate H-02.  Diver operated equipment is not mandatory 
if the surface operated dredging equipment can remove the material 
safely while operating within the hatched areas indicated on the 
drawings.  Previous contractors have used hydraulic jets attached to 
suction head for removal.  Other methods or combination of methods that 
can be performed without damaging the sensors or cables will be 
acceptable. 
 
Operations required by this contract shall consist of the removal and 
disposal of all material that is indicated to be dredged in these 
specifications and drawings.  Movement of the dredge plant as required 
by the order of work and the positioning of pipelines and attendant 
plant to facilitate proper dredge operations are also required.  The 
Contractor will be required to remove all material above the required 
depth as shown on the contract drawings and any additional shoaling 
that may have occurred between the time of the Examination Survey and 
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the Before Dredging Surveys within the construction limits at the unit 
price for Bid Items 0002 through 0005AB. 
 
1.1.1 Dredging and Disposal Plan 
 
The Contractor shall submit a dredging and disposal plan 10 days after 
contract award, to be approved by the Contracting Officer prior to the 
commencement of dredging that is expected to be in December 2004.  The 
dredging and disposal plan must include the dredging plant the 
Contractor intends to use on each bid item and a schedule indicating 
starting and completion dates for each dredging section.  The 
Contractor’s dredging and disposal plan as well as operations plan 
shall ensure the following: 
 

1. Sufficient ponding area within the disposal area(s) for proper 
effluent water quality. 

2. Dredge size and production rates suitable to the disposal 
area(s) size and proper effluent discharge rates. 

3. Performance of all work in strict accordance with the drawings 
and specifications. 

4. Completion of the work within the time allowed by the 
contract. 

5. The dredging plan shall also include (but is not limited to) 
the following: 

a. A description and schedule of all operations that will 
be performed in connection with the removal and 
transport of material.  The operations shall be 
described in the sequence in which they will be 
performed. 

b. A description of all plant (including names of dredges) 
and equipment that will be utilized in connection with 
the removal and transport of material. 

c. Plant to be used in each section. 
d. A description of the plan of operation of the weir, 

including which weirs will be used during dredging 
operations. 

 
6. The Contracting Officer must approve the operations plan prior 

to mobilization and any operation plan modifications prior to 
their implementation.  The operations plan must be explicit 
and must include, but it not limited to the following: 

a. Shifts and crew sizes. 
b. Communications 
c. Procedure for dredging the area within the EHWs.  The 

operations will be described in the sequence in which 
they will be preformed. 

d. How the depth and horizontal positioning of the dredge 
head will be monitored and how the depth measurement 
will be calibrated. 

e. Safety precautions. 
 
1.1.2  Applicable Publications 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by 
basic designation only. 
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 American Wood Preservers’ Association (AWPA) Standards: 
 
 C18  Standard Soil Contact 
 
 M4  The Care of Preservative-Treated Wood Products 
 

American Wood Preservers Bureau (AWPB) Standard 
 
 MLP 80 Standard 
 
American Public Health Association, American Water Works Association 
and Water Environment Federation: 
 
Standard Methods for the Examination of Water and Wastewater (1999; 20th 
Edition) 
 
1.2 SUBMITTALS 
 
 SD-02 Shop Drawings    
  
  Pipeline Survey      
 

SD-03 Product Data 
 

Dredging and Disposal Plan   
     
Progress Chart; G 
 
Labor Report     
 

SD-06 Test Reports 
 

Lever Room Log    
 

Water Quality Test    
 

SD-07 Certificates 
 
  Stoplog Certification    
 
1.3 MATERIALS TO BE REMOVED 

 
The materials to be removed from the maintenance areas are principally 
those that have accumulated as a result of shoaling since previous 
dredging.  Materials in the allowable overdepth of this area may or may 
not have previously been dredged as part of a continuous maintenance 
program.  The shoal materials are anticipated to primarily consist of 
fine to coarse sand, silt passing the 200-mesh sieve, clay, and to a 
lesser degree gravels.  The material is expected to be predominantly 
fines with the remaining to be primarily silt with some clay. 

 
Materials within the allowable overdepth and, to a certain degree, 
material immediately below the allowable overdepth, should be both 
shoal material and undisturbed material.  These materials would be 
consistent with materials found at the bottom of the harbor in other 
dredging projects.  Sands, silts, and clays should be anticipated in 
various mixes.  Blow counts for fine-grained soils (silts and clays) 
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are generally in the 1 to 30 range.  Consequently, the consistency of 
the fine-grained soils could be described as very soft to stiff, while 
the consistency of the coarse-grained soils could be described as very 
loose to medium.  In addition, the silts and clays may exhibit some 
plasticity with a high liquid-limit that would cause some difficulty 
mixing the water if hydraulic means are used to remove the material 

 
Bidders should examine the areas included in this contract and 
determine for themselves the character of the materials.  Records of 
previous dredging in the vicinity of the project are available in the 
office of the District Engineer, U.S. Army Engineer District, Savannah, 
100 West Oglethorpe Avenue, Savannah, Georgia 31401-3640. 
 
1.4 OMITTED  
 
1.5 QUANTITY OF MATERIAL 

 
1.5.1 Estimated Quantities 

The table below is a summary of the material available as calculated 
from the condition survey. 
 

ESTIMATED DREDGING QUANTITIES* 
 

 
BID 
ITEM 

 
 

Location 
(Reach) 

 
Required
Depth 
(ft, 
MLW) 

Dredging
To 

Required
Depth 
(CY) 

 
 

Overdepth
(CY) 

 
Anticipated 
Shoaling 
(CY) 

**Total 
Dredging 
Available

(CY) 

02 MSF, 
Slip 

-44 5000 3150 1000 9150 

Totals     5000 3150 1000        
9150 

*NOTE:   This quantity includes required dredging plus anticipated 
shoaling between the time of the examination survey and before dredging 
surveys plus 100 percent of the overdepth available for dredging. 

 
1.5.2  Acceptance Sections 
 
For the purposes of acceptance, the work to be done will be divided 
into acceptance sections as specified by the Authorized Representative 
of the Contracting Officer’s written dredging orders to the Contractor.  
Should the acceptance sections be inappropriate for the Contractor’s 
Dredging Plan, the acceptance sections, with the Contracting Officer’s 
approval, may be modified.  Proposed changes to the acceptance sections 
shall be submitted to the Contracting Officer in writing for approval. 

 
1.5.3  Shoaling 

 
If, before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel because 
of the natural lowering of the side slopes, redredging at the contract 
price, within the limit of available funds, may be performed if 
agreeable to both the Contractor and the Contracting Officer. 
 
1.6   OVERDEPTH AND SIDE SLOPE DREDGING  
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The required dredging depth is shown on the typical sections in the 
contract drawings.  To cover the unavoidable inaccuracies of dredging 
processes, material actually removed, from within the specified areas 
to be dredged to a depth of not more than 2 feet as shown on Plate H-02 
measured vertically below the required depth, will be computed and paid 
for at the contract price.  Side slope dredging is not required.  
 
1.6.1 Excessive Dredging 
 
Material taken from beyond the limits as described in paragraphs 
OVERDEPTH DREDGING and SIDE SLOPES above will be deducted from the 
total amount dredged as excessive dredging for which payment will not 
be made.  Nothing herein shall be construed to prevent payment for the 
removal of shoals performed in accordance with the applicable 
provisions of either paragraphs FINAL EXAMINATION AND ACCEPTANCE or 
SHOALING of this section.  
 
1.7 OMITTED 
 
1.8 PERMIT 
 
The work covered by this section is permitted under Department of the 
Army Permit Number 960010370.  No other Department of the Army permits 
are necessary.  In accordance with SECTION 00700, clause FAR52.236-7, 
Permits and Responsibilities, the Contractor is responsible for 
obtaining any additional licenses and operational permits necessary for 
all operations performed in connection with the prosecution of the 
work.  The permits and licenses shall be obtained in a timely manner to 
ensure that the commencement, prosecution, and completion of the work 
is in accordance with paragraph COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK.  Delays resulting from the Contractor not securing 
permits necessary for the prosecution of the work are not excusable 
under SECTION 00800, clause FAR 52.211-12 and FAR 52.249-10 and will 
not justify extending the time for completion of the work. 
 
1.9  OMITTED 
1.10  OMITTED 
1.11  OMITTED 
 
1.12 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
 
The Contractor will be required to commence work under this contract 
within 45 days after the date of receipt by him of Notice to Proceed, 
to prosecute said work diligently and to complete the entire work ready 
for use not later than 75 days after the date of receipt by him of 
Notice to Proceed. Should the total quantity of material to be paid for 
actually removed under the contract exceeds the limit established in 
the clause entitled VARIATIONS IN ESTIMATED QUANTITIES – SUBDIVIDED 
ITEMS, additional time will be allowed at the rate of 30 calendar days 
for each 9,000 cubic yards in excess of the established limit. The time 
stated for completion shall include final cleanup of the premises. 
  
If operations are delayed in excess of the allowable weather delays in 
Section 00800, FAR 52.249-4001, Time Extension for Unusually Severe 
Weather, a one for one time extension will be granted for each day the 
dredge is delayed by seas that are greater than 1-1/2 feet, if the 
adverse weather affects 50 percent or more of the Contractor’s 
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scheduled workday.  The sea state will be recorded on the Contractor’s 
daily report of operations. 
 
1.13 STATION REGULATIONS 
 
1.13.1 General Requirements 

 
The Contractor and the Contractor’s employees and subcontractors shall 
become familiar with and obey all Station regulations including fire, 
traffic, blasting, excavation, utility connection, and security 
regulations.  All personnel employed on the station shall keep within 
the limits of the work (and avenues of ingress and egress), and shall 
not enter any restricted areas unless required to do so and are cleared 
for such entry.  The Contractor’s equipment shall be conspicuously 
marked for identification.   

 
1.13.2   Citizenship 
 
Only U.S. Citizens are permitted on the job site.  

 
1.13.3   Badge Requirements 

 
Identification badges are required for access to the Naval Submarine 
Base.  Only United States citizens may receive badges.  The Contractor 
shall be responsible for obtaining badges for personnel and 
subcontractors who will be performing work within the confines of the 
Base.  The badges can be obtained as directed at the Preconstruction 
Conference (see clause PRECONSTRUCTION CONFERENCE).  Badges will be 
issued for the length of the contract or 6 months, whichever is the 
lesser.  Contractor and other personnel needing access to the site for 
short periods will be issued temporary badges for a shorter period of 
time.  Identification badges shall be worn at all times while on the 
Base and shall be in plain view in a conspicuous place above the waist.  
The badge requirements apply to all visitors to the Naval Submarine 
Base.  The process for obtaining badges and passes will be explained to 
the Contractor and the Contractor’s personnel by the Pass and ID 
Office. 

 
1.13.4   Site Security 

 
Job site security is a Contractor responsibility.  Notify Base Security 
Office of any special measures taken (night watchmen, alarms, etc.). 

 
1.13.5   Vehicle Permits 

 
All vehicles entering the Base are required to obtain a permit in 
accordance with the Base regulations.  The vehicle permits can be 
obtained from the Pass and ID Office.  All Contractor vehicles and 
equipment, when not in use, shall be locked or removed from the Base or 
otherwise disabled so that operation by unauthorized personnel will be 
prohibitive. 

 
1.13.6   Special Working Conditions and Entry to Work Area 

 
Entry to work areas located in the Navy operational area is limited to 
that needed to accomplish work in or adjacent to these structures.  No 
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unessential entry into operational areas is allowed.  Access may be 
denied any time special Navy security and safety restrictions are set. 

 
1.13.7   Diving Plans 

 
Station regulations require special permission for underwater diving at 
any location in the area.  This permission is in addition to any diving 
plan required by the Contracting Officer.  Permission must be obtained 
through the Port Services Officer of the Base.  Diving without this 
permission will be dangerous because of anti-intrusion measure in 
effect. 

 
1.13.8   Coordination with Navy 

 
Coordination with elements of the navy are usually accomplished through 
the Contracting Officer.  Base specific items such as coordination of 
opening the security gates, equipment inspections, etc will be 
coordinated with NAVSUBASE POC Jim More at 912-573-4759. 

 
1.13.9   Materials Delivery 

 
The inspection station for clearing materials shipments is open 0530-
1800 Monday through Friday.  Materials delivery requires a bill-of-
lading. 
 
1.13.10   Time Restrictions 

 
Due to sensitive nature of the equipment and for security reasons all 
dredging operations will be limited to daylight hours only.  

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION 
 
3.1 INSPECTION SUPPORT 
 
The Contractor shall furnish, on request of the Contracting Officer or 
any inspector, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the 
dredging and/or floating plant as may be reasonably necessary in 
inspecting and supervising the work.  However, the Contractor will not 
be required to furnish such facilities for the survey prescribed in the 
paragraph FINAL EXAMINATION AND ACCEPTANCE.  The Contractor shall also 
furnish transportation from all points on shore designated by the 
Contracting Officer or any inspector, suitable to and from the various 
pieces of plant, and to and from the disposal sites.  Should the 
Contractor refuse, neglect or delay compliance with these requirements, 
the specific facilities may be furnished and maintained by the 
Contracting Officer and the cost thereof will be deducted from any 
amounts due or to become due the Contractor. 
 
3.2 CONDUCT OF DREDGING WORK 
 
3.2.1   Order of Work 
 
3.2.1.1   Dredging Controls 
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The movement of the dredge will be directed by the Contracting 
Officer’s Representative (COR) for dredging the Magnetic Silencing 
Facility (MSF) area. 
 
3.2.1.1.1  Rehandling Facility 
 
Due to the environmental sensitivity of dredging in the Kings Bay and 
Cumberland Sound area, no material rehandling facility is or will be 
available.  No agitation dredging is permitted. 
 
3.2.1.1.2  MSF Slip   
 
Accurate positioning will be required for dredging the MSF slip or 
area.  Fragile and expensive underwater sensors are located both inside 
and outside the slip.  Dredging is required inside and at the entrance 
of the slip.  No dredging shall be allowed within 5 feet of the 
trestle. 

 
The MSF slip has limited accessibility.  The general arrangement of the 
facility is shown on Plate H-4.  A section through the facility is 
shown on Plate H-2.  The width of the slip is 88 feet between pilings.  
The length of the slip is 725 feet.  The slip is covered by eighteen 
metal overhead frames that are 55 feet above mean low water 
(approximately 49 above mean high water).  The locations of the 
overhead frames are shown on Plate H-4.  Eighteen pairs of concrete 
mats have been installed in the bottom of the slip at the overhead 
frame locations to protect cables running across the slip.  The mats 
and cables are not to be disturbed or damaged in any way by the 
dredging operation.  No spuds or anchors will be dropped inside the 
slip.  No magnetic materials shall be left in the slip by the 
Contractor.  All magnetic tools, equipment, etc. dropped overboard by 
the Contractor shall be immediately retrieved by the Contractor at the 
Contractor’s expense. 
 
Except for the concrete mats at Bent No. 2, all mats are below –46 feet 
MLW.  The mats at Bent No. 2 are below –44 feet MLW.  Mats at Bent No. 
12 have been removed.  Each concrete mat is made up of concrete 
hexagons threaded together with 3/8 inch Kevlar line to provide an 
articulated mat 8 feet wide by 35 feet long and 6 inches thick, 
weighing approximately 10,000 pounds.  Two mats are installed end to 
end at each metal overhead location to cover an area 70 feet by 8 feet.  
Heavy 2.5 inch to 3-inch diameter electric cables encircle overhead, 
down the sides and under the water across the slip.  These cables are 
located under the concrete mats.  See the plan and section view for 
locations and minimum depth.  In rows down the center and on the 
outside of the MSF, 8-inch diameter fiberglass pipes have been 
installed vertically.  These pipes contain and support electronic 
sensors.  On top of each of these tubes are plastic caps with 
approximately 1 inch diameter sensor cables connecting the sensors to 
each other.  The sensor cables were laid on existing grade at the time 
of construction.  Tube coordinates are included on the drawings.  See 
the plan and section view for locations and minimum depth.  No dredging 
or spuds or anchors will be allowed in the area around the MSF shown on 
Plate H-1.  
 
3.2.1.1.3  Progress Chart 
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In accordance with the clause SCHEDUELS FOR CONSTRUCTION (FAR 52.236-
15) in SECTION 00700, the Contractor shall complete and submit for 
approval a progress chart prepared on Form ENG 2454 (See SECTION 
00800).  This chart shall reflect each bid item from the bid schedule.  
The Contractor shall submit an updated chart reflecting progress to 
date with each request for a progress payment. 
 
3.2.1.1.4  Lever Room Log 
 
The Contractor will maintain a daily lever room log and provide a copy 
of the log to the Contracting Officer Representative at the end of each 
day.  This log will include the following for each shutdown:  date, 
shutdown time, reason for shutdown, and startup time.  The Contractor 
shall indicate on the lever room log the category of non-effective time 
to which each stop is attributed.  The daily dredging report should 
reflect the same categories and times. 

 
3.2.1.1.5   Labor Report 
 
The Contractor will submit on the first working day of each month the 
total man-hours worked the previous month. 
 
3.2.1.1.6   Spot Dredging 
 
The Contractor will be (requested/directed) to locate the dredge head 
to a specific location and held at a specific elevation.  The dredge 
will be held stationary and allowed to remove what material will come 
to it for the period of time specified.  The time to accurately locate, 
set up and run the dredge is included in the bid item hours awarded.  
The purpose of this dredging is to create depressions immediately 
adjacent piles for work by others.  These areas are within the MSF 
Slip. 
 
3.2.2  Omitted 
3.2.3  Omitted 
 
3.2.4  Surveys 

 
The Contractor is responsible for performing all surveys and layout and 
maintaining all targets, ranges, and stakes necessary for this contract 
(except Before and After surveys). 
 
3.2.4.1   Before and After Surveys 

 
Acceptance and final payment for each acceptance section will be based 
(as described in paragraph MEASUREMENT AND PAYMENT of this section) on 
Before and After surveys made by the Government.  The Government will 
make Before and After surveys only after the Contractor provides the 
following notices in writing: 
 

(1)  Commencement Notice:  Fifteen days before dredging is to 
begin in an acceptance section, the Contractor shall provide 
to the Contracting Officer written notice of the commencement 
of dredging.  Within 15 days, weather permitting, after 
receipt of the notice, a Before Survey for the entire 
acceptance section will be performed by the Government.  If 
the commencement of dredging in the acceptance section is 
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delayed more than fifteen (15) days after the date of the 
Before Survey, the Government will, at the Contractor’s 
request, resurvey the entire acceptance section.  Unless the 
delay is caused by the event(s) described in SECTION 00800, 
clauses FAR 52.211-12 and FAR 52.249-4001, the additional 
survey will be charged to the Contractor at the rate of $2000 
per survey-crew day required by the Government to mobilize, 
survey, and demobilize, if the Government must mobilize the 
boat to the project, an additional $1,850 will be charged. 

(2) Completion Notice:  Upon completion of an acceptance section, 
the Contractor shall provide written notice of completion to 
the Contracting Officer.  Within 7 days, weather permitting, 
after receipt by the Contracting Officer of the notice, an 
After Survey will be performed for the entire acceptance 
section by the Government.  Within 5 days after completion of 
the survey, one copy of the After Survey will be furnished to 
the Contractor at no charge.  Additional copies will be 
furnished upon request at the cost of reproduction.  The work 
will be thoroughly examined in accordance with the procedure 
described in paragraph FINAL EXAMINATION AND ACCEPTANCE of 
this section. 

 
Before and After surveys are made for acceptance and payment purposes 
only.  Other surveys made by the Government as described in SECTION 
00800, clause FAR52.246-12, INSPECTION OF CONSTRUCTION, are for the 
sole benefit of the Government.  All surveys performed by the 
Government and the Contractor will use HYPAK. 

 
3.2.4.2   Datum and Benchmarks 

 
The plane of reference of mean low water (MLW) as used in these 
specifications is that determined by the following benchmarks for Kings 
Bay, Georgia: 

 
         Elevation 
 Name    Description   above MLW 

 
  Kings Bay Station  Located south of the south 9.10 
  8679511 Stamped  end of the old SWD Tender 
  BM #1    Dock 
      COORDINATES: 
      X 863222.74 
      Y 288739.68 
 
3.2.4.3   Dispute of Surveys Made by Government 

   
In the even that the Contractor disputes the accuracy of any Government 
performed survey, the Contractor will immediately notify the 
Contracting Officer in writing as to the nature of the dispute.  If the 
dispute is such that no agreement can be immediately resolved, the 
Contractor will immediately request that a Government representative 
accompany the Contractor survey crew and perform a survey in the 
presence of the Government representative.  The Contractor will submit 
to the Government representative on board the survey boat a copy of the 
Contractor’s raw data files in HYPAK format.  All of the following will 
be submitted with the contractor’s performed survey raw data: 
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(1) Method of horizontal positioning. 
(2) All motion sensing readings will be separately recorded and 
provided to the Government as part of the Contractor’s raw data 
files and identified per survey line.  The data recordings will 
include but are not limited to heave, pitch, and roll data 
recordings. 
(3) Date, time, and stage of tide. 
(4) Water surface conditions. 
(5) A map showing the reduced depth soundings. 
(6) Plotted cross-sections at a scale of 1 inch equals 50 feet 

horizontal and 1 inch equals 10 feet vertical of the 
Contractor-performed survey compared with the disputed 
Government-performed survey. 

(7) A map showing areas worked by the dredge plant. 
 

3.2.4.4   Advance Notice Requirement 
 

The Contractor shall give the Contracting Officer 15 days’ written 
notice of the date he plans to complete work in each acceptance section 
in order that before dredging surveys for the next area of assignment 
may be made sufficiently in advance of the Contractor’s operations. 

 
3.2.5   Plant 
 
3.2.5.1   General 

 
The Contractor agrees to keep on the job sufficient plant to meet the 
requirements of the work.  The plant shall be in satisfactory operating 
condition and capable of safely and efficiently performing the work as 
set forth in the specifications and the plant shall be subject to 
inspection by the Contracting Officer at all times.  The plant listed 
on the Plant and Equipment Schedule, ENG Form 1619-R (Section 00010), 
is the minimum which the Contractor agrees to place on the job unless 
otherwise determined by the Contracting Officer, and its listing 
thereon is not to be construed as an agreement on the part of the 
Government that it is adequate for the performance of the work. 

 
3.2.5.2   Scows 

 
All scows must be kept in good condition, the coamings repaired and the 
pockets provided with proper doors or appliances to prevent leakage of 
material. 

 
3.2.5.3  Pipelines 

 
All pipelines for hydraulic machines must be kept in good condition at 
all times and any leaks or breaks along their length must be promptly 
and properly repaired. 

 
3.2.5.4  Capacity of the Plant 

 
No reduction in the capacity of the plant employed on the work shall be 
made except by written permission of the Contracting Officer.  The 
measure of the “capacity of the plant” shall be its actual performance 
on the work to which these specifications apply. 
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3.2.5.5   Additional Plant Requirement 
 

In the event of collision, fire, major breakdown or any other action 
preventing continuation of dredging operations for a period of more 
than 48 hours that is anticipated to continue for a period of 30 days 
or more, additional dredging plant shall be delivered as required by 
paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK.  In the 
event the additional plant, as directed by the Contracting Officer, is 
not delivered and placed in operation within the allowable 30 days, the 
contract will be terminated under the clause DEFAULT (FIXED-PRICE 
CONSTRUCTION) (FAR 52.249-10) of Section 00700.  Additionally, should 
any event prevent continuation of dredging operations for 48 hours and 
continue for a successive period of 15 days, additional plant shall be 
delivered and commence dredging operations within 15 days of receipt by 
the Contractor of the Contracting Officer’s written request for 
additional plant.  In the event the additional plant as directed by the 
Contracting Officer is not delivered and placed in operation within the 
allowable 15 days, the contract will be terminated under the clause 
DEFUALT (FIXED-PRICE CONSTRUCTION) (FAR 52.249-10) of SECTION 00700. 

 
3.2.5.6  Contractor Laydown Area 

 
The construction laydown area for this contract as directed by the 
Contracting Officer to be somewhere in the vicinity of the waterfront 
is limited to construction and storage of material.  No administrative 
support will be allowed in the construction laydown site at the 
waterfront.  No water or sewer service is available from the 
Government.  No hazardous or general material storage is allowed in the 
laydown area.  The Contractor shall clean up and vacate the 
construction laydown area within 30 calendar days of completion and 
acceptance of all work. 
 
3.2.6 Disposal of Excavated Material 
 
3.2.6.1  Method of Disposal 
 
The Contractor shall be responsible for the operation maintenance and 
monitoring of the disposal area in use.  The dredged material shall be 
transported to and deposited in Mainside Disposal Area as shown on the 
project drawings.  Deviation form the use of Mainside Disposal Area 
shall not be allowed without written approval from the Contracting 
Officer.  The Contractor shall be responsible for all maintenance and 
repairs of the dikes around the disposal site.  Any material that is 
deposited or allowed to flow elsewhere than in places designated or 
approved by the Contracting Officer will not be paid for and the 
Contractor may be required to remove such displaced material and 
deposit it where directed at the Contractor’s expense.  If the 
misplaced material is subsequently removed and placed in an approved 
disposal area, payment will be made for the initial dredging in 
accordance with the SCHEDULE (SECTION 00010).  Vehicle access must be 
provided along the top of all the dikes at all times.  All pipelines 
shall be adequately ramped over to provide crossover access.  Any 
damage caused to the dike and erosion control systems by the Contractor 
shall be repaired at the expense of the Contractor. 
 
3.2.6.2   Location of Head Section 
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The head section of the pipeline shall be placed at the location shown 
on the project drawings as agreed to by the Contracting Officer’s 
Representative.  Any deviation from the approximate head section 
location shown on the drawings must be approved by the Contracting 
Officer prior to placement of the dredge pipe in the disposal area.  
The Contracting Officer’s Representative may direct periodic movement 
of the head section as necessary to efficiently maintain the disposal 
area. 

 
3.2.6.3   Operation of Weirs 
 
The Contractor shall be responsible for reasonable care in the use of 
the disposal area, and for the operation and control of the weirs.  The 
Contractor shall provide stoplogs for the weirs.  The Contractor shall 
manage flows so that all release of effluent can be stopped if required 
by the Contracting Officer.  The Contractor will be responsible to 
correct any damage caused by the Contractor’s operations to disposal 
area outfalls, riprap and erosion control works.  The Contractor shall 
be required to observe the release of effluent from the disposal area 
daily and ensure that the total suspended solids are not more than 4 
grams per liter.  This may be done by comparison with a calibrated 
sample jar that shall be provided by the Contractor. 
 
For the duration of the contract, the Contractor must maintain 24-
hour/two-man surveillance over the disposal area.  Containment area 
monitoring personnel are required to have communication capability to 
the dredge plant at all times.  Repair and maintenance of the dike and 
pipe ramps shall be the responsibility of the Contractor.  The 
Contractor shall make necessary repairs to the weirs and outfall pipes 
in order to contain the dredge material and maintain water quality of 
the effluent.  The Contractor shall be responsible to patrol, maintain 
and repair any damage to existing weirs and outfall pipes under the 
dikes.  The Contractor is required to provide a vehicle capable of 
transporting the dike surveillance crews during disposal area 
operations. 
 
3.2.6.4 Pipelines 
 
The Contractor shall be responsible for continuous surveillance of all 
pipelines used for transporting dredged material.  All pipe leaks are 
to be repaired and any damage from the leaks shall be repaired at the 
Contractor’s expense.  The contractor shall survey all submerged 
pipelines during dredging operations at least twice a week to detect 
the occurrence of leaks.  All surveys shall be plotted and copies 
submitted to the Contracting Officer’s Representative within two (2) 
days after performance of the survey. 

 
3.2.6.5   Water Quality Surveillance  

 
In concert with CONTRACTOR QUALITY CONTROL, the Contractor shall 
provide for surveillance of water quality of effluent from the disposal 
area.  The Contractor’s quality control system shall be responsible for 
ensuring effluent total suspended solids levels less than 4 grams per 
liter at all times, and that State of Georgia standards for water 
quality are met.  Quality control personnel shall analyze the effluent 
for suspended solids levels leaving the disposal area at least once 
every 24 hours.  A calibrated standard may be used for on site 
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determinations.  If a test for suspended solids indicates 
concentrations equal to or greater than 4 grams per liter, the 
Contractor shall be required to modify his operations as necessary to 
achieve proper effluent quality.  The modifications could include, but 
are not limited to, raising the elevation of the weir stoplogs or 
changing the dredge’s pumping rate and/or operating time.   

 
3.2.6.5.1   Method of Testing  

    
One sample shall be taken daily of the discharge from each operating 
weir outfall pipe.  One sample shall be delivered to the Contracting 
Officer’s Representative in a 500 cc sample jar the same day it is 
taken once per week.  Each sample shall be analyzed, without undue 
delay after the sample is taken, for total suspended solids.  A 
calibrated jar containing 4 grams of dredge material per liter may be 
used for comparison.  Upon completion of the analysis, the Contracting 
Officer’s Representative shall be notified of the test results. 

 
3.2.6.5.2   Record of Results 

 
The following information shall be recorded on the Contractor’s Quality 
Control Report for each sampling: 

 
1. Date, time and location of sample (Include this 

information on the sample label also.) 
2. Depth of flow over each weir crest. 
3. Ponding depth at each weir. 
4. Crest elevation of each weir. 

 
3.2.7   Navigation (Rules and Regulations) 
 
The Contactor shall ensure that all vessels utilized in project 
operations consequent to this project are commanded, equipped, 
navigated, and/or operated so as to be in strict compliance with the 
general regulations of the Department of the Army and of the Coast 
Guard, including applicable section, safety, environmental, and 
navigational rules and regulations of the Code of Federal Regulations 
(CFR), parts 33 and 46. 
 
3.2.7.1   Navigation Aids and Permits 

 
3.2.7.1.1   Navigations Aids  

 
Navigation aids located within or near the areas required to be dredged 
will be removed, if necessary, by the U.S. Coast Guard in advance of 
dredging operations.  The Contractor shall not remove, change the 
location of, obstruct, willfully damage, make fast to, or interfere 
with any aid to navigation.  The Contracting Officer will request the 
U.S. Coast Guard to relocate the aids if it is determined that they 
will interfere with the dredging process. 
 
3.2.7.1.2  Navigation Warnings 

 
The Contractor shall furnish and maintain navigation warning signs 
along the pipeline. 

 
3.2.7.1.3   Dredging Aids 
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Dredging aid markers and lights shall not be colored or paced in a 
manner that they will obstruct or be confused with navigation aids. 

 
3.2.7.1.4   Coast Guard Permit 

 
The responsibility for maintaining and operating the job site 
installations and vessels in accordance with applicable laws rest with 
the Contractor.  Installations as may be placed by the Contractor on or 
over the seabed of the work area, i.e., pipeline, pipeline risers and 
booster stations are obstructions or structures in accordance with 
Title 33 CFR Subpart 67.01.  Such installations or portions thereof, 
are subject to applicable regulations set forth in Title 33 CFR, parts 
64, 66, and 67.  The responsibility for notifying Commander, Seventh 
Coast Guard District, per Title 33 CFR subpart 67.40, and the 
responsibility of securing necessary installation approvals therefrom, 
rests with the Contractor. 
 
3.2.7.1.5   Conditions 

 
When navigation is hazardous due to inclement weather (such as a heavy 
fog), the plant and related equipment shall be moved to provide the 
maximum possible channel width for passage. 

 
3.2.7.2   Signal Lights 
 
In accordance with Navigation Rules, the Contractor shall display 
signal lights and conduct operations in accordance with the General 
Regulations of the Department of the Army and of the Coast Guard.  Said 
regulations govern lights and day signals to be displayed by towing 
vessels with tows on which no signals can be displayed, vessels working 
on wrecks, dredges and vessels engaged in laying cables or pipes or in 
submarine or bank protection operations, lights to be displayed on 
dredge pipeline and day signals to be displayed by vessels of more than 
65 feet in length moored or anchored in a fairway or channel and the 
passing by other vessels or floating plant working in navigable 
channels, as set forth in Commandant, U.S. Coast Guard Instruction 
M16672.2, Navigation Rules:  International-Inland (CMDTINST M16672.2), 
or 33 CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR 89 
(Inland) as applicable. 

 
3.2.7.3  Notice to Mariners 

 
Should the Contractor, during dredging operations, encounter any 
objects on the channel bottom that could be a hazard to navigation, the 
Contractor will notify the Coast Guard and the Contracting Officer 
immediately as to the location of said object and any other pertinent 
information necessary for the Coast Guard to put out a Notice to 
Mariners. 
 
3.2.8  Method of Communication 

 
All dredges shall be equipped with a working cellular telephone and 
bridge-to-bridge radio-telephone capable of operation from its main 
control station and capable of transmitting and receiving on the 
frequency or frequencies within the 156-162 Mega-Hertz bank using the 
classes of emissions designated by the Federal Communication Commission 
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for the exchange of navigational information and to provide for maximum 
safety of operations.  Final acceptance of the plant will not be made 
until the cellular telephone and the radio-telephone are installed and 
in good working order.  Channel 73 is employed by Port Operations for 
ships and shall be monitored at all times. 
 
3.2.9  Salvaged Material and Debris Disposal 

 
Anchors, chains, firearms, and other articles of value, that are 
brought to the surface during dredging operations shall remain or 
become the property of the Government and shall be deposited on shore 
at a convenient location near the site of work, as directed by the 
Contracting Officer.  All debris encountered during the dredging 
process (i.e., timber, sheet metal, rope, cable, etc.) shall become 
property of the Contractor.  Prior to final payment for an acceptance 
section, the Contractor will be responsible for removing and disposing 
of debris in an off-base landfill area as selected by the Contractor 
and approved by the Contracting Officer.  Disposal of debris will not 
be permitted on the riverbanks, or in navigable waterways in the 
project location. 
 
3.2.10   Omitted   
 
3.2.11   Plant Removal 
 
Upon completion of the work, promptly remove plant, including ranges, 
buoys, piles, and other markers or obstructions. 
 
3.2.12   Accommodations and Meals for Inspectors 

 
If the Contractor maintains on this project an establishment for the 
subsistence of his own employees, he shall, when required, furnish to 
inspectors employed on the project, and to all Government agents who 
may visit the project on official business, meals of quality 
satisfactory to the Contracting Officer. 
 
3.3 MEASURMENT AND PAYMENT 
 
3.3.1   Method of Measurement 

 
The total amount of material removed and to be paid for under the 
contract for production dredging will be measured by the cubic yard in 
situ.  The quantity of material shall be determined by computing the 
difference in volume between the bottom surface shown by the soundings 
of the Before Dredging survey and the bottom surface shown by the 
soundings of the After Dredging survey.  The Before and After Dredging 
surveys are described in paragraph 3.3.2 Surveys.  The total amount is 
subject to deductions that may be required for excessive dredging, as 
described in paragraphs 1.6 OVERDEPTH and 1.6.1 EXCESSIVE DREDGING, and 
misplaced material, as described in paragraph 3.2.6.1 METHOD OF 
DISPOSAL. 

 
3.3.2  Contract Maps and Drawings 

 
The maps and/or drawings already prepared (clause CONTRACT DRAWINGS, 
MAPS, AND SPECIFICATIONS (DFARS 52.236-7001) of SECTION 00700) are 
believed to accurately represent existing conditions at the time 
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surveyed, but the depths shown thereon will be verified and corrected 
by soundings taken within 15 days before dredging.  Determination of 
quantities removed, including deductions, to be paid for in the area 
specified, after having once been made, will not be reopened, except on 
evidence of collusion, fraud, or obvious error. 

 
3.3.3  Surveys During the Progress of Work 

 
Soundings for all dredging surveys under this contract will by obtained 
by use of a dual frequency marine depth recorder.  The 28 kHz echo will 
be used for quality assurance and yardage calculations. 

 
3.3.4  Payment 

 
3.3.4.1  Mobilization and Demobilization 

 
Payment for all mobilization and demobilization (Bid Item 0001) will be 
lump sum and will be made in accordance with SECTION 00700, Clause 
DFARS 52.236-7004, PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 

 
3.3.4.2  Dredging  

 
Final payment for dredging will be at the bid unit price and based on 
quantities computed as described above. 
 
3.3.4.3  Progress Payments 

 
Progress payments for completed dredging of acceptance sections for Bid 
Item 0002 will be based on quantities determined by soundings and/or 
sweepings taken behind the dredge or dredge plant and from data 
furnished on the Contractor’s Daily Report of Operations.  Progress 
payments made pursuant to the clause FAR 52.232-5, PAYMENTS UNDER 
FIXED-PRICE CONTRUCTION CONTRACTS of Section 00700 for any item of work 
in the Schedule (Section 00010) shall be based on the contract unit 
price or lump sum amount set forth in the Schedule for that item of 
work.  If the amount of the unit price or lump sum bid for any item of 
work is in excess of 125 percent of the Government estimate for such 
item, the Contracting Officer may require the Contractor to produce 
cost data to justify the price of the bid item.  Failure to justify the 
bid item price to the satisfaction of the Contracting Officer may 
result in payment of an amount equal to 125 percent of the Government 
estimate for such bid item upon completion of the work on the item and 
payment of the remainder of the bid item price upon final acceptance of 
all contract work. 

 
3.3.4.4   Continuity of Work 
 
No payment will be made for work done in any area designated by the 
Contracting Officer until the full depth required under the contract is 
secured in the whole of such area.  Additionally, no payment will be 
made for excavation in any area not adjacent to areas where full depth 
has been secured except by the decision of the Contracting Officer.  
Should any such nonadjacent area be excavated to full depth during the 
operations carried under the contract, payment for all work therein may 
be deferred until the required depth has been made in the intervening 
area.  The Contractor may be required to suspend dredging at any time 
when, for any reason, the ranges or gages cannot be seen or properly 
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followed.  If electronic positioning systems are used, dredging may be 
suspended, due to improper positioning of the dredge. 

 
3.3.4.5   Standby Time 
 
Standby time for dredging will be paid for each day or in part thereof 
that the plant is not in operation by the request of the Contracting 
Officer or the Contracting Officer’s Representative.  A day is measured 
by 24 hours and paid under item 5, Standby Time. 

 
3.4 FINAL EXAMINATION AND ACCEPTANCE 
 
The Contracting Officer will determine when an entire acceptance 
section has been completed and is no longer subject to damages by 
further operations under the contract.  As soon as is practicable after 
this determination, the acceptance section will be thoroughly examined 
at the cost and expense of the Government by sounding or sweeping, or 
both, as determined by the Contracting Officer.  Should any shoals, 
lumps, or other lack of contract depth be disclosed by this 
examination, the contractor will be required to remove same by dredging 
at the contract rate for dredging.  However, if the bottom is soft and 
the shoal areas are small and form no material obstruction to 
navigation, the removal of such shoal may be waived at the discretion 
of the Contracting Officer.  The Contractor or the Contractor’s 
Authorized Representative will be notified when soundings and/or 
sweepings are to be made, and will be permitted to accompany the survey 
party.  When the area is found to be in a satisfactory condition, it 
will be accepted finally.  Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of 
work for the removal of shoals disclosed at a prior sounding or 
sweeping, the cost of such third and any subsequent soundings or 
sweeping operations will be charged against the Contractor as described 
in paragraph 3.2.4.1(1).  Final acceptance of the whole or a part of 
the work and deductions or corrections of deductions made thereon will 
not be reopened after having once been made, except on evidence of 
collusion, fraud, or obvious error.  The acceptance of a completed 
section shall not change the time of payment of retained percentages of 
the whole or any part of the work. 
 
--END OF SECTION-- 
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