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                                                           SOLDIER SUPPORT CENTER PHASE 2                                                       
                                                             FORT BRAGG, NORTH CAROLINA

Contract Specialist:  Marian Alviar
Email:  marian.c.alviar@sas02.usace.army.mil

Contracting Officer:  Julie Anderson
Email:julie.a.anderson@sas02.usace.army.mil

MARIAN C ALVIAR 912/652-5539

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
12-Feb-2004

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______5 calendar days and complete it within ________480 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________5 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________16 Mar 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

U.S. ARMY ENGINEER DISTRICT, SAVANNAH
100 WEST OGLETHORPE AVE
SAVANNAH GA 31401-3640

DACA21

PAGE OF PAGES

1 OF 169

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

7

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $__________________  
 Renovation 

Renovation exclusive of all other work listed separately 
  

 

   
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  40 Each $__________________  
 Repair window glazing   
   

      
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  260 Each $__________________  
 Repair existing holes in floor slab  

as defined in 01270 
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
 

NOTICE TO OFFERORS 
 

HAND-CARRIED OR MAILED PROPOSALS: 
 
All proposals must be clearly identified with the contractor’s name and address. To ensure timely and proper 
handling, the lower left corner of the outermost wrapper should indicate the Request For Proposal No., Due Date of 
Proposal, Time by which Proposals are Due, and Title of Project.  

 
The Government will not be responsible for proposals delivered to any location or to anyone other than those 
designated to receive proposals on its behalf as indicated below. 
 
Proposals delivered by commercial carrier and those sent by U.S. Mail, including U.S. Express Mail, must be 
addressed as indicated below. Proposals shall not be addressed to any specific person. 

 
U.S. Army Engineer District, Savannah 

 ATTN:  CESAS-CT-C 
 100 West Oglethorpe Avenue 
 Savannah, Georgia 31401-3640 
 

Mailroom personnel on the first floor of 100 West Oglethorpe Avenue must receive proposals sent by U.S. Mail or 
delivered by commercial carrier by the time specified in Block 13 of the SF1442 for receipt of proposals. 

 
 Offerors are cautioned that proposals sent via United States Postal Service Express Mail are first delivered to the 
Savannah District Post Office Box instead of 100 West Oglethorpe Avenue, “the office designated for receipt of 
proposals” therefore, allow sufficient mailing time. 
 
Hand-carried proposals also must be delivered to mailroom personnel on the first floor of 100 West Oglethorpe Avenue 
by the time specified in Block 13 of SF1442 for receipt of proposals. 
 
Offerors are cautioned that there is no parking in or around the building, therefore, when hand delivering proposals 
sufficient time should be allowed for transporting of proposal packages from your vehicle to mailroom personnel. 
 
FACSIMILE PROPOSALS OR MODIFICATIONS OF PROPOSALS ARE NOT ACCEPTABLE. 
 
QUALITY CONTROL SYSTEM (QCS) 
Any contract award resulting from this solicitation will require the mandatory use of the automated Quality Control 
System.  Please see Section 01312A for additional information. 
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Section 00100 

 
INSTRUCTIONS, CONDITIONS, AND NOTICE TO OFFERORS 

 
SOLDIER SUPPORT CENTER, PHASE 2, 

FORT BRAGG, NORTH CAROLINA 
 

PERFORMANCE PRICE TRADE-OFF 
 
1.  PROPOSAL OVERVIEW. This Request for Proposal (RFP) solicits renovation of old Womack Army Medical 
Center, floors five through nine, for use as administrative space.  Renovation included interior demolition including 
asbestos abatement; upgrade/replacement of the heating, ventilation, and air conditioning (HVAC) system, fire 
sprinkler system; fire alarm system; elevators; plumbing; information systems; lighting, and interior finishes at Fort 
Bragg, N.C.  The contract will be a Firm Fixed Price Contract (FFP).  The purpose of the Source Selection plan is to 
establish a uniform evaluation procedure for the technical evaluation of proposals by the Source Selection 
Evaluation Board (SSEB) and the development of the Best Value Decision by the Source Selection Authority (SSA) 
using the Trade-Off Process (See Federal Acquisition Regulation 15.101-1).  In as much as the proposal shall 
describe the capability of the Offeror to perform any resulting contract, the proposal should be specific and 
complete in every detail.  The proposal should be prepared simply and economically, providing a straightforward 
and concise description of capabilities to satisfactorily perform the contract.  The proposal should be practical, 
legible, clear, and coherent. 
 
1.1   Proposal Submissions and the Trade-Off Process.   This process permits tradeoffs among cost or price and 
non-cost factors and allows the Government to accept other than the lowest priced proposal.  Offerors submit their 
performance and capability information for review and consideration by the Government.   Relative weights among 
technical factors are provided in paragraph 5, Evaluation Factors and Weights.  The SSEB reviews, evaluates, and 
rates the proposals against the source selection criteria in the RFP.  Concurrently, the Government analyzes price 
proposals of Offerors.  Price will not be scored, but will be a factor in establishing the competitive range prior to 
discussions (if held) and in making the final best value determination for award. The SSA compares proposals to 
one another and determines the best value for the government.  The perceived benefits of the higher priced proposal 
shall merit the additional cost, and the rationale for tradeoffs must be documented. 
 
 
2.  PROPOSAL SUBMISSION INSTRUCTIONS 
 
2.1   Who May Submit.  Any legally organized Offeror may submit a proposal. 
 
2.2 Where to Submit.  Offerors shall submit their proposal packages to the Savannah District at the address shown 
in Block 7 of Standard Form 1442. 
 
2.3 Submission Deadline.  Proposals shall be received by the Savannah District no later than the time and date 
specified in Block 13 of Standard Form 1442. 
 
2.4 General Requirements. 
 
2.4.1  In order to effectively and equitably evaluate all proposals, the Contracting Officer must receive information 
containing sufficient detail to allow review and evaluation by the Government.  Proposal clarity, organization, and 
cross-referencing are mandatory.  Failure to submit and organize proposals as requested may adversely affect an 
Offeror's evaluation.  Offerors should provide sufficient detail and clearly define all items required in this section.   
 
2.4.2 Tabs.  Proposal shall be organized and tabbed as shown in paragraph 2.5 Submission Format. 
 
2.4.3  Size of Printed Matter Submissions. 



W912HN-04-R-0027 
0003 

Page 6 of 170 
 

 

 
2.4.3.1  Written materials shall be on 8-1/2" x 11" paper. 
 
2.4.3.2  The proposals shall contain a detailed table of contents.  If more than one binder is used, the complete table 
of contents shall be included in each.  Any materials submitted but not required by this solicitation, (such as 
company brochures), shall be relegated to appendices. 
 
2.4.4 Number of Copies.  Offerors shall submit one (1) hard copy of Volume I and six (6) hard copies of Volume II 
of their Proposal. Both volumes shall also be submitted on a CD-ROM. 
 
2.5  Submission Format.   
 
2.5.1   The Proposal will be tabbed and submitted in a three ring binders in the following format: 
 

VOLUME I 
  

TAB A  -  SF 1442,completed and signed by an authorized person from the company or team 
 

 TAB B –  Section 00010 – Supplies or Services and Prices/Costs Schedule 
       
 TAB C – Section 00600 – Representations and Certifications 

 
TAB D - PROPOSAL DATA SHEET – See the format provided in this Section.  Ensure to include 
Offeror’s telephone number, FAX number, email address and DUNS number.  Duns number will be used 
to access CCASS data. 

 
   TAB E - Bid Bond 

 
 TAB F -  Financial Information (e.g. Latest Financial Statement, Annual Reports, Dun 
 and Bradstreet ratings and/or number, etc.) 
 
TAB G - Subcontracting Plan – FOR LARGE BUSINESS OFFERORS ONLY.  Subcontracting Plan shall 
be prepared in accordance with FAR 52.219-9.  See Section 00800 for a sample plan and format. 

 
NOTE:  For the information of Large Business Offerors, Savannah District’s assigned subcontracting goals 
are: 

 
• 57.2% of planned subcontracting dollars placed with small business concerns 
• 10.0% of planned subcontracting dollars placed with small disadvantaged business concerns 
• 10.0% of planned subcontracting dollars placed with women owned small business concerns 
• 3.0% of planned subcontracting dollars placed with HUBZone small business concerns 
• 3.0% of planned subcontracting dollars placed with service-disabled veteran-owned small 

business concerns 
• 0.0% have planned subcontracting dollars placed with veteran-owned small business concerns.  

While Savannah District does not have a specific target for subcontracting with Veteran-
Owned small businesses, this must be addressed in the subcontracting plan. 

 
VOLUME II -  TECHNICAL PROPOSAL 
 
THE TECHNICAL PROPOSAL SHALL NOT INCLUDE ANY COST INFORMATION. 
 
TAB H – FACTOR 1: CONSTRUCTION – PAST PERFORMANCE 
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TAB J– FACTOR 2: CONSTRUCTION RELEVANT SPECIALIZED 
                                     EXPERIENCE 
 
TAB K  - FACTOR 3:  MANAGEMENT EFFECTIVENESS  
 

 
3.  TECHNICAL PROPOSAL SUBMISSION REQUIREMENTS. 
 
3.1  FACTOR 1:  CONSTRUCTION PAST PERFORMANCE (VOLUME II, TAB H).  Offerors shall be 
evaluated on construction projects successfully completed or substantially completed in the last three-(3) years.  The 
Offeror’s past performance in completing projects during the last three years will be evaluated to determine 
technical capability to perform the proposed contract and how well it satisfied its customers.  The information 
presented in the Offeror’s submittal, together with that from other sources available to the Government will 
comprise the input for evaluation of this factor.  The following elements will be evaluated: 
 

• Quality of Construction 
•  Timeliness of Performance 
•  Customer Satisfaction 
•  Subcontractor Management 
 

3.1.1  Offeror’s Submission Requirements. 
 
3.1.1.1 Past Performance Information Sheets.  Offerors shall complete and provide a Past Performance 
Information Sheet on three projects described above.  A Sample Past Performance Information Sheet is included at 
the end of this section. 
 
3.1.1.2  Past Performance Questionnaires.  Offeror’s shall identify the completed projects (or substantially 
complete) as described above to be used for reference and evaluation purposes and provide a questionnaire to the 
Point of Contact for each project listed.  A sample Past Performance Evaluation Questionnaire is included at the end 
of the section.  When completed, these forms shall be mailed, faxed or Emailed to the Savannah District Contract 
Specialist (Marian Alviar) identified in the sample transmittal letter provided.  It is the contractor’s responsibility 
to ensure that the reference documentation is provided, as the Government may not make additional requests for 
past performance information from the references.  The evaluation form shall be provided to the Savannah 
District Contract Specialist (Marian Alviar) directly from your reference.  Projects from which questionnaires 
are received shall have been completed or substantially completed within three years of the date of the solicitation.    
 
3.1.1.3  Other Sources.  The Government may contact sources other than those provided by the Offeror for 
information with respect to past performance.  These other sources may include CCASS (Construction Contractor 
Appraisal Support System), telephone interviews with any organization familiar with the Offeror’s performance, 
and Government personnel with personal knowledge of the Offeror’s performance capability. 
 
3.1.1.4  Evaluation.  The Government will evaluate the Offeror's past performance using the sources available to it 
including but not limited to:  the example projects identified by the Offeror, Past Performance Evaluation 
Questionnaires received, and CCASS.  Offerors may be provided an opportunity to address any negative past 
performance information about which the Offeror has not previously had an opportunity to respond.  The 
Government treats an Offeror's lack of past performance as having no positive or negative evaluation significance. 
The Government will evaluate past performance based on the elements listed below:   
 

• Quality of Construction.  Based on information provided in the questionnaire and other information, the 
Government will assess the quality of the actual construction undertaken and the standards of workmanship 
exhibited by the Offeror’s team. 
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• Timeliness of Performance.  The Government will evaluate all information available with respect to the 
Offeror completing past projects within the scheduled completion times. 

 
• Customer Satisfaction.  The Government will evaluate all information available with respect to the 

Offeror’s past customer satisfaction, cooperation with customers, and interaction on past projects. 
 
• Subcontractor Management.  The Government will evaluate all information available with respect to the 

Offeror’s management of subcontractors, including mitigation of conflicts and resolution of disputes at the 
lowest level. 

 
3.2 FACTOR 2:  CORPORATE RELEVANT SPECIALIZED EXPERIENCE (VOLUME II, TAB J) 
Offerors shall be evaluated on construction projects successfully completed or substantially completed in the last 
three-(3) years that demonstrate the Offeror’s specialized experience in the construction of similar construction 
projects.     
 
3.2.1  For this proposal, similar projects are projects that meet the following criteria: 
 
3.2.1.1 Similar type construction completed:  i.e.,  major renovation of existing multi-story buildings and 

structures. 
 
3.2.1.2 Similar project complexity completed:  The Government will evaluate the number and size of projects 

completed  by the Offeror of similar scope and complexity. 
 
3.2.1.3 Military and/or Governmental Construction Projects:  Shows a familiarity with Request for Information 

(RFI) systems. 
 
3.2.1.4 Projects submitted by the Offerors should have a dollar value of $5,000,000 or higher. 
 
3.2.2 Offeror’s Submission Requirements.   
Provide examples (at least three) of projects for which the Offeror has been responsible.  The examples should be as 
similar as possible to this solicitation in project type and scope.  Include experience on military and government 
projects. Similar means construction projects with a value greater than $5 million that are predominantly major 
renovation of existing multi-story buildings and structures.  Provide references including contact names and 
telephone numbers for all examples cited.  Each example should indicate the general character, scope, location, cost, 
and date of completion of the project.  If the Offeror represents the combining of two or more companies for the 
purpose of the RPF, each company should list project examples.  Example projects must have been completed or 
substantially completed within the last three-(3) years. 
 
3.2.3 Evaluation.  The Government will review the example construction projects provided by the Offeror to 
evaluate and rate the recent relevant specialized experience of the Offeror with similar projects.  The example 
construction projects should closely resemble the scope, size, and complexity of the project identified in this 
solicitation.  If the Offeror cannot provide suitable relevant experience and the evaluators consider that the 
information provided indicates that the Offeror has no relevant experience, a determination will be made as to the 
risk this lack of corporate experience presents to the Government and the proposal will be evaluated accordingly. 
 
3.3 FACTOR 3:  MANAGEMENT EFFECTIVENESS  (VOLUME II, TAB K)  
 
The Government will evaluate the Offeror’s management effectiveness by considering the Offeror’s understanding 
and capability of successfully managing the project to completion.  The following elements will be evaluated: 
 

• Organizational Chart or Structure and Key Personnel Resumes  
• Small and Small Disadvantaged Business Utilization   
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3.3.1  Offeror’s Submission Requirements. 
 
3.3.1.1  Organizational Chart or Structure and Key Personnel Resumes. Provide an organizational chart or 
narrative that shows lines of authority and communication chain.  “Key personnel” are defined as, but not limited to 
Construction Project Manager, Site Supervisor or Project Superintendent, Quality Control System Manager.  
Provide the following information on key personnel: 
 

• Name and Title 
• Specific assignment on this project 
• Name of Firm 
• Number of years with this firm/with other firms (include dates) 
• Education - Degree(s)/year/specialization 
• Active registration:  number/state/year 
• Specific experience and qualifications relevant to this project 

 
Offerors are encouraged to provide descriptive analysis of why they feel their key personnel meet the criteria for 
key personnel experience.   

 
3.3.1.4  Small and Small Disadvantaged Business Utilization.  ALL OFFERORS are required to provide a 
narrative discussion of their plan for utilization of small and small disadvantaged businesses.  At a minimum, the 
narrative shall discuss:   
 
3.3.1.4.1  Goals for subcontracting with small and small disadvantaged businesses in sufficient detail to allow 
Government evaluators to determine that these goals are realistic, justifiable, positive, and in accordance with the 
Government's policy to maximize  opportunities for these types of businesses. 
 
3.3.1.4.2  The extent to which small disadvantaged businesses, and where appropriate, historically black colleges 
and universities/minority institutions (HBCU/MI) have been identified for participation as part of the Offeror's 
team. 
 
3.3.1.4.3  The Offeror's past and present commitment to providing subcontracting opportunities and encouragement 
to small and small disadvantaged businesses. 
 
3.3.2  Evaluation.  
 
3.3.2.1  Organizational Chart or Structure and Key Personnel Resumes. 
 
3.3.2.1.1  The organizational chart will be evaluated for chain of command, lines of normal communication and 
logical management structure.   
 
3.3.2.1.2  The Government will review the key personnel provided by the Offeror to evaluate and rate the recent 
experience of the key personnel in similar projects. Resumes will be evaluated for qualifications and relevant 
technical experience to this project.  The key personnel example projects should closely resemble the project 
identified in this solicitation.  If the Offeror cannot provide suitable key personnel with relevant experience and the 
evaluators consider that the information provided indicates that the key personnel have no relevant experience, a 
determination will be made as to the risk this lack of key personnel experience presents to the Government and the 
proposal will be evaluated accordingly.     
 
3.3.2.4 Small and Small Disadvantaged Business Utilization.  The Government will evaluate narratives provided 
for the following elements.  Greater detail and specificity will be given greater credit than general statements and 
commitments: 
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3.3.2.4.1  The extent to which the goals for subcontracting with small and small disadvantaged businesses are 
realistic, justifiable, positive, and in accordance with the Government's policy to maximize opportunities for these 
types of businesses. 
 
3.3.2.4.2  The extent to which small disadvantaged businesses, and where appropriate, historically black colleges 
and universities/minority institutions (HBCU/MI) have been identified for participation as part of the Offeror's 
team. 
 
3.3.2.4.3  The Offeror's past commitment to providing subcontracting opportunities and encouragement to small and 
small disadvantaged businesses. 
 
 
4. EVALUATION STANDARDS. Evaluation criteria (factors) will be rated using the following adjectival 
descriptions.  Evaluators will apply the appropriate adjective to each criterion rated.  The evaluator’s narrative 
explanation must clearly establish that the Offeror’s submittal meets the definitions established below.  As each 
criterion is evaluated an assessment of Performance Risk will be made.  Performance Risk relates to the assessment 
of an Offeror’s present and past work and accomplishments to determine the Offeror’s ability to successfully 
perform as required. 
 
4.1 OUTSTANDING - Information submitted demonstrates Offeror's potential to significantly exceed performance 
or capability standards. The offeror has clearly demonstrated an understanding of all aspects of the requirements to 
the extent that timely and highest quality performance is anticipated. The Offeror possesses exceptional strengths 
that will significantly benefit the Government. The Offeror's qualifications meet the fullest expectations of the 
Government.  The offeror has convincingly demonstrated that the RFP requirements have been analyzed, evaluated, 
and synthesized into approaches, plans, and techniques that, when implemented, should result in highly effective 
and efficient performance under the contract which represents low risk to the Government.  An assigned rating of 
“outstanding” indicates that, in terms of the specific factor, the submittal contains no significant weaknesses, 
deficiencies or disadvantages. Offeror very significantly exceeds most or all solicitation requirements. Very high 
probability of success.  Very low risk to the Government. 
 
4.2 ABOVE AVERAGE - Information submitted demonstrates Offeror's potential to exceed performance or 
capability standards.  Offeror possesses one or more strengths that will benefit the Government. The areas in which 
the Offeror exceeds the requirements are anticipated to result in a high level of efficiency, productivity, or quality. 
The Offeror's qualifications are responsive with minor weaknesses, but no major weaknesses noted.  An assigned 
rating of “Above Average” indicates that, in terms of the specific factor, any weaknesses noted are minor and 
should not seriously affect the offeror’s performance. The submittal demonstrates that the requirements of the RFP 
are well understood and the approach will likely result in a high quality of performance which represents low risk to 
the Government.  A rating of “Above Average” is used when there are no indications of exceptional features or 
innovations that could prove to be beneficial, or conversely, weaknesses that could diminish the quality of the effort 
or increase the risks of failure. Disadvantages are minimal. The submittal contains excellent features that will likely 
produce results very beneficial to the Government. Offeror fully meets all RFP requirements and significantly 
exceeds many of the RFP requirements.  Response exceeds a "Satisfactory" rating.  High probability of success.  
Low risk to the Government. 
 
4.3 SATISFACTORY (Neutral) - Information submitted demonstrates Offeror's potential to meet performance or 
capability standards.  Offeror presents an acceptable solution and meets minimum standard requirements. Offeror 
possesses few or no advantages or strengths.  The Offeror's proposal contains weaknesses in several areas that are 
offset by strengths in other areas.  A rating of “Satisfactory” indicates that, in terms of the specific factor, the 
Offeror may satisfactorily complete the proposed tasks, but there is at least a moderate risk that it will not be 
successful. There is a good probability of success and that a fully acceptable level of performance will be achieved. 
Offeror meets all RFP requirements, presents a complete and comprehensive proposal, exemplifies an understanding 
of the scope and depth of the task requirements, and displays understanding of the Government's requirements. 
Offeror’s response exceeds a "Marginal" rating.  No significant advantages or disadvantages.  Moderate risk to the 
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Government.  In the case of no past performance on the part of the Offeror, a SATISFACTORY rating will 
be assigned for Past Performance. 
 
4.4 MARGINAL - Information submitted demonstrates Offeror's potential to marginally meet performance or 
capability standards necessary for minimal but acceptable contract performance. The submittal is not adequately 
responsive or does not address the specific factor. The assignment of a rating of “Marginal” indicates that 
mandatory corrective action would be required to prevent significant deficiencies from affecting the overall project. 
The offeror's qualifications demonstrate an acceptable understanding of the requirements of the RFP and the 
approach will likely result in an adequate quality of performance, which represents a moderate level of risk to the 
Government.  Offeror displays low probability of success, although the submittal has a reasonable chance of 
becoming at least acceptable. Offeror’s response exceeds an "Unsatisfactory" rating. Significant disadvantages.  
High risk to the Government. 
 
4.5 UNSATISFACTORY – Information submitted fails to meet performance or capability standards necessary for 
acceptable contractor performance. The Offeror’s interpretation of the Government’s requirements is so superficial, 
incomplete, vague, incompatible, incomprehensible, or incorrect as to be Unsatisfactory.  The submittal does not 
meet the minimum requirements of the RFP; requirements could only be met with major changes to the submittal.  
There is no reasonable expectation that acceptable performance would be achieved which represents unacceptably 
high risk to the Government. The Offeror's qualifications have many deficiencies and/or gross omissions; fail to 
provide a reasonable, logical approach to fulfilling much of the Government's requirements; and, fail to meet many 
of the minimum requirements. The Offeror's qualifications are so unacceptable that it would have to be completely 
revised in order to attempt to make them acceptable. Very significant disadvantages.  Unacceptably high risk to 
the Government. 
 
 
5.  EVALUATION FACTORS and WEIGHTS 
 
5.1 Relative Importance Definition.   For the purpose of this evaluation, the following terms 
will be used to establish the relative importance of the factors. 
 

• Significantly More Important:  The criteria is at least two times greater in value than other criterion. 
 
• More Important:  The criteria is greater in value than another criterion but less than two times greater, 

 
• Equal:  The criterion of the same value or nearly the same as another criterion. 

 
5.2  PRICE is equal in importance to ALL TECHNICAL FACTORS when combined.  
 
5.3 Weight among technical factors: 
 

FACTOR 1:  CONSTRUCTION PAST PERFORMANCE:  This factor is more important than Factors 2 
and 3. 

 
FACTOR 2:  CORPORATE RELEVANT SPECIALIZED EXPERIENCE:  This factor is more important 
than Factor 3 and less important than Factor 1. 

 
FACTOR 3:  MANAGEMENT EFFECTIVENESS:  This factor is less important than Factors 1 and 2. 

 
 
6.  PROPOSAL EVALUATION. 
 
6.1 Each member of the Government evaluation team (Source Selection Board) will independently consider all 
information provided in the proposal. Worksheets are provided on the following pages, which the evaluators will 
use to review and rate the individual proposals. 
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6.2  Once these individual analyses are completed, the team will meet and determine a rating for each of the 
evaluation factors by consensus decision. 
 
6.3  The evaluation team will document sufficient strengths, weaknesses, and omissions to support the rating for 
each factor as well as the overall rating. Documentation and comments are required for all ratings. 
 
6.4  The final overall rating, along with ratings on individual factors, will be provided to the Contracting 
Officer/Source Selection Authority for the best value decision. 
 
 
7.  EXCEPTIONS.  Exceptions to the contractual terms and conditions of the solicitation (e.g., standard company 
terms and conditions) may result in a determination to reject a proposal. 
 
 
8.  RESTRICTIONS. Failure to submit all the data in the format indicated in this section may be cause for 
determining a proposal incomplete and, therefore, not considered for evaluation, and for subsequent award. 
 
 
9.  PRICE.   
 
9.1  The Government will perform a price analysis on all proposals received.  Price analysis will be performed in 
accordance with FAR 15.404-1, to determine completeness, reasonableness, and understanding of the work.  The 
evaluation will determine the adequacy of the offer in fulfilling the requirements of the proposal.  Completeness 
addresses the extent to which the elements of the price proposal are consistent with the requirements of the RFP.  
Reasonableness will be established using historical price information, price competition information, the IGE, and 
any other pricing tools necessary. 
 
9.2  Price will not be scored, but will be a factor in establishing the competitive range prior to discussions (if held) 
and in making the final best value determination for award. 
 
 
10.  BASIS FOR AWARD. 
 
10.1  Proposals must meet the criteria stated in the RFP in order to be eligible for award, to include responsiveness, 
technical acceptability and responsibility. 
 
10.2  In order to determine which proposal represents the best overall value, the Government will compare 
proposals to one another.  The Government will award a contract to the responsible Offeror whose technical 
submittal and price proposal contains the combination of those criteria described in this document offering the best 
overall value to the Government.  Best value will be determined by a comparative assessment of proposals against 
all source selection criteria in this RFP. 
 
10.3  As technical ratings and relative advantages and disadvantages become less distinct, differences in price 
between proposals are of increased importance in determining the most advantageous proposal.  Conversely, as 
differences in price become less distinct, differences in scoring and relative advantages and disadvantages between 
proposals are of increased importance to the determination. 
 
10.4  The Government reserves the right to accept other than the lowest priced offer.  The right is also reserved to 
reject any and all offers.  The basis of award will be a conforming offer, the price or cost of which may or may not 
be the lowest.  If other than the lowest offer, it must be sufficiently more advantageous than the lowest offer to 
justify the payment of additional amounts.   
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10.5  Offerors are reminded to include their best technical and price terms in their in their initial offer and not to 
automatically assume that they will have an opportunity to participate in discussions or be asked to submit a revised 
offer.  The Government may make award of a conforming proposal without discussions, if deemed to be within the 
best interests of the Government. 
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VOLUME I – TAB D 

PROPOSAL DATA SHEET 
 

SOLDIER SUPPORT CENTER PHASE 2,  
FORT BRAGG, NORTH CAROLINA 

 
 

1.  Name of Firm: 
     Address: 
 
     Phone: 
     Fax: 
     E-mail: 
     Duns # (used for accessing CCASS)  
 
              
If a joint venture or contractor-subcontractor association of firms, list the individual firms and briefly describe the 
nature of the association. 
 
Firm 1: 
 
Firm 2:                                                                          
 
Firm 3: 
  
Nature of Association:                                                                                                                                             
                                                                                                                                                                                
 
2.  AUTHORIZED NEGOTIATORS.  FAR 52.215-11 
 
The Offeror represents that the following persons are authorized to negotiate on its behalf with the Government in 
connection with this Request for Proposals (RFP). 
 
[List names, titles, and telephone number of the authorized negotiator.] 
 
Name of Person Authorized to Negotiate:  
                                                                                                    
Negotiator's Address:           
                                                                                                  
Negotiator's Telephone:  
 
Negotiator’s E-mail: 
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SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

VOLUME II – TAB H 
 

FACTOR 1:  CONSTRUCTION PAST PERFORMANCE INFORMATION  
      Offerors should submit for at least three (3) projects. 

 
1.  On an attached sheet, provide information for three (3) in-progress or completed projects, preferably of similar 
design or features, that are being or have been constructed by the offeror to be used for reference and evaluation 
purposes.  These should be the same projects for which questionnaires have been provided to the Procurement 
Specialist. 
 
2.  For each project provide the following information: 
 
 Project Title: 
 
 Location: 
 
 Contract number: 
 
 Procuring activity: 
 
 Procurement point of contact and telephone number: 
 
 List date of construction completion or percent completion if construction is underway: 
 
 Address of building(s): 
 
 Address and telephone number of owner: 
 
 Indicate type of project (private sector, Government, planned unit development, etc.): 
 
 General character: 
 
 Total cost: 
 
 Total cost of all modifications: 
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SAMPLE TRANSMITTAL LETTER 

AND 
PAST PERFORMANCE EVALUATION QUESTIONNAIRE 

 
 

Date: _________________ 
 
To: ______________________________________ 
_________________________________________ 
_________________________________________ 
 

We have listed your firm as a reference for work we have performed for you as listed below. Our firm has 
submitted a proposal under a contract advertised by the U.S. Army Corps of Engineers, Savannah District for 
Solicitation Number W912HN-04-R-0027.  In accordance with Federal Acquisition Regulations (FAR), an 
evaluation of our firm's past performance will be completed by the U. S. Army Corps of Engineers. Your candid 
response to the attached questionnaire will assist the evaluation team in this process. 
 

We understand that you have a busy schedule and your participation in this evaluation is greatly 
appreciated. Please complete the enclosed questionnaire as thoroughly as possible. Space is provided for comments. 
Understand that while the responses to this questionnaire may be released to the offeror, FAR 15.306 (e)(4) 
prohibits the release of the names of the persons providing the responses. Complete confidentiality will be 
maintained.  Furthermore, a questionnaire has also been sent to ____________________ of your organization.  
Only one response from each office is required. If at all possible, we request that you individually answer this 
questionnaire and then coordinate your responses with that of ________________________, to develop a consensus 
on one overall response from your organization. 
 
Please send your completed questionnaire to the following address to arrive NOT LATER THAN 
__________________: 

 
U.S. Army Engineer District, Savannah 
Contracting Division 
CESAS-CT-C (Marian Alviar)  
100 West Oglethorpe Street 
Savannah, Georgia 31402 

 
The questionnaires can also be faxed to Savannah District (Marian Alviar) at FAX 912-652-5828 or Emailed to 
marian.c.alviar@sas02.usace.army.mil.  If you have questions regarding the attached questionnaire, or require 
assistance, please contact Marian Alviar at 912-652-5539. Thank you for your assistance. 
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PAST PERFORMANCE EVALUATION QUESTIONNAIRE 
 

SOLDIER SUPPORT CENTER PHASE 2,   
FORT BRAGG, NORTH CAROLINA 

 
Solicitation W912HN-04-R-0027 

 
Upon completion of this form, please send directly to the U.S. Army Corps of Engineers in the enclosed envelope or 
fax to Marian Alviar at  912-652-5828 or Email to marian.c.alviar@sas02.usace.army.mil. 
 

Do not return this form to our offices. Thank you. 
 
1. Contractor/Name & Address (City and State): 
 
 
 
2. Type of Contract: Fixed Price ______ Cost Reimbursement ________ Other _______ 
 
 
3. Title of Project/Contract Number/Contract Amount: 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
4. Description of Work: (Attach additional pages as necessary) 
 
 
 
 
 
 
 
5. Complexity of Work: High ________ Mid _________ Routine __________ 
 
6. Location of Work:______________________________________________ 
 
7. Date of Award: ________________________ 
 
8. Status:  Active _________ (provide percent complete) 
 

Complete __________ (provide completion date) 
 
9. Name, address and telephone number of person completing this questionnaire: 
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10.  QUALITY OF CONSTRUCTION: 
 
Evaluate the contractor's performance in complying with the contract requirements, quality and the overall technical 
expertise demonstrated by the Contractor. 
 
 

 
Outstanding Quality 
 

 

 
Above Average Quality 
 

 

 
Satisfactory Quality 
 

 

 
Marginal Quality 
 

 

 
Unsatisfactory Quality or Experienced Significant 
Quality Problems 
 

 

 
 
Remarks: ______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
11.  TIMELINESS OF PERFORMANCE: 
 
 
To what extent did the contractor meet the contract and/or individual task order schedules if the contract was an 
Indefinite Delivery type contract? 
 
 

 
Outstanding Timeliness – Completed Substantially Ahead of Schedule 
 

 

 
Above Average Timeliness – Completed on Schedule with no Time Delays 
 

 

 
Satisfactory Timeliness – Completed on Schedule with Minor Delays Under 
Extenuating Circumstances 
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Marginal Timeliness – Completed Behind Schedule 
 

 

 
Unsatisfactory Timeliness – Experienced Significant Delays without 
Justification 
 

 

 
 
Remarks: _____________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
 
 
 
12.  CUSTOMER SATISFACTION: 
 
To what extent were the end users satisfied: 
 

 Quantity    Cost  Schedule 

 
Outstanding – Exceptionally Satisfied 
 

   

 
Above Average – Highly Satisfied 
 

   

 
Satisfactory – Satisfied 
 

   

 
Marginal – Somewhat Dissatisfied 
 

   

 
Unsatisfactory – Highly Dissatisfied 
 

   

 
  
Remarks: _____________________________________________________________ 
 
______________________________________________________________________ 
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______________________________________________________________________ 
 
______________________________________________________________________ 
 
 
13.  SUBCONTRACTOR MANAGEMENT 
 
How well did the contractor manage and coordinate subcontractors, suppliers, and the labor force? 
 

 
Outstanding management and coordination of subcontractors 

 

 
Above Average management and coordination of subcontractors 

 

 
Satisfactory management and coordination of subcontractors 

 

 
Marginal management and coordination of subcontractors 

 

 
Unsatisfactory management and coordination of subcontractors 

 

 
Remarks:  
 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
 
14. IF GIVEN THE OPPORTUNITY, WOULD YOU WORK WITH THIS CONTRACTOR AGAIN? 
 
 
Yes ___________ No ____________ Not Sure ____________ 
 
 Remarks: 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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15 .  OTHER REMARKS: 
 
Use the space below to provide other information related to the contractor's 
performance. This may include the contractor's selection and management of 
subcontractors, flexibility in dealing with contract challenges, their overall  
concern for the Government's interest (if applicable), project awards received, 
etc. 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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SAMPLE 
(Offerors should submit at least three (3) projects) 

 
SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

VOLUME II – TAB J 
 

FACTOR 2:  CORPORATE SPECIALIZED RELEVANT EXPERIENCE. 
 
On an attached sheet, provide information for in-progress or completed projects that are similar in terms of costs, 
complexity, design, or features, (See elements identified in paragraph 3 of Section 00100) that have been 
constructed by the Offeror to be used for reference and evaluation purposes.  For each project provide the following 
information: 
 
 Project Title: 
 
 Location: 
 
 Contract Number: 
 
 Nature of involvement in this project, i.e. General Contractor, subcontractor, designer: 
 
 Procuring activity: 
 
 Procurement point of contact and telephone number: 
 
 List date of construction completion or percent completion if construction is underway: 
 
 Address of buildings: 
 
 Address and telephone number of owner: 
 
 Indicate type of project (private sector, Government, planned unit development, etc.): 
 
 General character: 
 
 Total Cost: 
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Offeror: __________________ 
 
Evaluator: ________________ 
 

SOLDIER SUPPORT CENTER PHASE 2,  
FORT BRAGG, NORTH CAROLINA 

 
PROPOSAL RATING WORKSHEET 

 
FACTOR 1 - CONSTRUCTION - PAST PERFORMANCE 

 
1.  General:   The Government will evaluate each Offeror's past performance to determine how well it satisfied its 
customers.  Evaluators will use this factor to evaluate the success of the Offeror based on the satisfaction of 
previous customers and clients as illustrated on the completed questionnaires.  CCASS ratings and personal 
knowledge.  These completed questionnaires shall be used as a basis to begin the evaluation of this factor. 
 
Has Government received three completed questionnaires for this Offeror?   __ YES   __ NO 
 
Do all the questionnaires received reflect contracts completed or substantially completed  
within the last 3 years?                                                                                      __YES   __ NO 
 
2.   CCASS Ratings: Contract Specialist shall provide CCASS ratings for the Offeror (and any other firms if a joint 
venture is offered). 
 
Firm Name: ___________________________________ 
  
 
Number of Ratings:      Outstanding   _____ 
 
        Above Average  _____ 
 
    Satisfactory   _____ 
 
          Marginal    _____ 
 
          Unsatisfactory   _____ 
 
3.  OTHER INFORMATION CONSIDERED.   List all other sources of information considered (telephone 
interviews, personnel interviews, personal experience, etc.)     
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Offeror: __________________ 
 
Evaluator: ________________ 
 

SOLDIER SUPPORT CENTER PHASE 2 ,  

FORT BRAGG, NORTH CAROLINA 
 

PROPOSAL RATING WORKSHEET 
 

FACTOR 1 – OFFEROR PAST PERFORMANCE (Continued) 
 
OVERALL RATING.  
  
/__/ Outstanding  
 
/__/ Above Average 
 
/__ / Satisfactory  
 
/__ / Marginal 
 
/__ / Unsatisfactory 
 
Comments to support the OVERALL RATING   

 
STRENGTHS:   
 
 
 
 
 
 
 
 
 
WEAKNESSES:   
 
 
 
 
 
 
 
OTHER COMMENTS: 
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Offeror: ____________________ 
 
Evaluator: __________________ 
 

SOLDIER SUPPORT CENTER PHASE 2,  
FORT BRAGG, NORTH CAROLINA 

 
PROPOSAL RATING WORKSHEET 

 
FACTOR 2 - CONSTRUCTION RELEVANT SPECIALIZED EXPERIENCE 

 
 
1.  General:   Completed DATA SHEETS shall be used as a basis to begin the evaluation of this factor. 
 
Has Government Received Three Completed DATA SHEETS for Corporate Relevant Specialized Experience for 
this Offeror?        ____ YES   ___ NO 
 
Do All the DATA SHEETS Received Reflect Projects Completed Within the Last Three (3) Years?    
       ____YES  ____NO 
 
2.  OVERALL RATING.  
  
/__/ Outstanding    /__/ Above Average   /__ / Satisfactory  
 
/__ / Marginal   /__ / Unsatisfactory 
 
Comments to support the OVERALL RATING   
 
STRENGTHS:   
 
 
 
 
 
 
 
WEAKNESSES:   
 
 
 
 
 
 
OTHER COMMENTS: 
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Offeror: __________________ 
 
Evaluator: ________________ 
 

SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

PROPOSAL RATING WORKSHEET 
 

FACTOR 3 – MANAGEMENT EFFECTIVENESS 
 

OVERALL RATING.  
  
/__/ Outstanding    /__/ Above Average   /__ / Satisfactory  
 
/__ / Marginal   /__ / Unsatisfactory 
 
Comments to support the OVERALL RATING   

 
STRENGTHS:   
 
 
 
 
 
 
 
 
 
 
WEAKNESSES:   
 
 
 
 
 
 
 
 
 
OTHER COMMENTS:   
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Offeror: __________________ 
 
Evaluator: ________________ 
 

SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

Summary and Overall Rating 
 

 
SUMMARY RATING CHART 

 
 

Factor 
No. 

 

 
Description 

 
Rating* 

 
Comments 

 
1 
 

 
Past Performance 

 

  
 

 
2 

 
Corporate Relevant Specialized 
Experience 

 

  
 

 
3 

 
Management Effectiveness 

 

  
 

 
OVERALL TECHNICAL RATING** 

 

  

*  Ratings may be either: 
 

Outstanding – Above Average – Satisfactory – Marginal – Unsatisfactory 
 
** Evaluators shall consider the ratings and weights of the various criteria shown to determine a suitable 
overall rating.   The overall rating cannot be an average, mode, or median of the ratings of the four factors.    
 
Attach additional sheets to this rating summary to provide supporting rationale for assignment of ratings. 

 
 
 

 
__________________________________________      
Board Member Signature        
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Offeror __________________     Board Chairperson___________________ 
 

 

SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

     
 

Factor 
Number 

 

 
 

Description 
 

 
Board 

Member 1 
 

 
Board 

Member 2 

 
Board 

Member 3 
 
 

 
 Board 

Member 4 

 
 

Consensus 
 

 
1 

 
Past 
Performance* 

 

     

 
2 

 
Corporate 
Relevant 
Specialized 
Experience* 

 

     

 
3 

 
Management 
Effectiveness* 

     

 
OVERALL RATING** 

 

     

  
 
_________________________    ___________________________    
Board Member 1       Board Member 2 
 
 
_________________________    ___________________________ 
Board Member 3       Board Member 4 
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Offeror: __________________ 
 
 

SOLDIER SUPPORT CENTER PHASE 2,  

FORT BRAGG, NORTH CAROLINA 
 

CONSENSUS RATINGS 
 

 
FACTOR 1 – OFFEROR PAST PERFORMANCE 
 
STRENGTHS: 
 
 
 
 
 
 
WEAKNESSES: 
 
 
 
 
 
 
OTHER COMMENTS 
 
 
 
FACTOR 2 – CORPORATE RELEVANT SPECIALIZED EXPERIENCE 
 
STRENGTHS: 
 
 
 
 
 
 
WEAKNESSES: 
 
 
 
 
 
 
OTHER COMMENTS 
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Offeror: __________________ 
 

SOLDIER SUPPORT CENTER PHASE 2,  
FORT BRAGG, NORTH CAROLINA 

 
CONSENSUS RATINGS 

(Continued) 
 

FACTOR 3 – OFFEROR MANAGEMENT EFFECTIVENESS 
 
STRENGTHS: 
 
 
 
 
 
 
WEAKNESSES: 
 
 
 
 
 
 
OTHER COMMENTS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to 
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establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 
32.11) for the same parent concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS 
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT 
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (JAN 2004) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 
 
 
52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 
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Any contract awarded as a result of this solicitation will be DO rated order certified for national defense use under 
the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow 
all of the requirements of this regulation.  
 
(End of provision) 
 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
(End of statement) 
 
 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
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Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
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(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions 
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient 
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range 
to the greatest number that will permit an efficient competition among the most highly rated proposals. 
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(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation. 
 
(End of clause) 
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52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
26.2% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Cumberland 
County, Fort Bragg, North Carolina. 
 
(End of provision) 
 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS 
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UNDER TRADE AGREEMENTS (JAN 2004)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction material, 
foreign construction material, and FTA country construction material, as used in this provision, are defined in the 
clause of this solicitation entitled “Buy American Act --Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability 
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination 
before submission of offers. The offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) 
of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or FTA 
country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR 
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated 
country, or FTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 
for the offer that is based on the use of any foreign construction material for which the Government has not yet 
determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR 
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent 
domestic, designated country, or FTA country construction material, and the offeror shall be required to furnish 
such domestic, designated country, or FTA country construction material. An offer based on use of the foreign 
construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer by obtaining written and dated acknowledgment of receipt from Contracting Officer, Corps of 
Engineers, Savannah District, 100 W. Oglethorpe Avenue, Savannah GA  31402.  
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(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:  Vernon Crudup, Resident Engineer      
 Address:   NC Special Projects Resident Office (CD-PSS) 

Building 8-2804 
Scott Street 
Fort Bragg NC  28307      

 Telephone:  (910) 432-8121 
 
(End of provision) 
 
 
 
52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a proposal must initial each erasure or change  
appearing on any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases, 
including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being 
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no 
proposal” in the space provided for any item on which no price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
52.236-4011 Disclosure of Magnitude of Construction (FAR 36.204 and DFARS 236.204) 
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The estimated price range for this project is between $5,000,000 and $10,000,000. 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
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Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(1)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 
percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock 
is owned by one or more women; and whose management and daily business operations are controlled by one or 
more women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
 
52.204-4003     TAXPAYER IDENTIFICATION  
 
 
Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
 
(a) Taxpayer Identification Number (TIN). 
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___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(b) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(c) Common parent. 
 
___  Offeror is not owned or controlled by a common parent  
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 

(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
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(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220.  
 
(2) The small business size standard is $28.5 million.  
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(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged 
business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
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(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
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52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
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52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted 
the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-4      RECOVERED MATERIAL CERTIFICATION (OCT 1997) 
 
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror 
certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the 
contract will be at least the amount required by the applicable contract specifications. 
 
(End of provision) 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
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(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services 
on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
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(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings.  The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
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(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 
contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 
authorized by law or regulation. 
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(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000. 
 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding 
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime 
contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be 
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made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not 
have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
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(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant 
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price 
of the contract. The total final price established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
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"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
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"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with any of the following covered Federal actions: the 
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
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(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice 
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
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(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has 
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person 
who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or 
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties 
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking 
any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
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(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
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Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
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information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 
 
 This is a rated order certified for national defense use, and the Contractor shall follow all the requirements of the 
Defense Priorities and Allocations System regulation (15 CFR 700). 
 
(End of clause) 
 
 
52.215-2      AUDIT AND RECORDS--NEGOTIATION (JUN 1999) 
 
(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other 
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in 
any other form. 
 
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or 
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and 
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred 
directly or indirectly in performance of this contract. This right of examination shall include inspection at all 
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract. 
 
(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any 
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting 
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right 
to examine and audit all of the Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the contract, subcontract, or modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
 
(3) Pricing of the contract, subcontract, or modification; or 
 
(4) Performance of the contract, subcontract or modification. 
 
(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall 
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have access to and the right to examine any of the Contractor's directly pertinent records involving transactions 
related to this contract or a subcontract hereunder. 
 
(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record 
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision 
of law. 
 
(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or 
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting 
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures 
to produce data compatible with the objectives of these reports and (2) the data reported. 
 
(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and 
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or 
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, 
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by 
statute or by other clauses of this contract. In addition-- 
 
(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to 
the work terminated until 3 years after any resulting final termination settlement; and 
 
(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the 
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally 
resolved. 
 
(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all 
subcontracts under this contract that exceed the simplified acquisition threshold, and-- 
 
(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any 
combination of these; 
 
(2) For which cost or pricing data are required; or 
 
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause. 
 
The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer 
under the Government prime contract.  
 
(End of clause) 
 
 
52.215-11      PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT 
1997) 
 
(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment 
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause 
does not apply to any modification if an exception under FAR 15.403-1 applies. 
 
(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost 
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a 
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its 
Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the 
Contractor cost or pricing data that were not complete, accurate, and current as certified in the Contractor's 
Certificate of Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were 
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not accurate, the price or cost shall be reduced accordingly and the contract shall be modified to reflect the 
reduction. This right to a price reduction is limited to that resulting from defects in data relating to modifications for 
which this clause becomes operative under paragraph (a) of this clause. 
 
(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which-- 
 
(1) The actual subcontract; or 
 
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should 
be made, the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position 
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or 
pricing data had been submitted. 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer. 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract. 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by 
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if-- 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if-- 
 
(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its 
Certificate of Current Cost or Pricing Data; or 
 
(B) The Government proves that the facts demonstrate that the contract price would not have increased in the 
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate 
of Current Cost or Pricing Data. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid-- 
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(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or 
pricing data that were incomplete, inaccurate, or noncurrent.  
 
(End of clause) 
 
 
 
52.215-13     SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall-- 
 
(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed 
the threshold for submission of cost or pricing data at FAR 15.403-4; and 
 
(2) Be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually 
or by specific identification in writing), unless an exception under FAR 15.403-1 applies. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, 
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract 
modification. 
 
The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that 
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or 
the date of award, whichever is later.  
 
(End of clause) 
 
 
 
52.215-18      REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) 
OTHER THAN PENSIONS (OCT 1997) 
 
The Contractor shall promptly notify the Contracting Officer in writing when it determines that it will terminate or 
reduce a PRB plan. If PRB fund assets revert, or inure, to the Contractor or are constructively received by it under a 
plan termination or otherwise, the Contractor shall make a refund or give a credit to the Government for its 
equitable share as required by FAR 31.205-6(o)(6). The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirements of FAR 15.408(j).  
 
(End of clause) 
 
 
52.215-21      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST 
OR PRICING DATA--MODIFICATIONS (OCT 1997) 
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(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this 
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the 
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for 
exception by submitting the information described in the following subparagraphs. The Contracting Officer may 
require additional supporting information, but only to the extent necessary to determine whether an exception 
should be granted, and whether the price is fair and reasonable-- 
 
(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by 
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, 
unless it was previously submitted to the contracting office. 
 
(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If-- 
 
(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the 
price agreed upon was based on adequate price competition or prices set by law or  regulation, or was a contract or 
subcontract for the  acquisition  of a commercial item; and 
 
(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the modification would not change the contract or subcontract 
from a contract or subcontract for the  acquisition  of a commercial item to a contract or subcontract for the  
acquisition  of an item other than a commercial item. 
 
(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which 
the same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the 
price of the modification. Such information may include-- 
 
(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered 
items, or a statement that the catalog is on file in the buying office to which the proposal is  being submitted. 
Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, 
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to 
the proposed quantities. 
 
(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, 
the base amount, and applicable discounts. In addition, describe the nature of the market. 
 
(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that an 
exception has been granted for the schedule item. 
 
(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time 
before award, books, records, documents, or other directly pertinent records to verify any request for an exception 
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or  
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace. 
 
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to 
submit cost or pricing data, the following applies: 
 
(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of 
FAR 15.408. 
 
As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall 
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
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(End of clause) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
will be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
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(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
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(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their 
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.219-9     SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE II (OCT 2001). 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated 
on a prorated basis to the contract. 
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Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses 
subcontracting with small business, veteran-owner small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns. If the offeror is submitting an individual contract plan, the 
plan must separately address subcontracting with small business, veteran-owner small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns, with a separate part for the 
basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the 
resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. 
Failure to submit and negotiate a subcontracting plan shall make the offeror ineligible for award of a contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns as subcontractors. The offeror shall include all subcontracts that contribute to contract 
performance, and may include a proportionate share of products and services that are normally allocated as indirect 
costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
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(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and ownership 
characteristics for the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, 
and women-owned small business source list. Use of PRO-Net as its source list does not relieve a firm of its 
responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business and women-owned small business concerns have an 
equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns, 
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 
the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small 
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disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records 
shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
HUBZone small business, small disadvantaged business, or women-owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's 
lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged 
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to 
give all such small business concerns an opportunity to compete over a period of time. 
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(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns in all ``make-
or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, HUBZone small business, small disadvantaged business, and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3) 
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material 
breach of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
 
 
 
52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999) 
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(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful 
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the 
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the 
plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a 
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government 
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the 
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals 
and the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to 
make a good faith effort to comply with its subcontracting plan, established in accordance with the clause in this 
contract entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated 
damages in an amount stated. The amount of probable damages attributable to the Contractor's failure to comply 
shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each subcontract 
goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith 
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the 
Contractor to demonstrate what good faith efforts have been made and to discuss the matter.   Failure to respond to 
the notice may be taken as an admission that no valid explanation exists.  If, after consideration of all the pertinent 
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the 
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor 
pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of 
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final 
decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
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(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, 
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for 
services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
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subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
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including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(2)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
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anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
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her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than 
the ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall 
be paid not less than the applicable wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the Contractor's or subcontractor's registered program shall be observed.  Every apprentice must be paid at not 
less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the work actually performed.  In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
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(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
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Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(3)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
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(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed 
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, 
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 



W912HN-04-R-0027 
0003 

Page 83 of 170 
 

 

as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
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progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once 
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a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. 
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site. 
A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
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the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, 
as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
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52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the 
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be 
given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual 
is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
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(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
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where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to 
employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant 
to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
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52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003) 
 
(a) Definitions. As used in this clause-- 
 
Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or, 
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Government through Leadership in Environmental Management. 
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“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.” 
 
(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and 
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 
1990 (PPA) (42 U.S.C. 13101-13109). 
 
(c) The Contractor shall provide all information needed by the Federal facility to comply with the following: 
 
(1) The emergency planning reporting requirements of section 302 of EPCRA. 
 
(2) The emergency notice requirements of section 304 of EPCRA. 
 
(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 
 
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 
 
(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and recycling 
information required by section 6607 of PPA. 
 
(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of sections 502 
and 503 of Executive Order 13148. 
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 
30 days performance duration-- 
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(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of 
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
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(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their 
corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
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(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-5     TRADE AGREEMENTS (JAN 2004) 
 
(a) Definitions. As used in this clause. 
 
Caribbean Basin country means any of the following countries: Antigua and Barbuda, Aruba, Bahamas, Barbados, 
Belize, British Virgin Islands, Costa Rica, Dominica, Dominican Republic, El Salvador, Grenada, Guatemala, 
Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, Nicaragua, Panama, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, Trinidad and Tobago. 
 
Caribbean Basin country end product means an article that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of an article that consists in whole or in part of materials from another country, has been substantially 
transformed in a Caribbean Basin country into a new and different article of commerce with a name, character, or 
use distinct from that of the article or articles from which it was transformed. The term refers to a product offered 
for purchase under a supply contract, but for purposes of calculating the value of the end product includes services 
(except transportation services) incidental to the article, provided that the value of those incidental services does not 
exceed that of the article itself. The term excludes products that are excluded from duty-free treatment for Caribbean 
countries under 19 U.S.C. 2703(b), which presently are-- 
 
(i) Textiles and apparel articles that are subject to textile agreements; 
 
(ii) Footwear, handbags, luggage, flat goods, work gloves, and leather wearing apparel not designated as eligible 
articles for the purpose of the Generalized System of Preferences under Title V of the Trade Act of 1974; 
 
(iii) Tuna, prepared or preserved in any manner in airtight containers; 
 
(iv) Petroleum, or any product derived from petroleum; and 
 
(v) Watches and watch parts (including cases, bracelets, and straps) of whatever type including, but not limited to, 
mechanical, quartz digital, or quartz analog, if such watches or watch parts contain any material that is the product 
of any country to which the Harmonized Tariff Schedule of the United States (HTSUS) column 2 rates of duty 
apply. 
 
Designated country means any of the following countries:  Aruba, Austria, Bangladesh Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark, 
Djibouti, Equatorial Guinea. 
 
Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Honduras, Hong Kong, Iceland, Ireland, 
Israel, Italy, Japan. 
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Kiribati, Korea, Republic of Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, 
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country end product means an article that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of an article that consists in whole or in part of materials from another country, has been substantially 
transformed in a designated country into a new and different article of commerce with a name, character, or use 
distinct from that of the article or articles from which it was transformed. The term refers to a product offered for 
purchase under a supply contract, but for purposes of calculating the value of the end product includes services, 
(except transportation services) incidental to the article, provided that the value of those incidental services does not 
exceed that of the article itself. 
 
End product means supplies delivered under a line item of a Government contract. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
 
Free Trade Agreement country end product means an article that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
 
(2) In the case of an article that consists in whole or in part of materials from another country, has been substantially 
transformed in an FTA country into a new and different article of commerce with a name, character, or use distinct 
from that of the article or articles from which it was transformed. The term refers to a product offered for purchase 
under a supply contract, but for purposes of calculating the value of the end product includes services (except 
transportation services) incidental to the article, provided that the value of those incidental services does not exceed 
that of the article itself. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
U.S.-made end product means an article that is mined, produced, or manufactured in the United States or that is 
substantially transformed in the United States into a new and different article of commerce with a name, character, 
or use distinct from that of the article or articles from which it was transformed., 
 
(b) Delivery of end products. The Contracting Officer has determined that the Trade Agreements Act and FTA 
apply to this acquisition. Unless otherwise specified, these trade agreements apply to all items in the Schedule. The 
Contractor shall deliver under this contract only U.S.-made, designated country, Caribbean Basin country, or FTA 
country end products except to the extent that, in its offer, it specified delivery of other end products in the 
provision entitled “Trade Agreements Certificate.” 
 
(c) United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN 
2004) 
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(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark. 
 
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong 
Kong, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, 
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a designated country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
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Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a FTA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade 
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act 
restrictions are waived for designated country and FTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  NONE  
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(e) United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any 
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proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR 
chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations 
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor 
has agreed to indemnify the Government. 
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(4)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
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(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
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concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required 
coverage is completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
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(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
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4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of 
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
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the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
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(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-2      NORTH CAROLINA STATE AND LOCAL SALES AND USE TAX (APR 1984) 
 
(a) "Materials," as used in this clause, means building materials, supplies, fixtures, and equipment that become a 
part of or are annexed to any building or structure erected, altered, or repaired under this contract. 
 
(b) If this is a fixed-price contract, the contract price includes North Carolina State and local sales and use taxes to 
be paid on materials, notwithstanding any other provision of this contract. If this is a cost-reimbursement contract, 
any North Carolina State and local sales and use taxes paid by the Contractor on materials shall constitute an 
allowable cost under this contract. 
 
(c) At the time specified in paragraph (d) below, the Contractor shall furnish the Contracting Officer certified 
statements setting forth the cost of the materials purchased from each vendor and the amount of North Carolina 
State and local sales and use taxes paid. In the event the Contractor makes several purchases from the same vendor, 
the certified statement shall indicate the invoice numbers, the inclusive dates of the invoices, the total amount of the 
invoices, and the North Carolina State and local sales and use taxes paid. The statement shall also include the cost of 
any tangible personal property withdrawn from the Contractor's warehouse stock and the amount of North Carolina 
State and local sales or use tax paid on this property by the Contractor. Any local sales or use taxes included in the 
Contractor's statements must be shown separately from the State sales or use taxes. The Contractor shall furnish any 
additional information the Commissioner of Revenue of the State of North Carolina may require to substantiate a 
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refund claim for sales or use taxes. The Contractor shall also obtain and furnish to the Contracting Officer similar 
certified statements by its subcontractors. 
 
(d) If this contract is completed before the next October 1, the certified statements to be furnished pursuant to 
paragraph (c) above shall be submitted within 60 days after completion. If this contract is not completed before the 
next October 1, the certified statements shall be submitted on or before November 30 of each year and shall cover 
taxes paid during the 12-month period that ended the preceding September 30. 
 
(e) The certified statements to be furnished pursuant to paragraph (c) above shall be in the following form:  I hereby 
certify that during the period . . . . to . . . .[insert dates], . . . . [insert name of Contractor or subcontractor] paid North 
Carolina State and local sales and use taxes aggregating $ . . . . (State) and $ . . . . (local), with respect to building 
materials, supplies, fixtures, and equipment that have become a part of or annexed to a building or structure erected, 
altered, or repaired by . . . . [insert name of Contractor or subcontractor] for the United States of America, and that 
the vendors from whom the property was purchased, the dates and numbers of the invoices covering the purchases, 
the total amount of the invoices of each vendor, the North Carolina State and local sales and use taxes paid on the 
property (shown separately), and the cost of property withdrawn from warehouse stock and North Carolina State 
and local sales or use taxes paid on this property are as set forth in the attachments.  
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security 
tax or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
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(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
exemption. 
 
(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract 
covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than 
the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
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(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
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(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
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(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
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(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of 
mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
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(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
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(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
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(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at 
the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to 
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
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(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 



W912HN-04-R-0027 
0003 

Page 118 of 170 
 

 

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall 
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
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(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
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System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the 
claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
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Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the 
decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting 
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 
later, until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see 
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
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Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, 
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
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(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
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(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
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The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(5)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(c) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
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(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
(End of clause) 
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52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
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If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
52.239-4001 Year 2000 Compliance                                             
                                                                               
  The contractor shall ensure products provided under this contract, to  include hardware, software, firmware, and 
middleware, whether acting alone or combined as a system, are Year 2000 compliant as defined as follows:  Year 
2000 compliant means with respect to information technology, that the information technology accurately processes 
date/time data (including, but  not limited to, calculating, comparing, and sequencing) from, into, and  between the 
twentieth and twenty-first centuries, and the years 1999 and  2000 and leap year calculations, to the extent that other 
information, used  in combination with the information technology being acquired, properly       
exchanges date/time data with it.                                             
 
 
 
 
52.239-4005 Year 2000 Compliance - Construction Contracts                    
                                                                               
   a.  In accordance with FAR 39.106, the contractor shall ensure that with respect to any design, construction, 
goods, or services under this contract as well as any subsequent task/delivery orders issued under this contract (if 
applicable), all information technology contained therein shall be Year 2000 compliant.  Specifically:  
The contractor shall:                                                         
                                                                               
      (1)  Perform, maintain, and provide an inventory of all major components to include structures, equipment, 
items, parts, and furnishings under this contract and each task/delivery order which may be affected by     
 the Y2K compliance requirement.                                               
                                                                               
      (2)  Indicate whether each component is currently Year 2000 compliant or requires an upgrade for compliance 
prior to government acceptance.         
                                                                               
                                (End of Clause)                                
 
 
 
 
52.239-4006  Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 
03)  
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position.  The contractor 
shall have each applicable employee complete a SF-85P and submit to the USACE, Savannah District Security 
Officer, ATTN: CESAS-SL, 100 West Oglethorpe Avenue, Savannah, GA  31401 within three (3) working days 
after award of any contract or task order, and shall be submitted prior to the individual being permitted access to an 
AIS.  Contractors who have a commercial or government entity (CAGE) Code and Facility Security Clearance 
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through the Defense Security Service shall process the NACs and forward visit requests/results of NAC to the 
Savannah District Security Officer (address above).  For those contractors who do not have a CAGE Code or 
Facility Security Clearance, the Savannah District Security Office will process the investigation in coordination with 
the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.)  The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 
or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document 
(INS Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS 
Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification).  
 
 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
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or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
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52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
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"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
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Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the 
VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
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modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
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(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
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(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
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its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
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52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to 
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or 
Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
 
(6)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
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(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
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252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing work 
under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector 
General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army 
Navy Drive, Washington, DC 22202-2884. 
 
(7)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a 
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage 
employees to make such reports. 
 
(End of clause) 
 
 
252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991) 
 
(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to 
this contract, unless--  
 
(1) The Contracting Officer has given prior written approval; or  
 
(2) The information is otherwise in the public domain before the date of release.  
 
(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the 
purpose for the release.  The Contractor shall submit its request to the Contracting Officer at least 45 days before the 
proposed date for release.  
 
(c) The Contractor agrees to include a similar requirement in each subcontract under this contract.  Subcontractors 
shall submit requests for authorization to release through the prime contractor to the Contracting Officer. 
 
(End of clause) 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 

252.204-7004 ALTERNATE A   CENTRAL CONTRACTOR REGISTRATION (NOV 2003) 
 

 (a) Definitions. As used in this clause-- 
"Central Contractor Registration (CCR) database" means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
"Commercial and Government Entity (CAGE) code" means- 

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or 
Government entity; or 
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(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and 
maintains in the CAGE master file. This type of code is known as an "NCAGE code." 

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
"Registered in the CCR database" means that- 

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 
number, into the CCR database; 
(2) The Contractor's CAGE code is in the CCR database; and 
(3) The Government has validated all mandatory data fields and has marked the records "Active." 

 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
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(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
(End of clause) 
 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER 
THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the 
Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.215-7000     PRICING ADJUSTMENTS (DEC 1991) 
 
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost 
or Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data - 
Modifications," means the aggregate increases and/or decreases in cost plus applicable profits. 
 
(End of clause) 
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252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS 
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by 
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research 
institution that was an integral part of such a college or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as 
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged 
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority 
institutions, in addition to small disadvantaged business concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business 
concern goal required by paragraph (d) of the FAR 52.219-9 clause when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or 
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as 
amended, may count toward its small disadvantaged business goal, subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's 
cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-owned small 
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are 
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan. 
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract. 
Contractor-specified formats shall be acceptable. 
 
(End of clause) 
 
 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
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(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 
items, equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 
U.S.C. 9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 
 
252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (FEB 2003) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States, its possessions, or Puerto 
Rico: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
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(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of 
the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
 
(3) To foods that have been manufactured or processed in the United States, its possessions, or Puerto Rico, 
regardless of where the foods (and any component if applicable) were grown or produced, except that this clause 
does apply to fish, shellfish, or seafood manufactured or processed in the United States and fish, shellfish, or 
seafood contained in foods manufactured or processed in the United States; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
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(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.226-7001    UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES, AND HAWAIIAN SMALL BUSINESS CONCERNS (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Indian means any person who is a member of any Indian tribe, band, group, pueblo, or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
Indian organization means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C. chapter 17. 
 
Indian-owned economic enterprise means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutes not less than 51 percent of the enterprise. 
 
Indian tribe means any Indian tribe, band, group, pueblo, or community, including native villages and native groups 
(including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance with 
25 U.S.C. 1452(c). 
 
Interested party means a contractor or an actual or prospective offeror whose direct economic interest would be 
affected by the award of a subcontract or by the failure to award a subcontract. 
 
Native Hawaiian small business concern means an entity that is-- 
 
(1) A small business concern as defined in section 3 of the Small Business Act (15 U.S.C. 632) and relevant 
implementing regulations; and 
 
(2) Owned and controlled by a Native Hawaiian as defined in 25 U.S.C. 4221(9). 
 
(b) The Contractor shall use its best efforts to give Indian organizations, Indian-owned economic enterprises, and 
Native Hawaiian small business concerns the maximum practicable opportunity to participate in the subcontracts it 
awards, to the fullest extent consistent with efficient performance of the contract. 
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(c) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization, Indian-owned economic enterprise, or Native Hawaiian small business concern as to its eligibility, 
unless an interested party challenges its status or the Contracting Officer has independent reason to question that 
status. 
 
(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter 
to-- 
 
(1) For matters relating to Indian organizations or Indian-owned economic enterprises: U.S. Department of the 
Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street 
NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility and will notify the 
Contracting Officer. 
 
(2) For matters relating to Native Hawaiian small business concerns: Department of Hawaiian Home Lands, PO Box 
1879, Honolulu, HI 96805. The Department of Hawaiian Home Lands will determine the eligibility and will notify 
the Contracting Officer. 
 
(e) No incentive payment will be made-- 
 
(1) While a challenge is pending; or 
 
(2) If a subcontractor is determined to be an ineligible participant. 
 
(f)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an incentive 
payment in accordance with this clause. 
 
(2) The incentive amount that may be requested is 5 percent of the estimated cost, target cost, or fixed price 
included in the subcontract at the time of award to the Indian organization, Indian-owned economic enterprise, or 
Native Hawaiian small business concern. 
 
(3) In the case of a subcontract for commercial items, the Contractor may receive an incentive payment only if the 
subcontracted items are produced or manufactured in whole or in part by an Indian organization, Indian-owned 
economic enterprise, or Native Hawaiian small business concern. 
 
(4) The Contractor has the burden of proving the amount claimed and shall assert its request for an incentive 
payment prior to completion of contract performance. 
 
(5) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the estimated cost, target cost, or fixed price included in the 
subcontract awarded to the Indian organization, Indian-owned economic enterprise, or Native Hawaiian small 
business concern. 
 
(6) If the Contractor requests and receives an incentive payment on behalf of a subcontractor, the Contractor is 
obligated to pay the subcontractor the incentive amount. 
 
(g) The Contractor shall insert the substance of this clause, including this paragraph (g), in all subcontracts 
exceeding $500,000 for which further subcontracting opportunities may exist. 
 
(End of clause) 
 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
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(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7005     AIRFIELD SAFETY PRECAUTIONS.  (DEC 1991) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Landing areas means" -- 
 
(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety zones.  The 
length of each primary surface is the same as the runway length.  The width of each primary surface is 2,000 feet 
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(1,000 feet on each side of the runway centerline); 
 
(ii) The "clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a distance of 
1,000 feet beyond each end of each runway; 
 
(iii) All taxiways, plus the lateral clearance zones along each side for the length of the taxiways (the outer edge of 
each lateral clearance zone is laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 75-foot-wide 
taxiway would have a combined width of taxiway and lateral clearance zones of 425 feet); and 
 
(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around the aprons. 
 
(2) "Safety precaution" areas means those portions of approach-departure clearance zones and transitional zones 
where placement of objects incident to contract performance might result in vertical projections at or above the 
approach-departure clearance, or the transitional surface. 
 
(i) "The approach-departure clearance surface" is an extension of the primary surface and the clear zone at each end 
of each runway, for a distance of 50,000 feet, first along an inclined (glide angle) and then along a horizontal plane, 
both flaring symmetrically about the runway centerline extended. 
 
(A) The inclined plane (glide angle) begins in the clear zone 200 feet past the end of the runway (and primary 
surface) at the same elevation as the end of the runway.  It continues upward at a slope of 50:1 (1 foot vertically for 
each 50 feet horizontally) to an elevation of 500 feet above the established airfield elevation.  At that point the plane 
becomes horizontal,  continuing at that same uniform elevation to a point 50,000 feet longitudinally from the 
beginning of the inclined plane (glide angle) and ending there. 
 
(B) The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width of the clear 
zone.  It then flares uniformly, reaching the maximum width of 16,000 feet at the end. 
 
(ii) The "approach-departure clearance zone" is the ground area under the approach-departure clearance surface. 
 
(iii) The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach-departure 
clearance surfaces along inclined planes. 
 
(A) The inclined plane in each case begins at the edge of the surface. 
 
(B) The slope of the incline plane is 7:1 (1 foot vertically for each 7 feet horizontally).  It continues to the point of 
intersection with the -- 
 
(1) Inner horizontal surface (which is the horizontal plane 150 feet above the established airfield elevation); or 
 
(2) Outer horizontal surface (which is the horizontal plane 500 feet above the established airfield elevation), 
whichever is applicable. 
 
(iv) The "transitional zone" is the ground area under the transitional surface.  (It adjoins the primary surface, clear 
zone, and approach-departure clearance zone.) 
 
(b) General.  (1) The Contractor shall comply with the requirements of this clause while -- 
 
(i) Operating all ground equipment (mobile or stationary); 
 
(ii) Placing all materials; and 
 
(iii) Performing all work, upon and around all airfields. 
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(2) The requirements of this clause are in addition to any other safety requirements of this contract. 
 
(c) The Contractor shall - 
 
(1) Report to the Contracting Officer before initiating any work; 
 
(2) Notify the Contracting Officer of proposed changes to locations and operations; 
 
(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation 
without  permission of the Contracting Officer, unless the runway is - 
 
(i) Closed by order of the Contracting Officer; and 
 
(ii) Marked as provided in paragraph (d)(2) of this clause; 
 
(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and, specifically, free 
from small stones which might damage aircraft propellers or jet aircraft; 
 
(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing work on 
the airfield.  At all other times, the Contractor shall remove all mobile equipment to locations - 
 
(i) Approved by the Contracting Officer; 
 
(ii) At a distance of at least 750 feet from the runway centerline, plus any additional distance; and 
 
(iii) Necessary to ensure compliance with the other provisions of this clause; and 
 
(6) Not open a trench unless material is on hand and ready for placing in the trench.  As soon as practicable after 
material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the 
contract.  Meanwhile, all hazardous conditions shall be marked and lighted in accordance with the other provisions 
of this clause. 
 
(d) Landing areas.  The Contractor shall - 
 
(1) Place nothing upon the landing areas without the authorization of the Contracting Officer; 
 
(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer) 
red flags by day, and electric, battery-operated low-intensity red flasher lights by night; 
 
(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every 
time before entering any landing area, unless the landing area is marked as hazardous in accordance with paragraph 
(d)(2) of this clause; 
 
(4) Identify all vehicles it operates in landing areas by means of a flag on a staff attached to, and flying above, the 
vehicle.  The flag shall be three feet square, and consist of a checkered pattern of international orange and white 
squares of 1 foot on each side (except that the flag may vary up to ten percent from each of these dimensions); 
 
(5) Mark all other equipment and materials in the landing areas, using the same marking devices as in paragraph 
(d)(2) of this clause; and 
 
 (6) Perform work so as to leave that portion of the landing area which is available to aircraft free from hazards, 
holes, piles of material, and projecting shoulders that might damage an airplane tire. 
 
(e) Safety precaution areas.  The Contractor shall - 
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(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer; 
 
(2) Mark all equipment and materials in safety precaution areas, using (unless otherwise authorized by the 
Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and 
 
(3) Provide all objects placed in safety precaution areas with a red light or red lantern at night, if the objects project 
above the approach-departure clearance surface or above the transitional surface. 
 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM (SEP 1996) 
  
(a) Definitions. As used in this clause-- 
  
(1) Material management and accounting system means the Contractor's system or systems for planning, controlling, 
and accounting for the acquisition, use, issuing, and disposition of material. Material management and accounting 
systems may be manual or automated. They may be stand-alone systems or they may be integrated with planning, 
engineering, estimating, purchasing, inventory, accounting, or other systems. 
  
(2) Valid time-phased requirements means material which is-- 
  
Needed to fulfill the production plan, including reasonable quantities for scrap, shrinkage, yield, etc.; and   
 
(ii) Charged/billed to contracts or other cost objectives in a manner consistent with the need to fulfill the production 
plan. 
 
(3) Contractor means a business unit as defined in section 31.001 of the Federal Acquisition Regulation (FAR). 
  
(b) General. The Contractor agrees to-- 
  
(1) Maintain a material management and accounting system (MMAS) that-- 
  
(i) Reasonably forecasts material requirements; 
  
(ii) Ensures that costs of purchased and fabricated material charged or allocated to a contract are based on valid 
time-phased requirements; and 
  
(iii) Maintains a consistent, equitable, and unbiased logic for costing of material transactions. 
  
(2) Assess its MMAS and take reasonable action to comply with the MMAS standards in paragraph (f) of this 
clause. 
  
(c) Applicability. Paragraphs (d) and (e) of this clause apply only if the Contractor-- 
  
(1) Is a large business; and 
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(2) Received, in its fiscal year preceding award of this contract, Department of Defense prime contracts or 
subcontracts, and their modifications totaling-- 
 
(i) $70 million or more; or 
 
(ii) $30 million or more (but less than $70 million), and is notified in writing by the Contracting Officer that 
paragraphs (d) and (e) apply.  
 
(d) Disclosure, demonstration, and maintenance requirements. (1) The Contractor shall-- 
  
Disclose its MMAS to the Administrative Contracting Officer in writing; and 
 
(ii) If requested by the Administrative Contracting Officer, demonstrate that the MMAS conforms to the standards 
in paragraph (f) of this clause. 
  
(2) An MMAS disclosure is adequate when the Contractor has provided the Administrative Contracting Officer with 
documentation which-- 
  
(i) Accurately describes those policies, procedures, and practices that the Contractor currently uses in its MMAS; 
and 
  
(ii) Provides sufficient detail for the Government to reasonably make an informed judgment regarding the adequacy 
of the MMAS. 
  
(3) An MMAS demonstration is adequate when the Contractor has provided the Administrative Contracting Officer-
- 
  
(i) Sufficient evidence to demonstrate the degree of compliance of its MMAS with the standards at paragraph (f) of 
this clause; and 
  
(ii) Identification of any significant deficiencies, the estimated cost impact of the deficiency, and a comprehensive 
corrective action plan. 
  
(4) The Contractor shall disclose significant changes in its MMAS to the Administrative Contracting Officer within 
30 days of implementation. 
  
(5) If the contractor desires the Government to protect such information as privileged or confidential, the Contractor 
shall-- 
  
(i) Notify the Government representative to whom the information is submitted, i.e., the ACO, or the auditor; and 
  
(ii) Ensure an appropriate legend is on the face of the document(s) at the time of submission. 
  
(e) Deficiencies. (1) If the Contractor receives a report which identifies deficiencies in its MMAS, the Contractor 
agrees to respond as follows-- 
  
(i) If the Contractor agrees with the report findings and recommendations, the Contractor shall-- 
  
(A) Within 30 days, state its agreement in writing; and 
  
(B) Within 60 days, correct the deficiencies or submit a corrective action plan. 
  
(ii) If the Contractor disagrees with the report findings and recommendations, the Contractor shall, within 30 days, 
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state its rationale for each area of disagreement. 
  
(2) The Administrative Contracting Officer shall evaluate the Contractor's response and notify the Contractor of the-
- 
  
(i) Determination concerning remaining deficiencies; 
  
(ii) Adequacy of any proposed or completed corrective action plan; and 
  
(iii) Need for any new or revised corrective action plan. 
  
(f) MMAS standards. MMAS systems shall have adequate internal accounting and administrative controls to ensure 
system and data integrity, and comply with the following: 
  
(1) Have an adequate system description including policies, procedures, and operating instructions which comply 
with the Federal Acquisition Regulation and Defense FAR Supplement; 
  
(2) Ensure that costs of purchased and fabricated material charged or allocated to a contract are based on valid time-
phased requirements as impacted by minimum/economic order quantity restrictions-- 
  
(i) A 98 percent bill of material accuracy and a 95 percent master production schedule accuracy are desirable as a 
goal in order to ensure that requirements are both valid and appropriately time-phased. 
  
(ii) If systems have accuracy levels below these, the Contractor shall demonstrate that-- 
  
(A) There is no material harm to the Government due to lower accuracy levels; and 
  
(B) The cost to meet the accuracy goals is excessive in relation to the impact on the Government; 
  
(3) Provide a mechanism to identify, report, and resolve system control weaknesses and manual override. Systems 
should identify operational exceptions such as excess/residual inventory as soon as known; 
  
(4) Provide audit trails and maintain records (manual and those in machine readable form) necessary to evaluate 
system logic and to verify through transaction testing that the system is operating as desired; 
  
(5) Establish and maintain adequate levels of record accuracy, and include reconciliation of recorded inventory 
quantities to physical inventory by part number on a periodic basis. A 95 percent accuracy level is desirable. If 
systems have an accuracy level below 95 percent, the Contractor shall demonstrate that-- 
  
(i) There is no material harm to the Government due to lower accuracy levels; and 
  
(ii) The cost to meet the accuracy goal is excessive in relation to the impact on the Government; 
  
(6) Provide detailed descriptions of circumstances which will result in manual or system generated transfers of 
parts; 
  
(7) Maintain a consistent, equitable, and unbiased logic for costing of material transactions-- 
  
(i) The Contractor shall maintain and disclose written policies describing the transfer methodology and the 
loan/pay-back technique. 
 
(ii) The costing methodology may be standard or actual cost, or any of the inventory costing methods in 48 CFR 
9904.411-50(b). Consistency shall be maintained across all contract and customer types, and from accounting 
period to accounting period for initial charging and transfer charging. 
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(iii) The system should transfer parts and associated costs within the same billing period. In the few instances where 
this may not be appropriate, the Contractor may accomplish the material transaction using a loan/pay-back 
technique. The “loan/pay-back technique” means that the physical part is moved temporarily from the contract, but 
the cost of the part remains on the contract. The procedures for the loan/pay-back technique must be approved by 
the Administrative Contracting Officer. When the technique is used, the Contractor shall have controls to ensure-- 
  
(A) Parts are paid back expeditiously; 
 
(B) Procedures and controls are in place to correct any overbilling that might occur; 
 
(C) Monthly, at a minimum, identification of the borrowing contract and the date the part was borrowed; and 
 
(D) The cost of the replacement part is charged to the borrowing contract; 
 
(8) Where allocations from common inventory accounts are used, have controls (in addition to those in paragraphs 
(b)(2) and (7) of this clause) to ensure that-- 
  
(i) Reallocations and any credit due are processed no less frequently than the routine billing cycle; 
  
(ii) Inventories retained for requirements which are not under contract are not allocated to contracts; and 
  
(iii) Algorithms are maintained based on valid and current data;   
 
(9) Notwithstanding FAR 45.505-3(f)(1)(ii), have adequate controls to ensure that physically commingled 
inventories that may include material for which costs are charged or allocated to fixed-price, cost-reimbursement, 
and commercial contracts do not compromise requirements of any of the standards in paragraphs (f)(1) through (8) 
of this clause. Government furnished material shall not be-- 
  
(i) Physically commingled with other material; or   
 
(ii) Used on commercial work; and 
  
(10) Be subjected to periodic internal audits to ensure compliance with established policies and procedures. 
 
(End of clause) 
 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
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(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS 
(DOD) (MAR 2000) 
 
In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercial Items and Commercial 
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the 
terms of the following clauses, if applicable, in subcontracts for commercial items or commercial components, 
awarded at any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (10 U.S.C. 2241 note). 
 
252.247-7023  Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
(End of clause) 
 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 



W912HN-04-R-0027 
0003 

Page 158 of 170 
 

 

 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
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(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
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(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
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(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause)
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Section 00800 - Special Contract Requirements  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within five (5)  calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 480 calendar days.   The time stated for completion shall include final cleanup of 
the premises.  
 
 (End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $1,173.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.219-4002   REPORTING REQUIREMENTS--SUBCONTRACTING PLAN (CESAD-CT JUL 1993)               
                                                                               
   (a)  Retainage will be withheld from progress payments in an amount sufficient to protect the Government's ability 
to assess Liquidated Damages in accordance with FAR clause 52.219-0016 for failure to submit timely SF 294 and 
SF 295 Reports.  The amount of retainage will be determined in accordance  with the following formula:                         
   (b)  Total dollar amount proposed for subcontracting to small business multiplied by percentage of actual progress 
on the contract, up to a maximum of 10% of the given progress payment, shall be withheld from the next progress 
payment due after a contractor fails to submit a required report.  If one or more reports have been submitted before 
such failure, formula for determining the amount of retainage will be adjusted by deducting any amounts reported as 
subcontracted to small business from the total dollar amount proposed to be subcontracted and the difference 
multiplied by the percent of actual progress, up to a maximum of 10% of the given progress payment.                                                   
                              (End of clause)                                  
 
 
52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the 
broader category of “recovered material.” 
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Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term 
does not include those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. 
 
(b) The Contractor, on completion of this contract, shall-- 
 
(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the 
percentage of postconsumer material content; and 
 
(2) Submit this estimate to Contracting Officer, Corps of Engineers, Savannah District, 100 W. Oglethorpe Avenue, 
Savannah GA  31402. 
 
(End of clause) 
 
 
 
52.223-4002  U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1 
 
  This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 
(e.g., contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).  
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil.  (At the HQ homepage, select Safety 
and Occupational Health.)  The Contractor shall be responsible for complying with the current edition and all 
changes posted on the web through the date that is 10 calendar days prior to the date offers are due.  If the 
solicitation is amended to extend the time set for receipt of offers, the 10 calendar days rule stated above shall be 
applied against the amended date.  (For example, if offers are due on 10 April, all changes posted on or before 31 
March shall apply to the contract.  If the time for receipt of offers is extended from 10 April to 20 April, all 
changes posted on or before 10 April shall apply to the contract.) 
 
 
 
52.228-4002     REQUIRED INSURANCE (FEB 1987 SAS) (Ref. FAR 28.307) 
 
  (a) The Contractor shall procure and maintain during the entire period of his performance under this contract the 
following minimum insurance: 
          Comprehensive and Employer's Liability Insurance in the amount 
          required by the State law in which the work is to be performed 
          under this contract. 
          Comprehensive General Liability Insurance in an amount not less 
          than $500,000 per accident. 
          Automobile Liability Insurance:  $200,000 per person and $500,000 
          per accident for bodily injury liability and $20,000 property 
          damage liability. 
  (b) Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a 
certificate or written statement of the above-required insurance.  The policies evidencing required insurance shall 
contain an endorsement to the effect that cancellation, or any material change in the policies adversely affecting the 
interests of the Government in such insurance, shall not be effective for such period as may be prescribed by the 
laws of the State in which this contract is to be performed and in no event less than 30 days after written notice 
thereof to the Contracting Officer. 
  (c) The Contractor agrees to insert the substance of this clause, including this subparagraph (c), in all subcontracts 
hereunder. 
(End of clause) 
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
(MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
  (b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region III.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  
Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment 
leased from an organization under common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small 
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing 
Proposal Cover Sheet. 
 
(End of clause) 
 
 
 
(8)  ACCOUNTING AND APPROPRIATION DATA (APR 1989 CESAS-RM) 
214 2050 408 8021 P1000 3230 S09133 
 
(End of clause) 
 
 
 
52.232-4008     DESIGNATED BILLING OFFICE (APR 1989 CESAS-RM) 
 
  Invoices will be mailed to: 
 

Vernon Crudup, Resident Engineer 
NC Special Projects Resident Office (CD-PSS) 
Building 8-2804 
Scott Street 
Fort Bragg, NC  28307 

 
(End of Clause) 
 
 
 
52.232-4009  DESIGNATED PAYMENT OFFICE (AUG 1998 CESAS-RM-F) 
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  Payment will be made by: 
 
            U.S. Army Corps of Engineers Finance Center 
            ATTN:  CEFC-AO-P 
            5720 Integrity Drive 
            Millington, TN  38054-5005 
 
   (End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 20 percent 
(20%) of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(9)  The indications of physical conditions on the drawings and in the specifications are the result of site 

investigations by soil test borings.  Locations and drilling logs of the borings are shown on the contract 
drawings. 

 
(b)  Weather conditions  - See clause Time Extensions for Unusually Severe Weather, Section 00800. 
 
(c) Transportation facilities – The site for the work is available by public highway.    
 
 (End of clause) 
 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
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52.236-4013  CONTRACTOR-PREPARED NETWORK ANALYSIS SYSTEM   
(January 2002 SAS) (Ref. DFARS 236.273) 
 
The progress chart to be prepared by the contractor pursuant to FAR 52.236-15, Schedules for Construction 
Contracts, shall utilize the Critical Path Method (CPM) of network calculation.  (See Attachment 1 to Section 
00800). 
 
 
 
52.236-4015   PRECONSTRUCTION CONFERENCE (OCT 1988 SAS) (Ref. FAR 36.305) 
 
  (a) A preconstruction conference will be arranged by the Area/Resident Engineer after award of contract and 
before commencement of work.  The Area/Resident Engineer will notify the Contractor of the time and date set for 
the meeting.  At this conference, the Contractor shall be oriented with respect to Government procedures and line of 
authority, contractual, administrative, and construction matters. 
  (b) The Contractor shall bring to this conference, in completed form, a Certificate of Insurance, plus the following 
items in either completed or draft form: 
          Accident Prevention Plan (5 copies) 
           (use format shown in Attachment 1 to SECTION 00800) 
          Quality Control Plan (5 copies) 
          Letter Appointing Superintendent 
          Transmittal Register 
          Power of Attorney and Certified Copy of Resolution 
          Network Analysis System, when applicable 
          List of Subcontractors 
  (c) A letter of record will be written documenting all items discussed at the conference, and a copy will be 
furnished by the Area/Resident Engineer to all in attendance. 
                            (End of clause) 
 
 
 
 
52.236-4016   VIDEO TAPING OPERATING AND MAINTENANCE INSTRUCTIONS (MAR 1987 SASCD-
SQ) 
 
  For all of the operating and maintenance instructions which are required in the contract specifications, the 
Contractor shall video tape these instructions as they are presented to the Government representatives.  These tapes 
shall provide clear and understandable detailed instructions for all items required by the contract specifications.  The 
tapes shall be prepared by an experienced video director/cameraman using good quality half-inch VHS color tape 
with correct sound equipment, lighting, and backdrop.  The sound and picture quality shall be high and subject to 
approval by the Contracting Officer.  The tapes are intended as followup training for other Government 
representatives at a later date.  They must be suitable for this purpose.  The Contractor shall be responsible for the 
contents of the instructions and shall verify that they are correct prior to taping.  The Contractor may submit 
individual equipment manufacturer's instructional tape(s), provided they meet the above qualifications and cover the 
actual equipment that is installed.  The tape(s) shall be for specific equipment identified by contents and contract 
name and number.  The Contractor shall submit one copy of the tape(s) to the Contracting Officer for review and 
approval.  Unacceptable tapes are to be corrected by the Contractor as indicated by the Contracting Officer at no 
additional cost to the Government. 
                            (End of clause) 
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52.236-4017  SUBMITTAL OF MODIFICATION COST ESTIMATE PROPOSALS (MAR 1992 SAS)            
(Ref. DFARS 52.236-7000) 
 
  When submittals of Cost Estimate Proposals are required for additions or deletions to work under this contract by 
modification, the Contractor shall use DA Form 5418-R titled "Cost Estimate Analysis" (see Attachment 1 to 
SECTION 00800).  A  separate assemblage will be prepared for submittal by each trade affected  by the proposed 
work. 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
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otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
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(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
 52.249-4001  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (APR 1991 OCE)  
                         (Ref. FAR 52.249-10) 
 
  (a) This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the contract clause entitled DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
    (1) The weather experienced at the project site during the contract period must be found to be unusually severe, 
that is, more severe than the adverse weather anticipated for the project location during any given month. 
    (2) The unusually severe weather must actually cause a delay to the completion of the project.  The delay must be 
beyond the control and without the fault or negligence of the Contractor. 
  (b) The following schedule of monthly-anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                    WORKDAYS BASED ON 5-DAY WORK WEEK 
JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC 
 10       9           6       4     4  6        8        7     4 4          5         9 
 
  (c) Upon acknowledgment of the Notice to Proceed and continuing throughout the contract, the Contractor will 
record on the daily Contractor Quality Control report the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for 50 percent 
or more of the Contractor's scheduled workday.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred in previous month), be calculated 
chronologically from the first to the last day in each month, and be recorded as full days.  If the 
number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (b) above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for 
equivalent fair weather workdays, and issue a modification in accordance with the contract clause entitled 
DEFAULT (FIXED PRICE CONSTRUCTION). 
 
(End of clause) 
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52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS - EFARS 
    Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 
 
(1)  Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not be available 
in the contractor's accounting records to determine total actual equipment costs.    
 
(2)If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted to 
actual costs. 
 
(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
 
(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
 
(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate. 
(End of Clause) 
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ATTACHMENT 1 TO SECTION 00800 
 

LIST OF ATTACHMENTS 
 
1.  Contract Drawings:   
 
    File No. 610-50-18, Sheets 1 through 222    
 
2.  Rates of Wages:   
 
3.  Formats: 
 
    Fort Bragg Project Sign 
    
    Project Sign Erection Detail 
     
    Corps of Engineers Logo 
 
    Accident Prevention Plan (Ref. FAR 52.236-13 and EM 385-1-1) 
 
    Construction Quality Control Report 
 
    Small and Disadvantaged Business Subcontracting Plan 
 
    Weekly Temporary Electrical Inspection 
 
4.  Minimum Standard for Temporary Electrical Service (Ref. FAR 52.236-14) 
 
5.  Forms: 
 
    SAS Form 9 - Activity Hazard Analysis 
 
    SAD Form 1666a-R - Safety Checklist for Crawler, Truck & Wheel Mounted 
    Cranes 
 
    SAD Form 1666b-R - Safety Checklist for Portal, Tower, and Pillar Cranes 
 
    SAD Form 1666c-R - Safety Checklist for Rigging 
 
    SAD Form 1666d-R - Safety Checklist for Motor Vehicles, Trailers and   
    Trucks 
 
    SAD Form 1666e-R - Safety Checklist for Crawler Tractors and Dozers 
 
    SAD Form 1666f-R - Safety Checklist for Scrapers, Motor Graders, and 
    Other Mobile Equipment 
 
    SAD Form 1666g-R - Safety Checklist for Material Hoists 
 
    SAD Form 1666h-R - Safety Checklist for Earth Drilling Equipment 
 
    ENG Form 4025 - Transmittal of Shop Drawings, Equipment Data, Material 
    Samples, or Manufacturer's Certificates of Compliance 
 
    DA Form 5418-R - Cost Estimate Analysis 
  
    DD Form 1354 - Transfer and Acceptance of Military Real Property 
 
 Standard Form LLL-A - Disclosure of Lobbying Activities 
 
    FB Form 1605 - Directorate of Engineering and Housing Excavation Permits 
      
    Landfill Permit Application 
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    Ft. Bragg Asbestos Removal, Transportation, and Disposal 
    
    Real Property Inventory 
     
     



 

GENERAL DECISION: NC20030032 NC32  

 

Date: June 13, 2003 

General Decision Number: NC20030032 

 

 Superseded General Decision No. NC020032 

 

 State: North Carolina 

 

 Construction Type: 

 BUILDING 

 

 County(ies): 

 CUMBERLAND 

 

 BUILDING CONSTRUCTION PROJECTS (does not include residential 

 construction consisting of single family homes and apartments up 

 to and including 4 stories). 

 

 Modification Number     Publication Date 

           0             06/13/2003 

 

COUNTY(ies): 

CUMBERLAND 

 

 SUNC1027A  10/24/1994 

                                      Rates           Fringes 

BRICKLAYERS/BLOCKLAYERS                12.50 

 

CARPENTERS (Including drywall 

 hanging, acoustical tile 

 installation and batt insulation        9.08 

 

CEMENT MASONS/CONCRETE FINISHERS        8.43 

 

ELECTRICIANS                             9.71 



 

GLAZIERS                                  8.77 

 

HVAC MECHANIC (HVAC pipe only)          9.26 

 

INSULATORS (pipe)                       10.42            .63 

 

IRONWORKERS, STRUCTURAL                10.76 

 

LABORERS: 

 Unskilled                                6.23 

 

PAINTERS (Brush)                         7.90              .04 

 

PLUMBERS                                 10.28 

 

ROOFERS                                   6.75 

 

SHEET METAL WORKERS (Including 

 HVAC Duct Work)                         9.36 

 

SOFT FLOOR LAYERS/CARPET LAYERS        12.00 

 

TRUCK DRIVERS                            7.10 

 

---------------------------------------------------------------- 

WELDERS - receive rate prescribed for craft performing operation 

to which welding is incidential. 

---------------------------------------------------------------- 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29 CFR 5.5(a)(1)(ii)). 

---------------------------------------------------------------- 

In the listing above, the "SU" designation means that rates 

listed under that identifier do not reflect collectively 



 

bargained wage and fringe benefit rates.  Other designations 

indicate unions whose rates have been determined to be 

prevailing. 

 

      WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter?  This can 

 be: 

 

* an existing published wage determination 

* a survey underlying a wage determination 

* a Wage and Hour Division letter setting forth a 

  position on a wage determination matter 

* a conformance (additional classification and rate) 

  ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program.  If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the Branch 

of Construction Wage Determinations.  Write to: 

 

     Branch of Construction Wage Determinations 

     Wage and Hour Division 

     U. S. Department of Labor 

     200 Constitution Avenue, N. W. 

     Washington, D. C.  20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 



review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

          Wage and Hour Administrator 

          U.S. Department of Labor 

          200 Constitution Avenue, N. W. 

          Washington, D. C.  20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage payment 

data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative Review 

Board (formerly the Wage Appeals Board). Write to: 

 

          Administrative Review Board 

          U. S. Department of Labor 

          200 Constitution Avenue, N. W. 

          Washington, D. C.  20210 

 

4.) All decisions by the Administrative Review Board are final. 

            END OF GENERAL DECISION 
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FORMAT 
(Ref. FAR 52.236-13 and EM 385-1-1 dated 3 Sep 96) 

ACCIDENT PREVENTION PLAN 
 

MINIMUM BASIC OUTLINE FOR ACCIDENT PREVENTION PLAN 
 
An accident prevention plan is, in essence, a safety and health policy and 
program document.  The following areas are typically addressed in an accident 
prevention plan, but a plan shall be job specific and shall also address any 
unusual or unique aspects of the project or activity for which it is written. 
The accident prevention plan shall interface with the employer's overall 
safety and health program. Any portions of the overall safety and health 
program that are referenced in the accident prevention plan shall be included 
as appropriate. 
 
1. SIGNATURE SHEET.  Title, signature, and phone number of the following: 
 
  a. Plan preparer (corporate safety staff person, QC); 
 
  b. Plan approval, e.g., owner, company president, regional vice 
president (HTRW activities require approval of a Certified Industrial 
Hygienist (or qualified Industrial Hygiene personnel for in-house USACE 
activities; a Certified Safety Professional (or qualified USACE safety 
personnel for in-house work) may approve the plan for operations involving 
UST removal where contaminants are known to be petroleum, oils, or 
lubricants); 
 
  c. Plan concurrence (provide concurrence of other applicable corporate and 
project personnel (contractor)), e.g., Corporate Chief of Operations, 
Corporate Chief of Safety, Corporate Industrial Hygienist, project manager or 
superintendent, project safety professional, project QC.  The plan will be 
developed by qualified personnel (plan preparer) and will be signed by a 
competent person (plan concurrence) and a representative of the prime 
contractor's project management team (plan approval). 
 
2. BACKGROUND INFORMATION. List the following: 
 
  a. Contractor; 
 
  b. Contract number; 
 
  c. Project name; 
  
  d. Brief project description, description of work to be performed, and 
location (map); 
 
  e. Contractor accident experience (provide information such as EMR, OSHA 
200 Forms, corporate safety trend analyses); 
 
  f. Listing of phases of work and hazardous activities requiring activity 
hazards analyses. 
 
3. STATEMENT OF SAFETY AND HEALTH POLICY.  (In addition to the corporate 
policy statement, a copy of the corporate safety program may provide a 
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significant portion of the information required by the accident prevention 
plan.) 
 
4. RESPONSIBILITIES AND LINES OF AUTHORITIES. 
 
  a. Identification and accountability of personnel responsible for safety - 
at both corporate and project level (contracts specifically requiring safety 
or industrial hygiene personnel should include a copy of their resume - the 
District Safety and Occupational Health Office will review the qualifications 
for acceptance). For items in EM 385-1-1 which require the use of a competent 
person or a qualified person, the contractor is to maintain documentation 
demonstrating the competence or qualification of that individual. 
 
  b. Lines of authority 
 
5. SUBCONTRACTORS AND SUPPLIERS. Provide the following: 
 
  a. Identification of subcontractors and suppliers (if known); 
 
  b. Means for controlling and coordinating subcontractors and suppliers; 
 
  c. Safety responsibilities of subcontractors and suppliers. 
 
6. TRAINING. 
 
  a. List subjects to be discussed with employees in safety indoctrination. 
 
  b. List mandatory training and certifications which are applicable to this 
project (e. g., explosive actuated tools, confined space entry, crane 
operator, diver, vehicle operator, HAZWOPER training and certification, 
personal protective equipment) and any requirements for periodic 
retraining/recertification. 
 
  c. Identify requirements for emergency response training. 
 
  d. Outline requirements (who attends, when given, who will conduct etc.) 
for supervisory and employee safety meetings. 
 
  e. Identify location at the project site where the records will be 
maintained. 
 
7. SAFETY AND HEALTH INSPECTIONS. Provide details on: 
 
  a. Who will conduct safety inspections (e.g., project manager, safety 
professional, QC, supervisors, employees, etc.), when inspections will be 
conducted, how the inspections will be recorded, deficiency tracking system, 
follow-up procedures, etc; 
 
  b. Any external inspections/certifications which may be required (e.g., 
Coast Guard). 
 
8. SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE. 
 
  a. The company's written safety program goals, objectives, and accident 
experience goals for this contract should be provided. 
 

 2



  b. A brief description of the company's safety incentive programs (if any) 
should be provided. 
 
  c. Policies and procedures regarding noncompliance with safety requirements 
(to include disciplinary actions for violation of safety requirements) should 
be identified. 
 
  d. Provide written company procedures for holding managers and supervisors 
accountable for safety. 
 
9. ACCIDENT REPORTING. The contractor shall identify who shall complete the 
following, how, and when: 
 
  a. Exposure data (man-hours worked); 
 
  b. Accident investigations, reports and logs; 
 
  c. Immediate notification of major accidents. 
 
10. MEDICAL SUPPORT. Outline on-site medical support and off-site medical 
arrangements. 
 
11. PERSONAL PROTECTIVE EQUIPMENT. Outline procedures (who, when, how) for 
conducting hazard assessments and written certifications for use of personal 
protective equipment. 
 
12. PLANS (PROGRAMS, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (as 
applicable). 
 
  a. Hazard communication program (01.B.04); 
 
  b. Emergency response plans: 
     - procedures and tests (01.E.01) 
     - spill plans (01.E.01, 06.A.02) 
     - fire fighting plan (01.E.01, 19.A.04) 
     - posting of emergency telephone numbers (01.E.04) 
     - wildfire prevention plan (09.K.01) 
     - man overboard/abandon ship (19.A.04) 
 
  c. Layout plans (04.A.01); 
  
  d. Respiratory protection plan (05.E.01); 
 
  e. Health hazard control program (06.A.02); 
 
  f. Lead abatement plan (06.B.05 & specifications); 
 
  g. Asbestos abatement plan (06.B.05 & specifications); 
 
  h. Abrasive blasting (06.H.01); 
 
  i. Confined space (06.1); 
 
  j. Hazardous energy control plan (12.A.07); 
 
  k. Critical lift procedures (16.C.17); 
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  1. Contingency plan for severe weather (19.A.03); 
 
  m. Access and haul road plan (22.1.10); 
 
  n. Demolition plan (engineering and asbestos surveys) (23.A.01); 
 
  o. Emergency rescue (tunneling) (26.A.05); 
 
  p. Underground construction fire prevention and protection plan (26.D.01); 
 
  q. Compressed air plan (26.1.01); 
 
  r. Formwork and shoring erection and removal plans (27.B.02); 
 
  s. Lift slab plans (27.D.01); 
 
  t. SHP and SSHP (for HTRW work an SSHP must be submitted 
and shall contain all information required by the accident prevention plan - 
two documents are not required (28.B.01); 
 
  u. Blasting plan (29.A.01); 
 
  v. Diving plan (30.A.13); 
 
  w. Plan for prevention of alcohol and drug abuse (Defense Federal 
Acquisition Regulation Supplement Subpart 252.223-7004, Drug-Free Work 
Force). 
 
13. The Contractor shall provide information on how they will meet the 
requirements of major sections of EM 385-1-1 in the accident prevention plan. 
Particular attention shall be paid to excavations, scaffolding, medical and 
first aid requirements, sanitation, personal protective equipment, fire 
prevention, machinery and mechanized equipment, electrical safety, public 
safety requirements, and chemical, physical agent, and biological 
occupational exposure prevention requirements. Detailed site-specific hazards 
and controls shall be provided in the activity hazard analysis for each phase 
of the operation. Site-specific hazards are those hazards which would be 
reasonably be anticipated to occur on the construction site of concern and 
will be identified through analysis of the activities to be performed. The 
controls are measures which will be implemented by the contractor to 
eliminate or reduce each hazard to an acceptable level. 
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                                   F O R M A T

                                 CONTRACTOR'S NAME
                                     (Address)

                        CONSTRUCTION QUALITY CONTROL REPORT

                                 Date: ________________ Report No. _________

Contract No.:  ______________

Description and Location of Work:  _________________________________________

WEATHER: (Clear)(P. Cloudy)(Cloudy); Temperature:___Min,___Max;
         Rainfall ___Inches

Contractor/Subcontractors and Area of Responsibility
a.__________________________________________________________________________
b.__________________________________________________________________________
c.__________________________________________________________________________
d.__________________________________________________________________________
e.__________________________________________________________________________
f.__________________________________________________________________________
g.__________________________________________________________________________
h.__________________________________________________________________________

1.  Work Performed Today:

    (Indicate location and description of work performed.  Refer to work    
performed by prime and/or subcontractors by letter in table above.)

____________________________________________________________________________

2.  Results of Control Activities:

    (Indicate whether:  P-Preparatory, I-Initial, or F-Followup and include  
  satisfactory work completed or deficiencies with action to be taken.)

____________________________________________________________________________

3.  Test Required by Plans and/or Specifications Performed and Results of
Tests:

____________________________________________________________________________
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4.  Monitoring of Materials and Equipment:

____________________________________________________________________________

5.  Offsite Surveillance Activities:

____________________________________________________________________________

6.  Job Safety:

     (Daily comment required.)

____________________________________________________________________________

7.  Remarks:

    a.  (Cover any conflicts in plans, specifications or instructions.)

    b.  (Action taken in review of submittal.)

    c.  (Verbal instructions received.)

                                                  __________________________
                                                            Inspector
____________________________________________________________________________

CONTRACTOR'S VERIFICATION:

The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the
contract plans and specifications except as noted above.

                                                  __________________________
                                                  Contractor's Approved
                                                  Authorized Representative
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SAMPLE 
 

SMALL AND DISADVANTAGED BUSINESS SUBCONTRACTING PLAN 
 

BETTER BUILDERS, INC. 
 
 
DATE:  February 11, 2003 
 
SOLICITATION NO.  DACA21-0X-X-XXXX 
 
TITLE:  Barracks Complex, Fort Swampy, Georgia 
 
Type of Work:  Design and Construction 
 
 
In accordance with applicable contract clauses of the solicitation noted above, Better 
Builders, Inc. submits the following Small Business Subcontracting Plan (includes small, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business 
concerns). 
 
It is company policy to follow all public laws including P.L. 99-661, Section 1207,  
P.L. 100-180, Section 806, P.L. 105-135 and P.L. 106-50.  We have informed all 
purchasers to follow these laws in hiring subcontractors and buying materials. 
 
1. The following goals (expressed in terms of percentages of the total dollars available 

for subcontract/purchase order award) would be applicable to a contract awarded 
under the cited solicitation.  You must also provide the dollar amounts for each of the 
goals listed below. 

 
a. Total Proposed Contract Amount:  $26,961,000 
 
b. Total amount available for Subcontract award:  $18,300,000 

 
c. Large Business:  $7,832,400 – 42.8% 

 
d. Total amount to be subcontracted to all small business:  $10,467,600 - 57.2% 

 
e. Small Disadvantaged Business:  $1,628,700 – 8.9% 

 
f. Women-Owned Small Business:  $1,482,300 – 8.1% 

 
g. Service-Disabled Veteran-Owned Small Business:  $549,000 - 3% 

 
h. HUBZone Small Business: $549,000 – 3% 
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i. There are no options in this solicitation.  (NOTE:  If there are options in the 
solicitation you must provide the same information as listed in paragraph 1 a-h 
for each option year/period.) 

 
j. Indirect and overhead costs have not been included in the goals specified in this 

            section for amounts available for subcontract/purchase order award. 
 

k. Consideration was given to HCBU/MI's but no opportunities were found to be 
included in the small disadvantaged business goals. 

 
NOTE:  While Savannah District does not have a specific goal for 
subcontracting with Veteran-Owned small business, it must be 
addressed in any subcontracting plan.   However, FAR 52.219-9 
requires a goal in your subcontracting plan for Veteran-Owned 
small business concerns.  

 
2.  The following principal products and/or services will be subcontracted under this 
contract, and the distribution among all small business concerns are as follows: 
 
Large Business - Earthwork               
Small Business - Windows and Storm Doors, Recreation, Site Utilities   Plumbing 
Veteran Owned Small Business – Materials, Equipment 
Service Disabled Veteran Owned Small Business – Asphalt,  Electrical, Doors 
HUBZone Small Business - Window Treatment, HVAC, Concrete 
Small Disadvantaged Business - Vinyl Siding, Insulation, Gutters 
Women Owned Small Business – Carpentry, Ceramic Tile, Fencing 
 
NOTE:  Company names should be provided for each product and/or service listed.   
 
     The following method was used in developing our subcontracting goals:  (1) all areas 
of potential subcontract work were determined to be available for subcontract award to 
all types of small business concerns, and (2) will be actively recruited for participation 
through the many sources described hereinafter. 
 
3. The following individual will administer this Subcontract Plan on behalf of Better  
Builders, Inc.: 
 

Name:  Freddie Better  Title:  Executive Vice President 
 
Address and Telephone Number:  4845 Tonka Drive 
                            Fair Haven, CT 27413 
      800-621-4845 
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     The individual's specific duties with regard to the conduct of our firm's Subcontracting 
Plan will include, but will not be limited to the following: 
 
a.  Developing and maintaining bidders lists of all types of small business concerns using 
sources such as the Pronet System developed by the Small Business Administration, the 
Minority Business Development Agency of the U.S. Department of Commerce, Local 
Minority Business Development Centers and Minority Contractor Associations, and the 
General Business Services Center in the project's Standard Metropolitan Statistical Area. 
 
b.  Assuring the inclusion of all types of small business concerns in all solicitations for 
products or services which they are capable of providing; and ensuring that all 
solicitations are structured to permit the maximum possible participation by all types of 
small business concerns. 
 
c.  Establishing and maintaining records of all solicitations and subcontract awards to  
all types of small business concerns to ensure that the members of the firm who review 
bidders proposals document their reasons for selecting or not selecting a bid. 
 
d.  Preparing and submitting the Subcontracting Report for Individual Contracts (SF 
294) and the Summary Subcontract Report (SF 295) in accordance with the instructions 
provided on the forms, and coordinating and preparing for all compliance reviews by 
Federal agencies. 
 
e.  Conducting or arranging for all other activities necessary to further the intent and  
attainment of goals of the Plan to include motivational training of the firm's purchasing 
personnel attendance at workshop, seminars and trade fairs conducted by or on behalf of 
all types of small business concerns, and general cooperation with members of these 
concerns or their representatives.   
 
4.  The following steps will be taken to ensure that all types of small business concerns 
receive notice and have an equitable opportunity to compete for intended awards of 
subcontracts and/or purchase orders for the products and/or services described in 
paragraph 2 above: 
 

a. Sources will be requested through the SBA's ProNet system, business  
development organizations, small business trade associations and at small business 
procurement conferences; sources will be contacted and bidding materials will be 
provided to all respond ing parties with interest. 
 

b. Internally, motivational training will be conducted to guide and encourage  
purchasing personnel; source lists and guides to all types of small business concerns will 
be maintained and utilized by purchasing personnel while soliciting subcontracts and 
purchase orders; activities will be monitored to ensure sufficient time is allowed for 
interested bidders to prepare their bids and to evaluate continuing compliance with this 
Subcontracting Plan. 
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5.  Better Builders, Inc. agrees that the clause entitled "Utilization of Small  
Business Concerns" will be included in all subcontracts which offer further 
subcontracting opportunities.  All subcontractors, except small business concerns, who 
receive subcontracts in excess of $500,000 ($1,000,000 in the case of construction) will 
be required to adopt and comply with a subcontracting plan similar to this one.  Such 
plans will be reviewed to assure that all minimum requirements of an acceptable 
subcontracting plan have been satisfied. 
 
    The acceptability of goals shall be determined on a case-by-case basis depending on 
the supplies/services involved, the availability of all potential small business and prior 
experience.  Once approved and implemented, plans will be monitored through the 
submission of periodic reports or, as time and availability of funds permit, periodic visits 
to subcontractor's facilities to review applicable records and subcontracting program 
progress. 
 
6.  Better Builders, Inc. agrees to submit such periodic reports and cooperate in any  
studies or surveys as may be required by the Contracting agency or the Small Business 
Administration in order to determine the extent of compliance by the offeror with the 
subcontracting plan and with the clause entitled "Utilization of Small Business Concerns" 
contained in the solicitation. 
 
7.  Better Builders, Inc. agrees to maintain at least the following types of records to  
document compliance with this Subcontracting Plan: 
 

a. The names of all organizations, agencies, and associations contacted for all small 
business sources, along with records of attendance at conferences, seminars and trade 
fairs where additional sources were developed. 
 
      b.  Source lists, guides, and other data identifying all types of small business concerns 
 
      c.  Records on all subcontract solicitations, on a contract-by-contract basis,  
indicating (1) whether all types of small business concerns were solicited, and if not, why 
not;  and (2) the reasons for the failure of all solicited small businesses to receive a 
subcontract award. 
 

d. Records of all subcontract award data, to include subcontractor's name and  
address, to be kept on a contract-by-contract basis. 
 

e. Minutes of internal motivational and training meetings held for the guidance and 
encouragement of purchasing personnel, and records of all monitoring activities 
performed for compliance evaluation. 
 

f. Copies of SF 294 and SF 295 showing date and place of filing and copies of all  
other reports or results of reviews conducted by the contracting agency or other interested 
agencies of the Federal government to monitor our compliance with this Subcontracting 
Plan. 
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     In closing Better Builders, Inc. states that it will be the policy of Better Builders, Inc.  
to afford every practicable opportunity to all types of small business concerns to 
participate in construction contracts awarded to Better Builders, Inc. by the Federal 
Government to ensure that equitable opportunity is provided to all types of small business 
concerns to compete for award of subcontracts and purchase orders, and to diligently 
pursue the achievement of our goals by participation of all types of small business 
concerns in the dollars available for subcontract/purchase order award under the 
solicitation. 
 
 
BY____________________________                  DATE _________________________ 
 
_______________________________ 
                    Signature 
 
_______________________________ 
       Title, and Company Name 
 
 
_______________________________                 DATE __________________________ 
             Contract Specialist 
                                                                               Approval Recommended 
 
 
 
 
_______________________________                 DATE __________________________ 
                     SADBU 
                                                                              Approve/Disapprove 
 
 
 
 
_______________________________                 DATE __________________________ 
             Contracting Officer 
                                                                               Approve/Disapprove 
 
 
 
________________________________                 DATE _________________________ 
   Procurement Center Representative 
       Small Business Administration 



                  WEEKLY TEMPORARY ELECTRICAL INSPECTION

                                                Week ending ________________

Contract No. __________________________

Contract Description _______________________________________________________

The following items were inspected in accordance with requirements in National
Electrical Code and Corps of Engineers Safety and Health Requirements Manual,
EM 385-1-1.

1.  Wire (size, type, condition).

2.  Systems and devices (polarity, continuity of ground, resistance to    
ground).

3.  Resistance of ground rods (25 OHMS) measured and recorded.

4.  Check GFI for 15/20 amp 120 volt circuits.

5.  Plugs and receptacles (type, NEMA rating).

6.  Circuit breakers and disconnect (size, type, weatherproof).

7.  Extension cords (type, UL listed, insulation condition, splices,
    location).

8.  Open wiring on insulators, nonmetallic sheathed cable, outside clearance 
     (600 volts or less), Festoon lighting (as applicable).

                                 _________________________________________
                                 Signature Electrician/Electrical Engineer



MINIMUM STANDARD FOR TEMPORARY ELECTRICAL SERVICE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(DIMENSIONS ARE APPROXIMATE) 
 
A.  The backboard for temporary service shall consist of not less than 1/2 inch 
plywood of exterior grade. 
 
B.  Numbers above correspond to the item below: 
 
Item 1 - NEMA 3R circuit breaker type panelboard.  This panelboard shall consist of 1 
two-pole 60 amp main circuit breaker, 4* one pole 20 AMP branch circuit breakers, and 
1* two pole 20 AMP branch circuit breaker.  Breakers shall meet Federal Specifications 
Standards for Class 1A breakers and shall be plug-in type.  (*Number of breakers to be 
adjusted to suit the job requirements.) 
 
Item 2 - Duplex grounding type convenience outlets in standard utility type outlet 
boxes with covers, meeting the NEC and NEMA requirements for wet locations. 
Connections to the branch circuit breakers shall be grounded by two conductors #12 NMC 
cable. 
 
Item 3 – (Optional)  A single three-conductor grounding type outlet rated for 250 volt 
service meeting the NEC and NEMA requirements for wet locations.  Connections from 
this outlet to the two pole breaker shall be by two conductor grounded type NMC cable. 
 
Item 4 - 3/4 inch PVC. This shall be used to support extension cords. 
 
Item 5 – NEMA 3R service disconnect safety switch – 60 amp minimum. 
 
C.  The panelboard shall be grounded by #6 copper wire connected to a 3/4 inch by 10-
foot long ground rod. 
 
D.  Service to the panel shall consist of three copper conductor #6 minimum service 
entrance cable.  This cable may enter the top or side of the panelboard. 
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E.  Periodic inspections of systems and devices will be made by the Contractor at 
intervals not to exceed 1 week, and a report will be submitted indicating the results. 
 
F.  All receptacle outlets that provide temporary electrical power during 
construction, remodeling, maintenance, repair, or demolition shall have ground-fault 
circuit-interrupter (CFCI) protection for personnel.  GFCI protection shall be 
provided on all circuits serving portable electric hand tools or semi-portable 
electric power tools (such as block/brick saws, table saws, air compressors, welding 
machines, and drill presses).  See EM 385-1-1 for exceptions. 
 
G.  Per EM 385-1-1 all temporary power distribution systems shall be submitted to the 
field office before installation. 
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ACTIVITY HAZARD ANALYSIS

1.  Phase of Construction

2.  Location 3.  Contract No. 4.  Project

5.  Prime Contractor 6.  Date of Preparatory 7.  Estimated Start Date

Potential Safety Hazard Procedure to Control Hazard

8.  Contractor=s Representative
(signature)

9.

SAS Form 9
 1 Jan 82



SAFETY CHECKLIST FOR CRAWLER,  TRUCK  &
WHEEL MOUNTED CRANES

Contract # and title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:

Contract Inspector: Date inspected:

Yes No N/A

1.  Unless the manufacture has specified an on-rubber
rating, outriggers will be fully extended and down?
(16.D.10)

2.  Are lattice boom cranes equipped with a boom
angle indicator, load indicating device, or a load
moment indicator? (16.D.01)

3.  Are lattice boom and hydraulic cranes equipped
with a means for the operator to visually determine
levelness? (16.D.02)

4.  Are lattice boom and hydraulic cranes, except
articulating booms cranes, equipped with drum
rotation indicators located for use for the operator?
(16.D.03)
5. Are lattice boom and hydraulic mobile cranes
equipped with a boom angle or radius indicator within
the operator’s view? (16.D.04)
6.  Are lattice boom cranes, with exception of duty
cycle cranes, equipped with an anti-two blocking
device? (16.D.05)
7.  When duty cycle machines are required to make a
non-duty lift, is the crane equipped with an
international orange warning device and is a signal
person present? (16.D 05)
8.  Are the following with the crane at all times:
(16.C.02)
    a.  the manufacturer’s operating manual?
    b.  the load rating chart?
    c.  the crane’s log book documenting use,
maintenance, inspections and tests?
    d.  operating manual for crane operator aids used
on the crane.

SAD Form 1666a-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.
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Yes No N/A

9.  Are the following on the project site:
    a.  completed periodic inspection report prior to
initial work? (16.C.12)
    b.  pre-operational checklist used for daily
inspection? (16.C.12)
    c.  written reports of the operational
performance test? (16.C.13)
    d.  written reports of the load performance test?
(16.C.13)

10.  Are all operators physically qualified to
perform work? (16.C.05)

11.  Are all operators qualified by written and
practical exam or by appropriate licensing agency for
the type crane they are to operate? (16.C.05)

12.  Is the crane designed and constructed IAW the
standards listed in Table 16-1? (16.C.06)

13.  Is a hazard analysis for set-up and set-down
available? (16.C.08)

14.  Are accessible areas within the swing radius of
the rear of the crane barricaded? (16.C.09)

15.  Are there at least 3 wraps of cable on the drum?
(16.C.10)

16.  Are the hoisting ropes installed IAW the
manufacturer’s recommendations? (16.C.10)

17.  Are critical lift plans available? (16.C.18)

18.  Are minimum clearance distance for high voltage
lines posted at the operator’s position?  (11.E.04)

19.  Do older lattice boom cranes with anti-two block
warning devices in lieu of anti-two block prevention
devices have a written exemption? (16.D.05)

20.  Is the slow moving emblem used on all vehicles
which by design move at 25 MPH or less on public
roads? (08.A.04)

21.  Are all vehicles which will be parked or moving
slower than normal traffic on haul roads equipped
with a yellow flashing light or flasher visible from
all directions? (16.A.13)
SAD Form 1666a-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.
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22.  Is all equipment to be operated on public roads
provided with: (16A.07)
     a. headlights?
     b. brake lights?
     c. taillights?
     d. back-up lights?
     e. front and rear turn signals?

Yes No N/A

23.  Are seat and seat belts provided for the
operator and each rider on equipment? (16.A.07 and
16.B.08)

24.  Is all equipment with windshields equipped with
powered wipers and defogging or defrosting devices?
(16.A.07)

25.  Is the glass in the windshield or other windows
clear and unbroken to provide adequate protection and
visiblity for the operator? (16.A.07, 16.B.10)

26.  Is all equipment equipped with adequate service
brake system and emergency brake system? (16.A.18)

27.  Are areas on equipment where employees walk or
climb equipped with platforms, footwalks, steps,
handholds, guardrails, toeboards and non-slip
surfaces? (16.B.03)

28.  Is all self propelled equipment equipped with
automatic, audible, reverse signal alarms? (16.B.01)

29.  Is there a record of manufacturer’s approval of
any modification of equipment which affects its
capacity or safe operation? (16.A.18)

30.  Are truck and crawler cranes attached to a barge
or pontoon by a slack tiedown system? (16.F.06)
31.  Have the following conditions been met for land
cranes mounted on barges or pontoons: (16.F.04)
     a. Have load ratings been modified to reflect
the increased loading from list, trim, wave, and wind
action?
     b.  Are all deck surfaces above the water?
     c.  Is the entire bottom area of the barge or
pontoon submerged?
     d.  Are tie downs available?
     e.  Are cranes blocked and secured?
 32.  Are all belts, gears, shafts, spindles, drums,
flywheels, or other rotating parts of equipment
guarded where is a potential for exposure to workers?
(16.B.03)
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Yes No N/A

33.  Is the area where the crane is to work level,
firm and secured? (16.A.10)

34.  Is a dry chemical or carbon dioxide fire
extinguisher rated at least 5-B:C on the crane?
(16.A.26)

35.  Are trucks, for truck mounted cranes, equipped
with a working reverse signal alarm? (16.B.01)

36.  Is a signal person provided where there is
danger from swinging loads, buckets, booms, etc.?
(16.B.13)

37.  Is there adequate clearance from overhead
structures and electrical sources for the crane to
be operated safely? (16.C.09)

38.  Is there adequate lighting for night
operations? (16.C.19)

39.  Has the the boom stop test on cable-supported
booms been performed? (16.D.06)

40.  Is the boom disenaging device functioning as
required? (16.D.06)

41.  Has all rigging and wire rope been inspected?
(Section 15)
Remarks:(Enter actions taken for all “no” answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature

SAD Form 1666a-R  Previous editions may be used for contracts
   Mar 97         referencing the 1992 edition of EM 385-1-1.
                         page 4 of 4



SAFETY CHECKLIST FOR PORTAL,  TOWER,  AND
 PILLAR CRANES

Contract # and Title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:

Contract Inspector: Date Inspected:

Yes No N/A

1.  Are the following available: (16.E.02)
    a.  written erection instructions?
    b.  listing of the weight of each component?
    c.  an activity hazard analysis for the erection?
    d.  does the activity hazard analysis contain
        (1.) location of crane and adjacent
        structures?
        (2.)  foundation design and construction
         requirements?
        (3.)  clearance and bracing requirements?

2.  Is there a boom angle indicator within the
operator’s view? (16.E.04)

3.  Are luffing jib cranes equipped with: (16.E.05)
    a.  shock absorbing jib stops?
    b.  jib hoist limit switch?
    c.  jib angle indicator visible to operator?

4.  If used, do rail clamps have slack between the
point of attachment to the rail and the end fastened
to the crane? (16E.06)

5.  Are the following with the crane at all times:
(16.C.02)
    a.  the manufacturer’s operating manual?
    b.  the load rating chart?
    c.  the crane’s log book documenting use,
maintenance, inspections and tests?
    d.  the operating manual for crane operational
aids used on the crane?
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6.  Are the following on the project site:
    a.  completed periodic inspection report prior to
initial work?  (16.C.12)
    b.  pre-operational checklist used for daily
inspections? (16.C.12)
    c.  written reports of the operational
performance tests? (16.C.13)
    d.  written reports of the load performance
tests?  (16.C.13)

Yes No N/A

7.  Is every crane operator certified by a physician
to be physically qualified to perform work?
(16.C.05)

8.  Are all operators qualified by written and
practical exam or by appropriate licensing agency for
the type crane they are to operate? (16.C.05)

9.  Is the crane designed and constructed IAW the
standards listed in Table 16-1?  (16.C.05)

10.  Is a hazard analysis for set-up and set-down
available? (16.C.08)

11. Are there at least 3 wraps of cable on the drum?
(16.C.10)

12.  Are the hoisting ropes installed IAW the
manufacturer’s recommendations? (16.C.10)

13.  Is the a record of manufacturer’s approval of
any modification of equipment which affects its
capacity or safe operation? (16.A.07)

5.  Remarks: (Enter actions taken)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR RIGGING
Contract # and title:

Equipment name & number:
owned or leased?

Contractor Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Has all defective rigging been removed? (15.A.01)

2.  Is rigging stored properly? (15.A.01)

3.  Are running lines within 6.5’ of the ground or
working level guarded? (15.A.03)

4.  Are all eye splices made in an approved manner
with rope thimbles? (sling eyes excepted) (15.A.04)

5.  Are positive latching devices used to secure
loads? (15.A.05)

6.  Are all custom lifting accessories marked to
indicate their safe working loads? (15A.07)

7.  Are all custom designed lifting accessories
proof-tested to 125% of their rated load? (15.A.07)
8.  Are the following conditions met for wire rope:
(15.B.01-09)
    a.  Are they free of rust or broken wires?
    b.  Are defective ropes cut up or marked as
unusable?
    c.  Do rope clips attached with U-bolts have the
U-bolts on the dead end or short end of the rope?
    d.  Are protruding ends of strands in splices on
slings and bridles covered or blunted?
    e. Except for eye splices in the end of wires and
for all endless wire rope slings, are all wire ropes
used in hoisting, lowering, or pulling loads one
continuous piece, free of knots or splices?
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    f. Do all eye splices have at least 5 full tucks?
    g. If used, are wedge sockets fastening attached
without attached the dead end of the wire rope to the
live rope?
    h. Are they free of eyes or splices formed by
wire rope clips or knots?

Yes No N/A

9.  Are the following conditions met for chain?
(15.C.01-04)
    a.  Are all chains alloyed?
    b.  Do all coupling links or other attachments
have rated capacities at least equal to that of the
chain.
    c.  Are makeshift fasteners restricted from use?
10.  Are the following conditions met for fiber
rope:(15.D.01-07)
    a.  Are all ropes protected from freezing,
excessive heat or corrosive materials?
    b.  Are all ropes protected from abrasion?
    c.  Are splices made IAW manufacture’s
recommendations?
    d.  Do all eye splices in manila rope contain at
least 3 full tucks and do all short splices contain
at least 6 full tucks(3 on each side of the
centerline of the splice)?
    e.  Do all splices in layed synthetic fiber rope
contain at least 4 full tucks and do short splices
contain at least 8 full tucks ( 4 on each side of the
centerline of the splice)?
    f.  Do the tails of fiber rope splices extend at
least 6 rope diameters (for rope 1” diameter or
greater) past the last full tuck?
    g.  Are all eye splices large enough to provide
an included angle of not greater than 60* at the
splice when the eye is placed over the load or
support?
11.  Are the following conditions met for all
slings:(15.E.01-06)
    a.  Is protection provided between the sling and
sharp surfaces?
    b.  Do all rope slings have minimum clear length
of 40 times the diameter of component ropes between
each end fitting or eye splice?
    c.  Do all braided slings have a minimum clear
length of 40 times the diameter of component ropes
between each end fitting or eye splice?
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     d.  Do all welded alloy steel chain slings have
affixed permanent identification stating size, grade,
rated capacity and manufacturer?
     e.  Is each synthetic web sling marked or coded
to identify its manufacturer, rated capacities for
each type hitch and the type material?

Yes No N/A

12.  Are drums, sheaves, and pulley smooth and free
of surface defects? (15.F.01)

13.  Is the ratio of the diameter of the rigging and
the drum, block sheave or pulley thread diameter such
that the rigging will adjust without excessive wear,
deformation, or damage? (15F.02)

14.  Have all damaged drums, sheaves and pulleys been
removed from service? (15.F.04)

15.  Are all connections, fittings, fastenings, and
attachments of good quality, proper size and
strength, and installed IAW manufacturer’s
recommendations? (15.F.05)

16.  Are all shackles and hooks sized properly?
(15.F.06 & .07)

17.  Are hoisting hooks rated at 10 tons or greater
provided with safe handling means? (15.F.07)

18.  Do all drums have sufficient rope capacity?
(15.F.08)

19.  Is the drum end of the rope anchored by a clamp
securely attached to the drum in a manner approved by
the manufacturer? (15.F.08)

20.  Do grooved drums have the correct groove pitch
for the diameter of the rope and is the groove depth
correct?  (15.F.08)
21.  Do the flanges on grooved drums project beyond
the last layer of rope at a distance of either 2” or
twice the diameter of the rope, whichever is greater?
(15.F.08)
22.  Do the flanges on ungrooved drums project beyond
the last layer of rope a distance of either 2.5” or
twice the diameter of the rope, which ever is
greater.
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23.  Are the sheaves compatible with the size of
rope used and as specified by the manufacture?
(15F.09)

Yes No N/A

24.  Are sheaves properly aligned, lubricated, and
in good condition? (15.F.09)

25.  When rope is subject to riding or jumping off a
sheave, are sheaves equipped with cablekeepers?
915.F.09)

26.  Are eye bolts loaded in the plane of the eye
and at angles less than 45* to the horizontal?
(15.F.10)

27.  Remarks: (Enter actions taken for “no”
answers.)

Contractor inspector signature

Contractor QC/safety/project manager signature
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SAFETY CHECKLIST FOR MOTOR VEHICLES ,
 TRAILERS AND TRUCKS

Contract # and title:
owned or leased?

Equipment name & number:

Contractor: Subcontractor:

Contractor inspector: Date inspected:

1.  Are records of safety inspections of all
vehicles available? (18.A.02)

Yes No N/A

2.  Are all vehicles to be operated between sunset
and sunrise equipped with: (18.A.04)
    a.  2 headlights?
    b.  taillights and brake lights?
    c.  front and back turn signals?
    d.  3 emergency flares, reflective markers, or
equivalent portable warning devices?

3.  Are vehicles, except trailers or semi-trailers
having a gross weight of 5000 lbs or less,
equipped with service brakes and manually operated
parking brakes? (18.A.05)

4.  Are service brakes on trailers and
semitrailers controlled from the driver’s seat of
the prime mover? (18A.06)

5.  Does the vehicle have: (18.A.06)
    a.  a speedometer?
    b.  a fuel gage?
    c.  an audible warning device (horn)?
    d.  a windshield & adequate windshield wiper?
    e.  an operable defroster and defogging
device?
    f.  an adequate rearview mirror?
    g.  a cab, cab shield, and other protection to
protect the driver from the elements and falling
or shifting materials?
    h.  non-slip surfaces on steps?
    I.  a power-operated starting device?
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Yes No N/A

6.  Is all the glass safety glass and is all
broken or cracked glass replace? (18.A.07)

7.  Do trailers meet the following: (18A.08)
    a.  Are all towing devices adequate for the
weight drawn?
    b.  Are all towing devices properly mounted?
    c.  Are locking devices or a double safety
system provided on every 5th wheel mechanism and
tow bar arrangement to prevent accidental
separation?
    d.  Are trailers coupled with safety chains or
cables to the towing vehicle?
    e.  Are trailers equipped with the power
brakes equipped with a break-away device which
will lock-up the brakes in the event the trailer
separates from the towing vehicle?

8.  Are all dump trucks:(18.A.10)
    a.  equipped with a holding device to prevent
accidental lowering of the body?
    b.  equipped with a hoist lever secured to
prevent accidental starting or tipping?
    c.  equipped with means to determine (from the
operator’s position) if the dump box is lowered?
    d.  equipped with trip handles for tailgates
that allow the operator to be clear?

9.  Are all buses, trucks and combination of
vehicles with a carrying capacity of 1.5 tons or
more, to be operated on public roads equipped
with: (18.A.11)
     a. 3 reflective markers?
     b. 2 wheel chocks for each vehicle?
     c. at least one 2A:10B:C fire extinguisher?
     d. at least two properly rated fire
extinguishers (for vehicles carrying flammable
cargo)?
     e. a red flag not less than 1 foot square.

10.  Is vehicle exhaust controlled so as not to
present a hazard to personnel? (18.A.13)

11.  Are all rubber tired motor vehicles equipped
with fenders or with mud flaps if the vehicle is
not designed for fenders? (18.A.14)
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Yes No N/A

12.  Are all vehicles, except buses, equipped with
seat belts? (18.B.02)

13.  Does all self-propelled construction and
industrial equipment have a working reverse signal
alarm? (16.B.01)

14.  Are all hot surfaces of equipment, including
exhaust pipes or other lines, guarded or insulated
to prevent injury or fire? (16.B.03)

15.  If an off the road vehicle, is it equipped
with rollover protective structures? (16.B.12)

16.  Remarks: (Enter actions taken for “no”
answers)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR CRAWLER TRACTORS
AND DOZERS

Contract # and title:

Equipment name & number:
owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Are initial and daily/shift inspection records
available? (16.A.01& .02)

2.   Are only qualified operators assigned to
operate mechanized equipment? (16.A.04)

3.  Are sufficient lights provided for night
operations? (16.A.11)

4.  Is the unit shut down before refueling?
(16.A.14)

5.  Does the unit have as a minimum a 5-B:C fire
extinguisher? (16.A.26)

6.  Is there an effective, working reverse alarm?
(16.B.01)

7.  Are moving parts, shafts, sprockets, belts,
etc., guarded? (16.B.03 ,07, and 13)

8.  Is protections against hot surfaces, exhausts,
etc., provided? (16.B.03 and .13)
9.  Are fuel tanks located in a manner to prevent
spills or overflows from running onto engine
exhaust or electrical equipment?
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10.  Are exhaust discharges directed so they do
not endanger person of obstruct operator
vision?(16.B.05)

Yes No N/A

11.  Are seat belts provided? (16B.08)

12.  Is protection (grills, canopies, screens)
provided to shield operator from falling or flying
objects? (16.B.10 and .11)

13.  Is roll over protection provided? (16.B.12)

14.  Remarks: (Enter actions taken for “no”
answers)

Contractor inspector signature
Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR SCRAPERS,  MOTOR GRADERS ,
AND OTHER MOBILE EQUIPMENT

Contract # and title:

Equipment name and number:
owned or leased?

Contractor: Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Are initial and daily/shift inspection records
available? (16.A.01 & .02)

2.  Are only qualified operators assigned to
operate equipment? (16.A.04)

3.  Are sufficient lights provided for night
operations? (16.A.11)

4.  Does the unit have as a minimum a 5-B:C fire
extinguisher? (16.A.26)

5.  Is there an effective working reverse alarm?
(16.B.01)

6.  Is the unit shut down for refueling? (16.A.14)

7.  Are moving parts, shafts, sprockets, belts,
etc., guarded? (16.B.03, .07 and .13)

8.  Is protection against hot surfaces, exhausts,
etc., provided? (16.B.03 and .13)

9.  Are fuel tanks located in a manner to prevent
spills or overflow from running onto engine
exhaust or electrical  equipment? (16.B.04)

10.  Are exhaust discharges directed so they do
not endanger persons or obstruct operator vision?
(16.B.05)
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Yes No N/A

11.  Are seat belts provided for each person
required to ride on the equipment? (16.B.08)

12.  Is protection (grills, canopies, screens)
provided to shield operators from falling or
flying objects? (16.B.10 and .11)

13.  Is roll over protection provided? (16.B.12)

14.  Is a safe means of access to the cab provided
(steps, grab bars, non-slip surfaces)? (16.B.03)_

15.  Are adequate head and tail lights provided?
(16.A.07)

16.  Have brakes been tested and found
satisfactory? (16.A.07)

17.  Does the unit have an emergency brake which
will automatically stop the equipment upon brake
failure?  Is this system manually operable from
the drivers position? (16.A.07)

18.  Is all equipment with windshields equipped
with powered wipers and defogging or defrosting
system? (16.A.07)

19.  Are all vehicles which will be parked or
moving slower than normal traffic on haul roads
equipped with a yellow flashing light or flasher
visible from all directions? (16.A.13)

20.  Is the slow moving emblem used on all
vehicles which by design move at 25 MPH or less on
public roads? (08A.04)
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21. Have air tanks been tested and certified?
(20.A.01)

Yes No N/A

22.  Is an air pressure gage in working condition
installed on the unit? (20.A.12)

23.  Does the air tank have an accessible drain
valve? (20.B.17)

24.  Remarks: (Enter action taken for all “no”
answers)

Contractor inspector signature

Contractor QC/safety officer/project manager
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SAFETY CHECKLIST FOR MATERIAL HOISTS
Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contract Inspector: Date inspected:

Yes No N/A

1.  Are all hoist towers, masts, guys or braces,
counterweights, drive machinery supports, sheave
supports, platforms, supporting structures, and
accessories designed by a licensed engineer?
(16.K.02)

2.  Is a copy of the hoist operating manual
available? (16.K.04)

3.  Do all floors and platforms have slip-
resistant surfaces? (16.K.08)

4.  Are landings and runways adequately barricaded
and is overhead protection provided where needed?
(16.K.08)

5.  Are hoisting ropes installed IAW
manufacturer’s instructions? (16.K.10)

6.  Are operating rules posted at the hoist
operator’s station? (16.K.14)

7.  Are air powered hoists connected to an air
supply of sufficient capacity and pressure to
safely operate the hoist? (16.K.15)
8.  Are pneumatic hoses secured by some positive
means to prevent accidental disconnection?
(16.K.15)
9. Remarks: (Enter actions taken for all “no”
answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature
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SAFETY CHECKLIST FOR EARTH DRILLING EQUIPMENT
Contract # and title:

Equipment name & number:

Contractor: Subcontractor:

Contractor inspector: Date inspected:

Yes No N/A

1.  Is a copy of the manual for all drilling
equipment available? (16.M.01)

2.  Have  all overhead electrical hazards and
potential ground hazards been identified in a
site layout plan and addressed in an activity
hazard analysis? (16.M.02)

3.  Are MSDSs for all drilling fluids available?
(16.M.05)

4.  Does the drilling equipment have 2 easily
accessible emergency shut down devices (one for
the operator and one for the helper)? (16.M.06)

5.  Is the equipment posted with a warning of
electrical hazards? (16.M.06)

6. Is there a spotter or an electrical proximity
warning device available to ensure safe
distances from power lines are maintained?
(16.M.06)

7. Remarks: (Enter actions taken for “no”
answers)

Contractor inspector signature

Contractor QC/safety officer/project manager
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DISCLOSURE OF LOBBYING ACTIVITIES
     Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

1.   Type  of  Federal  Action:

              a.
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e.
f.
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loan insurance

2.   Status of Federal Action:

              a.
b.
c.

     

bid/offer/application
initial award
post-award
              

3.   Report Type:

              a.
b.

     
     
  

initial filing
material change

For Material Change Only:
      year               quarter
      date of last report

4.   Name  and  Address  of  Reporting  Entity:

      Congressional District, if known:

Prime Subawardee
Tier            , if known:

5.   If  Reporting  Entity  in  No.  4  is  Subawardee,  Enter  Name
      and  Address  of  Prime:

      Congressional District, if known:
6.   Federal Department/Agency:
              

7.   Federal Program Name/Description:

      CFDA Number, if applicable:

8.   Federal Action Number, if known:
              

9.   Award Amount, if known:

              $

10.  a. Name  and  Address  of  Lobbying  Entity
           (if individual,  last name,  first name,  MI):

b. Individuals  Performing  Services (including address if
    different from No. 10a)
    (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount  of  Payment (check all that apply):

$ actual planned

12.  Form of Payment (check all that apply):

a.
b.

cash
in-kind; specify: nature

value

13.  Type  of  Payment (check all that apply):

a.
b.
c.
d.
e.
f.

retainer
one-time fee
commission
contingent fee
deferred
other; specify:

14. Brief  Description  of  Services  Performed  or  to  be  Performed  and  Date(s)  of  Service,   including  officer(s),   employee(s),
      or  Member(s)  contacted,   for  Payment  indicated  in  Item  11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15.  Continuation  Sheet(s)  SF-LLL-A  attached: Yes No

Information   requested   through   this  form   is   authorized   by  title  31  U.S.C
section 1352.   This disclosure  of lobbyig  activities  is a  materia 
representation
of  fact  upon   which   reliance  was   placed    by   the   tier   above   when   this
transaction  was  made  or  entered  into.   This disclosure is required pursuant
to
31  U.S.C.   1352 .  This information  will  be  reported  to   the  Congress  semi-
annually and  will  be  available  for  public inspection.   Any  person who  fails to

Signature:

Print Name:

Title:

Telephone No.:                           Date:

Federal Use Only: Authorized  for  Local 
Reproduction

Approved by
OM
0348-0046

16.



INSTRUCTIONS  FOR  COMPLETION  OF  SF-LLL,  DISCLOSURE  OF  LOBBYING  ACTIVITIES

This  disclosure form  shall be  completed by  the reporting  entity,  whether  subawardee or prime Federal recipient,  at the
initiation   or receipt   of a  covered Federal  action,  or a  material  change  to a previous filing,  pursuant to  title 31 U.S.C.
section 1352.  The filing of a form is required for each payment or agreement to make  payment to  any lobbying  entity for
influencing  or  attempting  to  influence   an  officer  or  employee  of  any  agency,  a  Member of Congress,  an officer or
employee of Congress, or an employee of  a  member of Congress in  connection  with  a  covered  Federal action.  Use the
SF-LLL-A Continuation Sheet for additional  information if the  space on  the form  is inadequate.   Complete  all items  that
apply for both the initial filing and material change report.   Refer to  the implementing  guidance published  by the Office of
Management and Budget for additional information. 
 
          Identify the  type of covered  Federal action for  which lobbying activity is and/or  has been secured to influence the
          outcome of a covered Federal action. 
 
          Identify the status of the covered Federal action. 
 
          Identify the  appropriate classification of this report.   If this is a followup report  caused by a material change to the
          information previously reported, enter the year and quarter in which the change occurred.   Enter the date of the last
          previously submitted report by this reporting entity for this covered Federal action. 
 
          Enter the full  name,  address,  city,  state  and zip  code of the reporting entity.   Include Congressional  District,  if
          known.  Check the appropriate classification of the reporting entity that designates if it is, or expects to be,  a prime
          or subaward recipient.   Identify the tier of the subawardee,  e.g.,  the first  subawardee of the  prime is the 1st tier.
          Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 
 
          If the organization filing the report in item 4 checks “Subawardee”, then enter the full name, address, city, state and
          zip code of the prime Federal recipient.  Include Congressional District, if known. 
 
          Enter the  name of  the Federal  agency making the  award or loan commitment.   Include at least one organizational
          level   below  agency  name,  if  known.   For example,  Department  of Transportation,  United States Coast Guard.
 
          Enter  the Federal  program name  or description  for the  covered Federal  action (item 1).  If known,  enter  the full
          Catalog of  Federal  Domestic  Assistance  (CFDA)  number  for  grants,  cooperative  agreements,  loans,  and  loan
          commitments. 
 
          Enter  the most  appropriate Federal  identifying number  available for  the Federal  action  identified  in  item 1 (e.g.,
          Request  for  Proposal (RFP) number;  Invitation  for Bid (IFB)  number;  grant announcement  number;  the contract,
          grant, or  loan award  number; the  application/proposal  control number  assigned by the  Federal agency).   Include
          prefixes, e.g., “RFP-DE-90-001.” 
 
          For  a covered Federal  action where there has  been an award or loan  commitment by the Federal agency, enter the
          Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 
 
          (a) Enter  the full name,  address,  city,  state and  zip code of  the lobbying  entity engaged  by the reporting entity
               identified in item 4 to influence the covered Federal action. 
 
          (b) Enter the  full names of  the individuals(s)  performing services, and  include full  address if different from 10 (a).
               Enter Last Name, First Name, and Middle Initial (MI). 
 
          Enter the  amount of compensation  paid or reasonably  expected to be  paid by  the reporting  entity (item 4) to the
          lobbying entity (item 10).   Indicate whether the payment has been made (actual) or will be made (planned).   Check
          all boxes  that apply.   If this is a material change  report,  enter the cumulative amount of payment made or planned
          to be made. 
 
          Check the appropriate box(es).   Check all boxes that apply.   If  payment is made  through an  in-kind  contribution,
          specify the nature and value of the in-kind payment. 
 
          Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
 
          Provide a  specific and detailed  description of the services  that the lobbyist  has performed,  or will be  expected to
          perform, and the date(s) of any services rendered.   Include all preparatory and related activity, not just time spent in

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

   Public reporting  burden for this  collection of information is  estimated to average 30 minutes  per response,  including time for reviewing
   instructions, searching existing data sources,  gathering and maintaining the data needed,  and completing and reviewing the collection of  
   information.   Send comments  regarding the burden  estimate or any other aspect of this collection of information,  including suggestions
   for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.
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DIRECTORATE OF ENGINEERING & HOUSING
EXCAVATION PERMIT

                                      FB Reg 420-13                            DATE

1. CLEARANCE IS REQUIRED TO PROCEED WITH WORK AT
__________________________________________________________________________________________

ON WORK ORDER NO _________________________ CONTRACT NO
_______________________________________________________________________________________

2. METHOD OF EXCAVATION A.HAND B.POWER SHOVEL C. DITCHER D. OTHER (SPECIFY)

3. SCOPE OF WORK (DEPTH, WIDTH, LENGTH, LOCATION, AND SKETCH AS APPLICABLE)
IF CONTRACT A COPY OF APPLICABLE DRAWINGS OR SKETCHES MUST BE ATTACHED.

4. DATE CLEARANCE REQUESTED 5. TERMINATION DATE OF CLEARANCE (60 DAYS UNLESS SPECIFIED)

6. REQUESTING ORGANIZATION OR COMPANY 7. PHONE NUMBER 8. SIGNATURE (REQUESTING OFFICIAL)

9. EXCAVATION CLEARANCE APPROVAL

UTILITY REMARKS SIGNATURE OF APPROVING DATE
OFFICIAL

ELECTRICAL
UNDERGROUND
DISTRIBUTION

STEAM OR HTW
DISTRIBUTION

CHILLER
DISTRIBUTION

SEWER LINES

WATER
DISTRIBUTION

NATURAL GAS
DISTRIBUTION

TELEPHONE (DOIM)

OTHER

TELEPHONE (CT&T)

FB Form 1605                                                                                                                                                        DIGGING WILL NOT BE PERMITTED UNLESS SIGNED
    1 May 87 (AFZA-DE)                                                                         Previous Edition is Obsolete.



AFZA-DE-RJ  (420-10c) Date:  _________________

MEMORANDUM FOR DEH ENVIRONMENTAL OFFICE

SUBJECT:  Landfill Permit Application

1.  Fill in the following information for each Contractor vehicle:

    a.  Landfill to Be Used:  Sanitary _____ Demolition _____ Both _____

    b.  Company Name: ___________________________________________________

    c.  Contract Number:  _______________________________________________

    d.  Project Title:  _________________________________________________

    e.  Project Location:  ______________________________________________

    f.  Date of Notice to Proceed:  _____________________________________

    g.  Project Length (In Days):  ______________________________________

    h.  Vehicle Make:  __________________________________________________

    i.  Vehicle License Plate Number:  __________________________________

    j.  Contract Inspector:  ____________________________________________

2.  Note:  Applications must be forwarded to the Environmental Office by a
Government Official (e.g., Contracting Officer's Representative or Project
Inspector).  Applications delivered on any working day will be processed and
available for pickup the following workday by 0830.



               FORT BRAGG ASBESTOS REMOVAL, TRANSPORTATION, AND 
DISPOSAL DOCUMENTATION FORM

1.  REMOVAL:  ON ______________________ _______ (SY/LF/CF/OR POUNDS) OF
ASBESTOS CONTAINING MATERIAL REMOVED FROM BUILDING #________,
____________________________ (STREET ADDRESS), FORT BRAGG, NC, PER
________________ (WORK ORDER/CONTRACT NUMBER) WAS PREPARED FOR MOVEMENT TO THE
LANDFILL UNDER THE SUPERVISION OF  ___________________________ (PRINT NAME OF
SUPERVISOR) REPRESENTING __________________________________________ (NAME OF
FIRM/ORGANIZATION.

______________________________________ (SIGNATURE OF SUPERVISOR)

2.  TRANSPORTATION:  ON ______________ THE ACM MENTIONED ABOVE WAS TRANSPORTED
ON THE VEHICLE AUTHORIZED BY LANDFILL VEHICLE PERMIT NUMBER _______________ BY
____________________(PRINT NAME OF DRIVER) _____________________  (SIGNATURE
OF DRIVER) TO THE LONGSTREET LANDFILL ON LONGSTREET ROAD, FORT BRAGG, NC.

3.  DISPOSAL:  THE ACM DESCRIBED IN PARAGRAPH 1 WAS DELIVERED BY THE VEHICLE
IDENTIFIED ABOVE TO THE LONGSTREET LANDFILL AND RECEIVED BY 
___________________________ (PRINT NAME OF LANDFILL OPERATOR)

I CERTIFY THAT THE LANDFILL HAS BEEN APPROVED FOR THE DISPOSAL OF ASBESTOS. 
THE MATERIAL DELIVERED WILL BE COVERED WITH NONASBESTOS MATERIAL IN THE
PRESCRIBED MANNER.

_________________________________
(PRINT NAME OF OPERATOR)

_________________________________
(SIGNATURE)

           
_____________________

(DATE)



REAL PROPERTY INVENTORY

ITEM TALLY TOTAL

COMMODES

LAVATORIES

URINALS

EXHAUST FAN (9")

EXHAUST FAN
(OTHER)

WATER COOLER

HOTWATER HEATER

MOP SINK

AC PLANT
LS 5 TN.                         5-25 TN.                         25-100 TN.            OVER 100 TN.

AS (WINDOW TYPE)

FIRE ALARM SYSTEM
MANUAL                        HALON                            SPRINKLER

EMERGENCY LIGHTS

UNIT HEATER

STRIP HEATER

COOLING TOWER

WALK-IN COOLER

AIR CURTAIN

EYE WASH

SHOWERS

BOILER
GAS FIRED                             OIL FIRED                            STEAM

FUEL TANK
UNDERGROUND                                                                    OUTSIDE



REAL PROPERTY INVENTORY

ITEM TALLY TOTAL

WASH BASIN

AIR COMPRESSOR

HOISTS

INVENTORY BY: DATA:

RECONCILED BY: DATA:



REAL PROPERTY INVENTORY
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SECTION 01110

SUMMARY OF WORK

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT DOCUMENTS

1.1.1   Project Description

The work of this project includes a complete renovation of the of the fifth 
through ninth floors of the Old Womack Army Hospital into office space for 
the Soldier Support Center and incidental related work.  The 
Architect-Engineer's design for Phase I and Phase II was completed as a 
single design package.  The Phase I portion, renovation of the second 
through fourth floors, addition of an approximately 10,000 s.f. warehouse, 
renovation of three of the existing elevators and incidental work is 
currently under construction.  The Phase II construction contractor shall 
coordinate the Phase II construction activities with the Phase I 
construction contractor and perform the final tie-ins of the Phase II work 
to the Phase I work.

The renovation of the fifth through ninth floors generally includes a 
complete demolition with the exception of the exterior skin and windows and 
the structural systems and a complete renovation of architectural, 
mechanical, plumbing, fire protection and electrical systems.

The existing elevators are not operational.  Elevators 1, 2, and 6 are 
being refurbished as part of the Phase I construction project.  
Refurbishment of elevators 3, 4, and 5, all associated work on floors 
basement through ninth and all work required in the Penthouse and eleventh 
floors required to refurbish the elevators and provide a complete operating 
elevator system shall be provided part of this Phase II contract.

The ground and first floors are currently occupied and will remain so 
during construction.  The second through fourth floor areas are anticipated 
to be under construction at time of award of the Phase II contract.  If 
construction of the Phase I work is complete at time of award of the Phase 
II contract, the Phase I area may be occupied by the Government.

1.1.2   Location

The work shall be located at the Old Womack Army Hospital, Ft. Bragg, NC.  
The exact location will be shown by the Contracting Officer.

1.2   EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements":

a.  Remove or alter existing work in such a manner as to prevent 
injury or damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been 
altered during construction operations to match existing or 
adjoining work, as approved by the Contracting Officer.  At the 
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completion of operations, existing work shall be in a condition 
equal to or better than that which existed before new work started.

c.  Coordinate all connections to the Phase I work with the Phase I 
contractor and the Contracting Officer.  Perform in the presence 
of the Contracting Officer and the Phase I contractor.

1.3   YEAR 2000 (Y2K) COMPLIANCE

Provide computer controlled facility components in the Division 2 through 
Division 16 specification sections that are year 2000 compliant (Y2K).  
computer controlled facility components refers to software driven 
technology and embedded microchip technology.  This includes, but is not 
limited to, telecommunications switches, programmable thermostats, HVAC 
controllers, elevator controllers, utility monitoring and control systems, 
fire detection and suppression systems, alarms, security systems, traffic 
signals, and other facilities and control systems utilizing microcomputer, 
minicomputer, or programmable logic controllers.

1.3.1   Definition - Y2K Compliant

Computer controlled facility componeents that accurately process date/time 
data (including but not limited to, calculating, comparing and sequencing) 
from, inot, and between the twentieth and twenty-first centuries.

1.3.2   Y2K Compliance Warranty

For each product, component and system specified as a "computer controlled 
facility component" in this project, provide a statement of Y2K compliance 
warranty for the specific equipment.  The contractor warrants that wach 
hardware, software, and firmware product delivered under this contract 
shall be able to accurately process date/time data (including, but not 
limited to, calculating, comparing, and sequencing) from, into and betweent 
he twentieth and twenty-first centuries,a nd leap year calculations to the 
extent that other computer controlled components, used in combination with 
the computer controlled component being acquired, properly exchanges 
date/time data with it.  If the contract requires that specific listed 
productsmust perform as a system in accordance with the foregoing warranty, 
then that warranty shall apply to those listed products as a system.  The 
duration of this warranty and the remedies available to the Government for 
breach this warranty shall be as defined in, and subject to, the terms and 
limitations of the contractor's standard commercial warranty or 
warrantiescontained in theis contract, provided that notwithstanding any 
provision to the contrary in such commercial warranty or warranties, the 
remedies available to the Government under this warranty shall include 
repair or replacement of any listed product whose non-compliance is 
doscovered and made known to the contractor in writing within one year (365 
days) after acceptance.  Nothing in this warranty shall be construed to 
limit any rights or remedies the Government may otherwise have under this 
contract with respect to defects other than Year 2000 performance.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

SECTION 01110  Page 3



Soldier Support Center, Phase II W912HN-04-R-0027

       -- End of Section --
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SECTION 01140

WORK RESTRICTIONS

PART 1   GENERAL

1.1   SPECIAL SCHEDULING REQUIREMENTS

a.  The Ground and First Floor will remain occupied during the 
construction period.  The work of this project includes a complete 
renovation of the of the fifth through ninth floors of the Old 
Womack Army Hospital into office space for the Soldier Support 
Center and incidental related work.  The Architect-Engineer's 
design for Phase I and Phase II was completed as a single design 
package.  The Phase I portion, renovation of the second through 
fourth floors, addition of an approximately 10,000 s.f. warehouse, 
renovation of three of the existing elevators and incidental work 
is currently under construction.  The Phase II construction 
contractor shall coordinate the Phase II construction activities 
with the Phase I construction contractor and perform the final 
tie-ins of the Phase II work to the Phase I work.  The Contractor 
shall conduct his operations so as to cause the least possible 
interferences with normal operations of the Activity and the Phase 
I contractor.  All services to the Ground through Fourth floors 
shall remain operational during the work of this project.  The 
Government will vacate areas of the occupied floors to allow the 
Contractor to perform any required work in these areas.  The 
Contractor shall develop a work schedule identifying the areas for 
which access is desired and in what order.  The Contractor shall 
submit the schedule to the Contracting Officer for approval.  Upon 
approval of the schedule, the Contractor shall notify the 
Contracting Officer a minimum of 30 days prior to the date access 
to the various spaces is required.  The Government will vacate the 
identified areas for a maximum period of four consecutive weeks to 
allow the Contractor to perform his work.  The Contractor shall 
finish all work required within the vacated area during this time 
and turn the space over to the Government in a condition equal to 
or better than when it was released to the Contractor.  The 
Contractor shall only be allowed access to one wing at a time.

b.  The aviation lighting at the top of the facility shall remain in 
operation during the work of this facility.  Contractor shall 
minimize the time this system is out of service and in no case 
shall the out of service time period exceed than 4 hours during 
the daylight hours.  The Contractor shall notify the Contracting 
Office a minimum of 30 days in of any work on this system and any 
anticipated time periods the system may be out of service.  
Contracting Officer will notify the Federal Aviation Authority of 
work on this system and provide the Contractor a Notice to Proceed 
for any time period the system is out of service.

c.  Existing heating, ventilation and air-conditioning systems, piping 
systems, electrical systems and other utilities on which work of 
this project is required also serves portions of the facility that 
are required to remain in operation.  Contractor shall coordinate 
work on these systems to minimize disruption to existing 
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operations and shall provide the Contracting Officer with 2 weeks 
advance notice of any planned system outages as well as an 
anticipated outage duration.

d.  Permission to interrupt any Activity roads, railroads, and/or 
utility service shall be requested in writing a minimum of 15 
calendar days prior to the desired date of interruption.

e.  Material deliveries and Contractor personnel traffic through the 
first and ground floors shall be minimized and coordinated with 
the Contracting Officer.

1.2   CONTRACTOR ACCESS AND USE OF PREMISES

1.2.1   Activity Regulations

Ensure that Contractor personnel employed on the Activity become familiar 
with and obey Activity regulations including safety, fire, trafic and 
security regulations.  Keep within the limits of the work and avenues of 
ingress and egress.  To minimize traffic congestion, delivery of materials 
shall be outside of peak traffic hours (6:30 to 8:00 a.m. and 3:30 to 5:00 
p.m.) unless otherwise approved by the Contracting Officer.  Wear hard hats 
in designated areas.  Do not enter any restricted areas unless required to 
do so and until cleared for such entry.  The Contractor's equipment shall 
be conspicuously marked for identification.

1.2.2   Working Hours

See Section 01500 TEMPORARY CONSTRUCTION FACILITIES.

1.2.3   Occupied and Existing Building

The Contractor shall be working in and around an existing building which is 
occupied.  Do not enter the building without prior approval of the 
Contracting Officer.

The existing buildings and their contents shall be kept secure at all 
times.  Provide temporary closures as required to maintain security as 
directed by the Contracting Officer.

Provide dust covers or protective enclosures to protect existing work that 
remains and Government material located in the building during the 
construction period.

Relocate movable furniture away from the Contractor's working area as 
required to perform the work, protect the furniture, and replace the 
furniture in its original location upon completion of the work.  Leave 
attached equipment in place, and protect it against damage, or temporarily 
disconnect, relocate, protect, and reinstall it at the completion of the 
work.

1.2.4   Utility Cutovers and Interruptions
*2

a.  Make utility cutovers and interruptions after normal working hours 
or on Saturdays, Sundays, and Government holidays.  Conform to 
procedures required in the paragraph "Work Outside Regular Hours."

b.  Ensure that new utility lines are complete, except for the 
connection, before interrupting existing service.
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c.  Interruption to water, sanitary sewer, storm sewer, telephone 
service, electric service, air conditioning, heating, and fire 
alarm, shall be considered utility cutovers pursuant to the 
paragraph entitled "Work Outside Regular Hours."  Such 
interruption shall be further limited as indicated in Section 01500
 TEMPORARY CONSTRUCTION FACILITIES.  This time limit includes time 
for deactivation and reactivation.

d.  Operation of Station Utilities:  The Contractor shall not operate 
nor disturb the setting of control devices in the station 
utilities system, including water, sewer, electrical, and steam 
services.  The Government will operate the control devices as 
required for normal conduct of the work.  The Contractor shall 
notify the Contracting Officer giving reasonable advance notice 
when such operation is required.

1.2.5   Existing Elevators

The existing elevators are not operational.

1.3   SECURITY REQUIREMENTS

Contract Clause "FAR 52.204-2, Security Requirements and Alternate II," 
"FAC 5252.236-9301, Special Working Conditions and Entry to Work Area," and 
the following apply:  comply with all Ft. Bragg security requirements.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

       -- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.2   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.

1.2.1   Exterior Window Glass Replacement

1.2.1.1   Payment

Payment will be made for cost associated with replacing existing glazing in 
the existing exterior windows as directed by the Contracting Officer.  Work 
includes removing existing glazing that is broken, clouded, or discolored.  
Replacement glazing shall be insulated units to match the existing glazing.

A typical pane of glass in one sash unit is approximately 4 feet wide by 
3-feet 10-inches high.

1.2.1.2   Measurement

The Contractor shall include replacing 40 panes of glazing in locations 
identified by the Contracting Officer.

1.2.1.3   Unit of Measure

Unit price will be based on removing and replacing one pane of glass in one 
sash unit.

*3
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1.2.2   Repair of Existing Core-Drilled Holes in the Floors Adjacent to the 
Windows

1.2.2.1   Payment
*3
Payment will be made for cost associated with patching and repairing the 
existing core drilled holes (1 foot zero inch diameter and less) in the 
floor slabs adjacent to the exterior windows that are not being reused for 
utilities.  Repairs are to be performed per details on Plate S-4.

1.2.2.2   Measurement

The total quantity of 260 holes to be repaired shall be included.

1.2.2.3   Unit of Measure

Unit price will be based on repairing one hole.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.1.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01320, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01451, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.
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1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 500 MHz Pentium or higher processor

128+ MB RAM for workstation/256+ MB RAM for server

1 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader, 8x speed or higher

SVGA or higher resolution monitor (1024 x 768, 256 colors)

Mouse or other pointing devise

Windows compatible printer (Laser printer must have 4+ MB of RAM)

Connection to the Internet, minimum 56 BPS

Software

MS Windows 98, ME, NT, or 2000

Word Processing software compatible with MS Word 97 or newer

Latest version of : Netscape Navigator, Microsoft Internet 
Explorer, or other browser that supports HTML 4.0 or higher

Electronic mail (E-mail), MAPI compatible

Virus protection software that is regularly upgraded with all 
issued manufacturer's updates

1.4   RELATED INFORMATION

1.4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.

1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
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will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.6   DATABASE MAINTENANCE

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 
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1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01451, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451A, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
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list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Section 01320, PROJECT SCHEDULE, as 
applicable.  This schedule shall be input and maintained in the QCS 
database either manually or by using the Standard Data Exchange Format 
(SDEF) (see Section 01320 PROJECT SCHEDULE).  The updated schedule data 
shall be included with each pay request submitted by the Contractor.
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1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following:

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions.  The 
Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.
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1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.

        -- End of Section --
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SECTION 01320

PROJECT SCHEDULE

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referenced in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network 
Analysis Systems

1.2   QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be 
responsible for the preparation of all required project schedule reports.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction, design and construction shall be the responsibility of the 
Contractor.  Contractor management personnel shall actively participate in 
its development.  Subcontractors and suppliers working on the project shall 
also contribute in developing and maintaining an accurate Project Schedule. 
The approved Project Schedule shall be used to measure the progress of the 
work, to aid in evaluating time extensions, and to provide the basis of all 
progress payments.

3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, the 
Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.

3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
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Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM).

3.3.2   Level of Detail Required

The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the 
Contracting Officer at the appropriate level of detail, as specified by the 
Contracting Officer, shall result in the disapproval of the schedule.  The 
Contracting Officer will use, but is not limited to, the following 
conditions to determine the appropriate level of detail to be used in the 
Project Schedule:

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days).

3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, and 
delivery.

3.3.2.3   Critical Activities

The following activities shall be listed as separate line activities on the 
Contractor's project schedule:

a.  Submission and approval of mechanical/electrical layout drawings.

b.  Submission and approval of O & M manuals.

c.  Submission and approval of as-built drawings.

d.  Submission and approval of 1354 data and installed equipment lists.

e.  Submission and approval of testing and air balance (TAB).

f.  Submission of TAB specialist design review report.

g.  Submission and approval of fire protection specialist.

h.  Submission and approval of testing and balancing of HVAC plus 
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commissioning plans and data.

i.  Air and water balance dates.

j.  HVAC commissioning dates.

k.  Controls testing plan.

l.  Controls testing.

m.  Performance Verification testing.

n.  Other systems testing, if required.

o.  Prefinal inspection.

p.  Correction of punchlist from prefinal inspection.

q.  Final inspection.

r.  Tie-ins to the Phase I contractors work.

3.3.2.4   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
environmental permit approvals by State regulators, inspections, utility 
tie-in, and Notice to Proceed (NTP) for phasing requirements.

 3.3.2.5   Responsibility

All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code.

3.3.2.6   Work Areas

All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover 
more than one work area.  The work area of each activity shall be 
identified by the Work Area Code.

3.3.2.7   Modification or Claim Number

Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that 
changed the activity.  Activities shall not belong to more than one 
modification or claim item.  The modification or claim number of each 
activity shall be identified by the Mod or Claim Number.  Whenever 
possible, changes shall be added to the schedule by adding new activities.  
Existing activities shall not normally be changed to reflect modifications.

3.3.2.8   Bid Item

All activities shall be identified in the project schedule by the Bid Item 
to which the activity belongs.  An activity shall not contain work in more 
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than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code.

3.3.2.9   Phase of Work

All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be 
by the unique Phase of Work Code.

3.3.2.10   Category of Work

All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities 
including such items as submittals, permits, approvals, procurement, 
fabrication, delivery, installation, start-up, and testing.  The category 
of work for each activity shall be identified by the Category of Work Code.

3.3.2.11   Feature of Work

All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from NTP to the contract completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date 
for the project, and a zero day duration.

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
Contractor shall specifically address each of the activities noted in the 
narrative report at every project schedule update period to assist the 
Contracting Officer in evaluating the Contractor's ability to actually 
complete prior to the contract period.
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3.3.4   Interim Completion Dates

Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in 
that phase falls after the interim completion date.

3.3.4.1   Start Phase

The Contractor shall include as the first activity for a project phase an 
activity called "Start Phase X" where "X" refers to the phase of work.  The 
"Start Phase X" activity shall have an "ES" constraint date equal to the 
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2   End Phase

The Contractor shall include as the last activity in a project phase an 
activity called "End Phase X" where "X" refers to the phase of work.  The 
"End Phase X" activity shall have an "LF" constraint date equal to the 
completion date for the project, and a zero day duration.

3.3.4.3   Phase X

The Contractor shall include a hammock type activity for each project phase 
called "Phase X" where "X" refers to the phase of work.  The "Phase X" 
activity shall be logically tied to the earliest and latest activities in 
the phase.

3.3.5   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.

3.3.6   Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule.

3.3.7   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.

3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
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contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1   Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned 
operations for the first 60 calendar days shall be submitted for approval 
within 20 calendar days after the NTP is acknowledged.  The approved 
preliminary schedule shall be used for payment purposes not to exceed 60 
calendar days after NTP.

3.4.2   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 40 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail.

3.4.3   Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative is necessary for verifying the 
Contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.4.4   Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A.  This exact 
structure is mandatory, even if some fields are not used.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the 
preliminary submission, initial submission, and every periodic project 
schedule update throughout the life of the project:

3.5.1   Data Disks

Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A.

3.5.1.1   File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the 
Contracting Officer.

3.5.1.2   Disk Label

A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Preliminary, Initial, Update, or 
Change), full contract number, project name, project location, data date, 
name and telephone number or person responsible for the schedule, and the 
MS-DOS version used to format the disk.

SECTION 01320  Page 8



Soldier Support Center, Phase II W912HN-04-R-0027

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.

3.5.2   Narrative Report

A Narrative Report shall be provided with the preliminary, initial, and 
each update of the project schedule.  This report shall be provided as the 
basis of the Contractor's progress payment request.  The Narrative Report 
shall include:  a description of activities along the 2 most critical 
paths, a description of current and anticipated problem areas or delaying 
factors and their impact, and an explanation of corrective actions taken or 
required to be taken.  The narrative report is expected to relay to the 
Government, the Contractor's thorough analysis of the schedule output and 
its plans to compensate for any problems, either current or potential, 
which are revealed through that analysis.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceeding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  
A blank line shall be left between each activity grouping.

3.5.4.3   Total Float Report

A list of all incomplete activities sorted in ascending order of total 
float.  Activities which have the same amount of total float shall be 
listed in ascending order of Early Start Dates.  Completed activities shall 
not be shown on this report.

3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
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NTP until the most recent Monthly Progress Meeting.  This report shall 
reflect the Earnings of specific activities based on the agreements made in 
the field and approved between the Contractor and Contracting Officer at 
the most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment.  Activities shall be grouped by bid item 
and sorted by activity numbers.  This report shall:  sum all activities in 
a bid item and provide a bid item percent; and complete and sum all bid 
items to provide a total project percent complete.  The printed report 
shall contain, for each activity:  the Activity Number, Activity 
Description, Original Budgeted Amount, Total Quantity, Quantity to Date, 
Percent Complete (based on cost), and Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The Contracting Officer 
will use, but is not limited to, the following conditions to review 
compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  The activity number, description, duration, and 
estimated earned value shall be shown on the diagram.

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project.  
The Contracting Officer will approve activity progress, proposed revisions, 
and adjustments as appropriate.
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3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.

3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting.

3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed .

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work.

3.7   REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract 
completion date, or any interim milestone date, the Contractor shall 
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furnish the following for a determination as to whether or not the 
Contractor is entitled to an extension of time under the provisions of the 
contract:  justification, project schedule data, and supporting evidence as 
the Contracting Officer may deem necessary.  Submission of proof of delay, 
based on revised activity logic, duration, and costs (updated to the 
specific date that the delay occurred) is obligatory to any approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request. 
The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements

The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum:

a.  A list of affected activities, with their associated project 
schedule activity number.

b.  A brief explanation of the causes of the change.

c.  An analysis of the overall impact of the changes proposed.

d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The 
Contractor shall include these revisions in the project schedule until 
revisions are submitted, and final changes and impacts have been 
negotiated.  If the Contractor has any objections to the revisions 
furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
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of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.

3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
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error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not used)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Shop drawing 
submittals containing inapplicable information, such as optional features 
or alternative materials of construction available on a product, shall have 
this information marked out.  All specific information showing compliance 
with the project documents shall be highlighted or clouded to stand out 
from other supporting information to provide easy verification to the 
specific project requirements.  Shop drawing submittals shall have the 
submitted information cross-referenced to the appropriate specification 
section and paragraph.  Nonconformance to these requirements may result in 
the shop drawing being return to the Contractor with no action taken.  The 
Contractor, his subcontractors, and his or their fabricators shall not 
reproduce the contract drawings and submit these drawings as shop drawings, 
except in cases specifically approved by the Contracting Officer prior to 
shop drawing submittal.  Without exception, submittals will be returned 
without action when contract drawings are used for structural steel, steel 
joists, concrete reinforcement, piping, cabinetwork, acoustical ceilings, 
and window walls.  Prior to submittal, all items shall be checked and 
approved by the Contractor's Quality Control (CQC) System Manager and each 
item shall be stamped, signed, and dated by the CQC System Manager 
indicating action taken.  Proposed deviations from the contract 
requirements shall be clearly identified.  Submittals shall include items 
such as:  Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, 
diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
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and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby.  Samples remaining upon completion 
of the work shall be picked up and disposed of in accordance with 
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations.

3.2   SUBMITTAL REGISTER

At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor shall maintain a submittal 
register for the project using Resident Management System (RMS) in 
accordance with Section 01312, QUALITY CONTROL SYSTEM (QCS). 

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Systems covered by a specific specification section shall be 
submitted at the same time.  Failure to follow these procedures may result 
in the shop drawing submittal being returned to the Contractor with no 
action taken.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 10 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
refrigeration and HVAC control systems, fire protection, and fire alarm 
systems.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) included in Attachment 1 to 
Section 00800 shall be used for submitting both Government approved and 
information only submittals in accordance with the instructions on the 
reverse side of the form.  These forms will be furnished to the Contractor. 
This form shall be properly completed by filling out all the heading blank 
spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract drawings pertinent to the data submitted for 
each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

The Contractor shall be responsible for the scheduling and control of all 
submittals.  The Contractor is responsible for confirming that the 
submittal register includes all submittals required by the contract 
documents.

In addition to those items listed on ENG Form 4288, the Contractor will 
furnish submittals for any deviation from the plans or specifications.  The 
scheduled need dates must be recorded on the document for each item for 
control purposes and critical items must be tied to the Contractor's 
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approved schedule where applicable.

The Contractor will submit to the Contracting Officer for approval a 
minimum of five copies of all G/RE (Resident/Area Office Review) or G/AE 
(Architect-Engineer Review) level submittals.  Three copies of all FIO 
level submittals will be provided.  The number of copies of submittals 
specified in this portion of the contract shall be complied with in lieu of 
four copies as specified by FAR 52.236-21.

For those contracts requiring Network Analysis System (NAS), the Contractor 
will schedule on the NAS critical items of equipment submittals and 
procurement activities which will, or have the potential to, significantly 
impact project completion.  The inclusion or exclusion of critical items 
shall be subject to the approval of the Contracting Officer.

Where ENG Form 4025 must be submitted prior to approval of the Construction 
Progress Schedule, the Contractor shall submit an initial annotated ENG 
Form 4288 upon which dates for submittal, approval and delivery of 
procurement items shall be included for the first 60 days of the work.  
Upon approval of the Construction Progress Schedule, or no later than 60 
days after Notice to Proceed, the Contractor shall submit final annotated 
copies of ENG Form 4288.  Dates shall be coordinated with the approved 
Construction Progress Schedule to logically interface with the sequence of 
construction.  Critical item numbers will be shown on the listing if NAS is 
required.

Furnishing the schedule shall not be interpreted as relieving the 
Contractor of his obligation to comply with all the specification 
requirements for the items on the schedule.  Contractor's Quality Control 
representative shall review the listing at least every 30 days and take 
appropriate action to maintain an effective system.  The Contractor shall 
furnish a list each 30 days of all submittals on which either Government's 
or Contractor's action is past due.  He shall also furnish revised due 
dates in those cases when the original submittal schedule is no longer 
realistic.  This monthly list of delayed items shall also be annotated by 
the Contractor to show what corrective action he is taking with regard to 
slippages in submittal schedule which are attributable to actions by him, 
his subcontractors, or suppliers.

The Contractor shall provide a complete updated submittal register 
indicating the current status of all submittals when requested by the 
Contracting Officer in order to assure himself the schedule is being 
maintained.

The Contractor shall certify that each submittal is correct and in strict 
conformance with the contract drawings and specifications.  All submittals 
not subject to the approval of the Contracting Officer will be submitted 
for information purposes only.

No Corps of Engineers action will be required prior to incorporating these 
items into the work, but the submittal shall be furnished to the 
Area/Resident Engineer not less than 2 weeks prior to procurement of 
Contractor certified material, equipment, etc.

These Contractor approved submittals will be used to verify that material 
received and used in the job is the same as that described and approved and 
will be used as record copies.  All samples of materials submitted as 
required by these specifications shall be properly identified and labeled 
for ready identification, and upon being certified by the Contractor and 
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reviewed by the Contracting Officer, shall be stored at the site of the 
work for job site use until all work has been completed and accepted by the 
Contracting Officer.  Delegation of this approval authority to Contractor 
Quality Control does not relieve the Contractor from the obligation to 
conform to any contract requirement and will not prevent the Contracting 
Officer from requiring removal and replacement of construction not in 
contract conformance; nor does it relieve the Contractor from the 
requirement to furnish "samples" for testing by the Government Laboratory 
or check testing by the Government in those instances where the technical 
specifications so prescribe.

Contractor certified drawings will be subject to quality assurance review 
by the Government at any time during the duration of the contract.  No 
adjustment for time or money will be allowed for corrections required as a 
result of noncompliance with plans and specifications.

Submittals Requiring Government Approval (GA/D Level or GA/F Level).  Where 
the review authority is designated to the Government, the Contractor is 
required to sign the certification on ENG Form 4025 in the box beside the 
remarks block in Section I.  The Government will code the items in block h 
and sign the approval action block in Section II as the approving authority.

Operating and Maintenance Instructions.  Six complete sets of instructions 
containing the manufacturer's operating and maintenance instructions for 
each piece of equipment shall be furnished.  Each set shall be permanently 
bound and shall have a hard cover.  One complete set shall be furnished at 
the time test procedures are submitted.  Remaining sets shall be furnished 
before the contract is completed.  The following identification shall be 
inscribed on the covers:  The words "OPERATING AND MAINTENANCE 
INSTRUCTIONS," name and location of the facility, name of the Contractor, 
and contract number.  Fly sheets shall be placed before instructions 
covering each subject.  Instruction sheets shall be approximately 8-1/2 by 
11 inches, with large sheets of drawings folded in.  Instructions shall 
include but are not limited to:

(1)  System layout showing piping, valves and controls;

(2)  Approved wiring and control diagrams;

(3)  A control sequence describing startup, operation and shutdown;

(4)  Operating and maintenance instructions for each piece of 
equipment, including lubrication instructions and troubleshooting 
guide; and

(5)  Manufacturer's bulletins, cuts and descriptive data; parts 
lists and recommended parts.

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.
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3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Four copies of the submittal will be retained by the 
Contracting Officer and one copy of the submittal will be returned to the 
Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.
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3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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01452 SD-07 Certificates
1.3 G  RESpecial Inspector
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01500 SD-06 Test Reports
1.11 G  RETermiticide Application Report

01525 SD-07 Certificates
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02013 SD-05 Design Data
G  REDesign Drawings

02220 SD-03 Product Data
1.6.2Work Plan

SD-07 Certificates
1.10Demolition plan
1.4.1Notifications

03307 SD-03 Product Data
2.1.3.3 G  REWater-Reducing or Retarding

Admixture
2.1.12 G  RECuring Materials
3.1.5.3 G  REBatching and Mixing Equipment
3.2 G  REConveying and Placing Concrete

SD-06 Test Reports
2.1.2 G  REAggregates
1.4.3 G  REConcrete Mixture Proportions

SD-07 Certificates
2.1.1 G  RECementitious Materials
2.1.2 G  REAggregates
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G  AEErection drawings
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SD-06 Test Reports
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05120 2.4Class B coating
2.2Bolts, nuts, and washers

SD-07 Certificates
2.1Steel
2.2Bolts, nuts, and washers
2.4Shop primer
2.3.1Welding electrodes and rods
2.3.2Nonshrink grout
1.5AISC Quality Certification
1.7.2.3Welding procedures and

qualifications
05500 SD-02 Shop Drawings

1.6Miscellaneous Metal Items
SD-03 Product Data

1.6Miscellaneous Metal Items
06100 SD-02 Shop Drawings

3.6.4Nailers and Nailing Strips
SD-07 Certificates

2.1.1Grading and Marking
2.3Insulation

06650 SD-02 Shop Drawings
2.3 G  RE*2 Shop Drawings
3.2 G  RE*2 Installation
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2.1 G  RE*2 Solid polymer material
1.6 G  RE*2 Qualifications
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06650 2.3 G  RE*2 Fabrications
SD-04 Samples

2.1 G  RE*2 Material
SD-10 Operation and Maintenance
Data

2.1 G  RE*2 Solid polymer material
3.3 G  RE*2 Clean-up

07220 SD-02 Shop Drawings
2.2Insulation

SD-03 Product Data
3.7Application of Insulation

SD-07 Certificates
2.2Insulation

07530 SD-02 Shop Drawings
1.3.2 G  RE*2 Roofing System

SD-03 Product Data
3.3 G  RE*2 Installation

07600*2 SD-02 Shop Drawings
GCovering on flat, sloped, or
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GDrip edge
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07600 SD-11 Closeout Submittals
3.5Quality Control Plan

07810 SD-03 Product Data
3.3 G  REFireproofing Material

SD-04 Samples
2.1 G  RESpray-Applied Fireproofing

SD-06 Test Reports
1.7 G  REFire Resistance Rating
3.5 G  REField Tests

SD-07 Certificates
1.5 G  REInstaller Qualifications

07840 SD-02 Shop Drawings
2.1Firestopping Materials

SD-07 Certificates
2.1Firestopping Materials
1.5Installer Qualifications
3.3Inspection

07900 SD-03 Product Data
2.1Backing
2.2Bond-Breaker
2.5Sealant

SD-04 Samples
2.5Sealant

SD-07 Certificates
2.5Sealant

08110 SD-02 Shop Drawings
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08110 2.1Doors
2.7Frames

SD-03 Product Data
2.1Doors
2.7Frames
2.5Accessories

08210 SD-02 Shop Drawings
2.1Doors

SD-03 Product Data
2.1Doors
2.2Accessories
1.4warranty
2.1.7Fire resistance rating

SD-04 Samples
2.1Doors
2.3.6.4Door finish colors

SD-06 Test Reports
2.4Split resistance
2.4Cycle-slam
2.4Hinge loading resistance

08702 SD-02 Shop Drawings
G  REHardware Devices

2.7.1Bitting List
SD-03 Product Data

2.1Hardware and Accessories
1.3Hardware Schedule
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08702 2.7 G  REKeying Schedule
SD-07 Certificates

2.1Hardware and Accessories
SD-11 Closeout Submittals

2.7.1Bitting List
08810 SD-02 Shop Drawings

3.2Installation
SD-03 Product Data

2.11Glazing Accessories
08850 SD-03 Product Data

2.2 G  AEFragment Retention Film
SD-04 Samples

2.2Fragment Retention Film
SD-06 Test Reports

2.2Fragment Retention Film
09100 SD-02 Shop Drawings

2.1 GMetal support systems
09250 SD-03 Product Data

2.1.8Cementitious Backer Units
2.1.4Glass Mat Water-Resistant
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2.1.14Accessories
2.1Non-Loadbearing Stud Walls
1.6.1Paper Facing for Gypsum Board
1.6.2Steel Studs

SD-07 Certificates
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09310 SD-03 Product Data

2.1Tile
2.4Mortar and Grout

SD-04 Samples
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2.5Marble Thresholds

SD-07 Certificates
2.1Tile

09510 SD-02 Shop Drawings
1.3Approved Detail Drawings

SD-04 Samples
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2.1Acoustical Units

09650 SD-03 Product Data
Resilient Flooring and
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3.4Installation
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09680 2.3Molding
SD-03 Product Data

2.1Carpet
SD-04 Samples

2.1Carpet
SD-07 Certificates

2.1Carpet
SD-10 Operation and Maintenance
Data

2.1Carpet
3.5Cleaning and Protection

09900 SD-02 Shop Drawings
3.12Piping identification
3.12stencil

SD-03 Product Data
2.1 GCoating
2.1Manufacturer's Technical Data

Sheets
SD-04 Samples

1.9 GColor
SD-07 Certificates

1.3Applicator's qualifications
1.4.1.2 GQualification Testing

SD-08 Manufacturer’s Instructions
1.7.2Manufacturer's Material Safety

Data Sheets
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09900 SD-10 Operation and Maintenance
Data

2.1Coatings
09915 SD-04 Samples

2.2Color Schedule
10160 SD-02 Shop Drawings

Approved Detail Drawings
SD-03 Product Data

1.3Toilet Partition System
SD-04 Samples

1.3Toilet Partition System
10201 SD-02 Shop Drawings

2.2Wall louvers
SD-04 Samples

2.2Wall louvers
2.3Door louvers

10800 SD-03 Product Data
2.1.2Finishes
2.2Accessory Items

10999 SD-02 Shop Drawings
Shop Drawings

12320 SD-02 Shop Drawings
3.1Installation

SD-03 Product Data
2.1Cabinets
2.2Countertops and Backsplash
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12320 SD-04 Samples
2.1Cabinets
2.2Countertops and Backsplash

13100 SD-02 Shop Drawings
3.1.4 GDrawings

SD-07 Certificates
2.1 GMaterials

13280 SD-03 Product Data
1.12 G  AERespiratory Protection Program
3.11 G  AECleanup and Disposal
3.6.5.2 G  AEDetailed Drawings

G  AEMaterials and Equipment
1.5 G  AEQualifications
1.11Training Program
1.10Medical Requirements

SD-06 Test Reports
3.9 G  AEExposure Assessment and Air

Monitoring
1.20Local Exhaust Ventilation
1.14 G  AELicenses, Permits and

Notifications
13281 SD-03 Product Data

1.18Materials and Equipment
1.19Expendable Supplies
1.5 G  AEQualifications

SD-06 Test Reports
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13281 1.11 G  AELicences, Permits, and
Notifications

1.7 G  AEAccident Prevention Plan (APP)
1.13 G  AESampling and Analysis
3.8 G  AEClearance Report

13282 SD-01 Preconstruction Submittals
1.5.2.3 GOccupational and Environmental

Assessment Data Report
1.5.2.2 GLead Compliance Plan
1.5.1.1 GCompetent Person
1.5.1.2 GTraining Certification
1.5.3 GLead Waste Management Plan

GWritten evidence
1.5.2.4 GMedical Examinations

SD-06 Test Reports
1.5.2.3Sampling results
1.5.2.3Occupational and Environmental

Assessment Data Report
SD-07 Certificates

1.5.1.3 GTesting laboratory
GOccupant Notification

1.5.1.4 GThird party consultant
qualifications

3.5.1.1 GClearance Certification
SD-11 Closeout Submittals
hazardous waste manifest
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13282 turn-in documents or weight
tickets

13286 SD-07 Certificates
1.8.1 GQualifications of CIH
1.8.1 GTraining Certification
1.8.2 GPCB and Lamp Removal Work

Plan
1.8.3 GPCB and Lamp Disposal Plan

SD-11 Closeout Submittals
3.5.2 GTransporter certification
3.2.4Certification of Decontamination
3.5.2.1Certificate of Disposal and/or

recycling
DD Form 1348-1
Testing Results

13851 SD-02 Shop Drawings
G  AEFire Alarm Reporting System

SD-03 Product Data
2.2 G  AEStorage Batteries

G  AEVoltage Drop
2.7.4 G  AESpare Parts

Qualifications
SD-06 Test Reports

3.4Testing
SD-07 Certificates
Equipment

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 14 OF 27 PAGES

Soldier Support Center, Phase II

13851 3.4 G  AETest Procedures
Installer

SD-08 Manufacturer’s Instructions
G  REFire Alarm Reporting System

3.5 G  AETraining
13930 SD-02 Shop Drawings

3.1 G  AESprinkler System Shop Drawings
3.11As-Built Shop Drawings

SD-03 Product Data
3.1Fire Protection Related Submittals
2.5 G  AEComponents and Equipment Data
1.7 G  AEHydraulic Calculations

Spare Parts
3.10 G  REPreliminary Test Procedures
3.11 G  REFinal Acceptance Test
3.12 G  REOn-Site Training Schedule
1.8 G  REFire Protection Specialist

Qualifications
1.9 G  RESprinkler System Installer

Qualifications
SD-06 Test Reports

3.11 G  REPreliminary Test Report
G  REFinal Acceptance Test Report

SD-07 Certificates
3.3 G  REFire Protection Specialist

Inspection
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13930 SD-10 Operation and Maintenance
Data

1.2Wet Pipe Sprinkler System
13975 SD-02 Shop Drawings

1.4.4 G  AEStandpipe system
SD-03 Product Data

2.1.1 G  AEPipe and fittings
2.1.1 G  AEMechanical couplings
2.1.2 G  AEPipe hangers and supports
2.1.3 G  AEValves
2.1.10 G  AEDeluge valves

G  AEElectrical activation switch
2.1.15 G  AEValve tamper switch
1.8 G  AEHydraulic Calculations

SD-06 Test Reports
3.8.1 G  REPreliminary tests
3.8.2 G  REAcceptance tests

SD-07 Certificates
1.6.1 G  REQualifications of installer
1.6.2 G  REQualifications of fire protection

specialist
SD-10 Operation and Maintenance
Data

2.1.10 G  REDeluge valves
SD-11 Closeout Submittals

1.6.2 G  RESystem as-built drawings
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14210 SD-02 Shop Drawings
G  REElevator System

SD-03 Product Data
G  RETraining Data
G  REElevator System
G  RETest Procedures

SD-04 Samples
Finishes

SD-06 Test Reports
3.5 G  RETesting

SD-07 Certificates
Qualification Certificates

SD-10 Operation and Maintenance
Data

G  REElevator System
15080 SD-02 Shop Drawings

3.2.2.4Mica Plates
SD-03 Product Data

2.1General Materials
SD-04 Samples
Thermal Insulation Materials

15181 SD-02 Shop Drawings
2.4 G  AEPiping System

SD-03 Product Data
2.4Piping System

Spare Parts
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15181 1.3 G  REQualifications
3.3 G  REField Tests
3.4Demonstrations
1.6.1 G  AEVerification of Dimensions

SD-06 Test Reports
3.3 G  REField Tests

G  REOne-Year Inspection
SD-07 Certificates

2.1Service Organization
SD-10 Operation and Maintenance
Data

G  REOperation Manuals
3.4 G  REMaintenance Manuals

15182 SD-02 Shop Drawings
2.3 G  AE*2 Refrigerant Piping System

SD-03 Product Data
2.3 G  RERefrigerant Piping System

G  RE*2 Spare Parts
1.3 G  REQualifications
3.3 G  RERefrigerant Piping Tests
3.4 G  REDemonstrations
1.6.1Verification of Dimensions

SD-06 Test Reports
3.3Refrigerant Piping Tests

SD-07 Certificates
2.1 G  REService Organization
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15182 SD-10 Operation and Maintenance
Data

G  REOperation Manuals
3.4 G  REMaintenance Manuals

15183 SD-03 Product Data
2.3 G  AEUnit heaters
2.7Steam to air heating coils
2.2.7Valves
2.2.7.8Valve operating mechanism
2.2.11.3Traps
2.2.11.4Strainers
2.2.9Expansion joints
2.2.10Instrumentation

SD-06 Test Reports
2.2.1 G  RESteam piping
2.2.2.1Copper tubing
2.2.7 G  REValves
2.2.9Expansion joints
2.2.10Instrumentation
2.2Pipe and pipe system
2.3 G  REUnit heaters
2.7Steam to air heating coils

SD-07 Certificates
1.4.1 G  REWelding procedure
1.4.2 G  REWelder's Performance

Qualification Record
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15183 1.4.2 G  REList of welders and welder's
symbols

1.5.1 G  REYear 2000 (Y2K) Compliance
Warranty

SD-08 Manufacturer’s Instructions
2.3 G  REUnit heaters

15185 SD-02 Shop Drawings
1.3.1 G  AEHot water heating system

SD-03 Product Data
2.1.7 G  REValves
2.3.5 G  REFlow measuring equipment
2.1.1Hot water heating pipe
2.1.2Fittings

SD-06 Test Reports
3.3.1 G  REHydrostatic test of piping system
3.3.2 G  REAuxiliary equipment and

accessory tests
SD-07 Certificates

1.5.2.2 G  REWelding procedures
1.5.2.3 G  REWelder's qualifications

15400 SD-02 Shop Drawings
3.9.1 G  AEPlumbing System

Electrical Schematics
SD-03 Product Data

1.5.1Welding
3.10 G  AEPlumbing Fixture Schedule
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15400 3.9.1Plumbing System
SD-06 Test Reports

3.9 G  RETests, Flushing and Disinfection
SD-07 Certificates

G  REMaterials and Equipment
2.1.1Bolts

SD-10 Operation and Maintenance
Data

3.9.1 G  REPlumbing System
15720 SD-03 Product Data

2.2 G  AECentral station air handlers
2.1 G  AEFans
2.5 G  AEFan-coil units
2.4Gravity ventilators
2.10Roof curbs
2.2.5 G  AEFilter Sections
2.2.8.4Drip Pans
2.2.5Manometers

SD-06 Test Reports
1.4 G  RECorrosion protection
3.3.3 G  REAir handling and distribution

equipment tests
2.2.2 G  REDampers

SD-07 Certificates
2.2 G  RECentral station air handlers
2.1 G  REFans
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15720 2.5 G  REFan-coil units
2.4Gravity ventilators

SD-10 Operation and Maintenance
Data

2.2 G  RECentral station air handlers
2.1 G  REFans
2.5 G  REFan-coil units
2.4 G  REGravity ventilators
2.2.5 G  REFilter sections

15730 SD-02 Shop Drawings
G  AEField-assembled refrigerant piping

1.5.2 G  AEControl system wiring diagrams
SD-03 Product Data

2.3 G  AEPackaged terminal air
conditioners

2.5 G  AEAir conditioners
2.6Filters
2.5.13Thermostats

Refrigerant piping and
accessories

Coatings for finned tube coils
SD-06 Test Reports

2.11.1Salt-spray tests
3.8.3Start-up and initial operational

tests
SD-07 Certificates

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 22 OF 27 PAGES

Soldier Support Center, Phase II

15730 1.7.1Year 2000 (Y2K) Compliance
Warranty

SD-08 Manufacturer’s Instructions
2.3Packaged terminal air

conditioners
2.5Air conditioners
2.6Filters
2.5.13Thermostats

Refrigerant piping and
accessories

SD-10 Operation and Maintenance
Data

2.3Packaged terminal air
conditioners

2.5Air conditioners
2.6Filters
2.5.13Thermostats

SD-11 Closeout Submittals
1.5.4Posted operating instructions

15760 SD-03 Product Data
2.1Unit heaters

SD-10 Operation and Maintenance
Data

2.1Unit heaters
15810 SD-01 Preconstruction Submittals

2.7 G  AEDiffusers, registers, and grilles
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15810 SD-02 Shop Drawings
3.1.3test holes

SD-03 Product Data
2.12 G  AEDampers
3.1.5 G  AESound attenuators
2.3.4.1Acoustical duct lining
2.4 G  AEFlexible ducts and connectors
2.4.2Insulation and vapor barrier
2.1.5Duct-liner adhesives
2.12 G  AELouvers
2.12.7.2 G  AELouvered penthouse
2.12.7.1Bird screens
2.7 G  AEDiffusers, registers, and grilles
2.1Metal ducts
3.1.3Test holes

Sound-attenuator ducts
SD-05 Design Data

1.4.1 G  AEDuct span versus reinforcement
schedule

SD-06 Test Reports
2.12.7.2Louvered penthouse
2.12.6 G  AEAutomatic dampers
1.4.4Sound pressure level rating
2.12Louvers
1.4.5Sound attenuators and attenuator

ducts acoustical tests
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15810 1.4.6Plenum or casing acoustical tests
3.2.1 G  AEAir duct leakage tests

SD-07 Certificates
2.12.3 G  AEFire dampers
2.9.4Automatic smoke dampers

SD-08 Manufacturer’s Instructions
1.6.4Ductwork and ductwork

accessories
15951 SD-02 Shop Drawings

3.6.2 G  AEDDC Contractor Design Drawings
3.6.3 G  AEDraft As-built Drawings
3.6.4 G  AEFinal As-built Drawings

SD-03 Product Data
2.1 G  AEManufacturer's Catalog Data
2.14.3 G  REProgramming Software
2.14.3 G  RESource Code
2.14.2XIF files
1.2.1LNS Database
2.14.2LNS Plug-in

SD-05 Design Data
G  AENetwork Bandwidth Usage

Calculations
SD-06 Test Reports

3.8 G  REStart-Up and Testing Report
3.9.1 G  REPVT Procedures
3.9.3 G  REPVT Report
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15951 SD-10 Operation and Maintenance
Data

1.5 G  REOperation and Maintenance
Manual

3.10.1 G  RETraining Documentation
15990 SD-02 Shop Drawings

3.3 G  AETAB Schematic Drawings and
Report Forms

SD-03 Product Data
3.2 G  AETAB Related HVAC Submittals
3.5.1 G  AETAB Procedures
1.4 G  RECalibration
3.5.2 G  RESystems Readiness Check
3.5.1 G  RETAB Execution
3.5.4 G  RETAB Verification

SD-06 Test Reports
3.1 G  AEDesign Review Report
3.5.2 G  RESystems Readiness Check
3.5.3 G  AETAB Report
3.5.4 G  RETAB Verification Report

SD-07 Certificates
3.4 G  AEDuctwork Leak Testing
1.5.1 G  RETAB Firm
1.5.2 G  RETAB Specialist

15995 SD-03 Product Data
3.1 G  RECommissioning Team
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15995 G  AETest Procedures
G  RETest Schedule

SD-06 Test Reports
G  RETest Reports

16403 SD-02 Shop Drawings
2.4.2 G  REDrawings
2.2.1 G  REShop Drawings
2.8 G  REPanelboards

SD-03 Product Data
G  REEquipment

SD-06 Test Reports
2.10Factory Tests

16415 SD-02 Shop Drawings
Interior Electrical Equipment

SD-03 Product Data
Manufacturer's Catalog
Material, Equipment, and Fixture
Lists

Installation Procedures
1.2.6As-Built Drawings
3.24.2Onsite Tests

SD-06 Test Reports
GFactory Test Reports
GField Test Plan
GField Test Reports

SD-07 Certificates
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16415 1.4Materials and Equipment
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.  The designations "AOK" and "LOK" are for 
administrative purposes and should not be used when ordering publications. 

ACI INTERNATIONAL (ACI)
P.O. Box 9094
Farmington Hills, MI  48333-9094
Ph:   248-848-3700
Fax:  248-848-3701
Internet:  http://www.aci-int.org
AOK 5/01
LOK 2/01

AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)
4301 North Fairfax Dr., Suite 425
ATTN:  Pubs Dept.
Arlington, VA  22203
Ph:   703-524-8800
Fax:  703-528-3816
E-mail:  ari@ari.org
Internet: http://www.ari.org
AOK 5/01
LOK 2/01

AIR CONDITIONING CONTRACTORS OF AMERICA (ACCA)
2800 Shirlington Road, Suite 300
Arlington, VA 22206
Ph:  703-575-4477
FAX: 703-575-4449
Internet:  http://www.acca.org
AOK 5/01
LOK 6/00
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AIR DIFFUSION COUNCIL (ADC)
104 So. Michigan Ave., No. 1500
Chicago, IL  60603
Ph:  312-201-0101
Fax: 312-201-0214
Internet: http://www.flexibleduct.org
AOK 5/01
LOK 6/00

AIR MOVEMENT AND CONTROL ASSOCIATION (AMCA)
30 W. University Dr.
Arlington Heights, IL  60004-1893
Ph:   847-394-0150
Fax:  847-253-0088
Internet:  http://www.amca.org
AOK 5/01
LOK 2/01

ALUMINUM ASSOCIATION (AA)ALUMINUM ASSOCIATION (AA)

900 19th Street N.W.
Washington, DC  20006
Ph:   202-862-5100
Fax:  202-862-5164
Internet:  http://www.aluminum.org
AOK 5/01
LOK 2/01

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)
1827 Walden Ofc. Sq.
Suite 104
Schaumburg, IL  60173-4268
Ph:   847-303-5664
Fax:  847-303-5774
Internet:  http://www.aamanet.org
AOK 5/01
LOK 2/01

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)
444 N. Capital St., NW, Suite 249
Washington, DC  20001
Ph:   800-231-3475 202-624-5800
Fax:  800-525-5562 202-624-5806
Internet:  http://www.transportation.org
AOK 5/01
LOK 2/01

AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC)
P.O. Box 12215
Research Triangle Park, NC  27709-2215
Ph:   919-549-8141
Fax:  919-549-8933
Internet:  http://www.aatcc.org
AOK 5/01
LOK 2/01

AMERICAN BEARING MANUFACTURERS ASSOCIATION (ABMA)
2025 M Street, NW, Suite 800
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Washington, DC  20036
Ph:   202-429-5155
Fax:  202-828-6042
Internet:  http://www.abma-dc.org
AOK 5/01
LOK 2/01

AMERICAN BOILER MANUFACTURERS ASSOCIATION (ABMA)
4001 North 9th Street, Suite 226
Arlington, VA 22203-1900
Ph:   703-522-7350
Fax:  703-522-2665
Internet:  http://www.abma.com
AOK 5/01
LOK 2/01

AMERICAN CONCRETE PIPE ASSOCIATION (ACPA)
222 West Las Colinas Blvd., Suite 641
Irving, TX  75039-5423
Ph:   972-506-7216
Fax:  972-506-7682
Internet:  http://www.concrete-pipe.org
e-mail:  info@concrete-pipe.org
AOK 5/01
LOK 6/00

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)
1330 Kemper Meadow Dr.
Suite 600
Cincinnati, OH  45240
Ph:   513-742-2020
Fax:  513-742-3355
Internet:  http://www.acgih.org
E-mail:  pubs@acgih.org
AOK 5/01
LOK 2/01

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)
American Wood Council
ATTN:  Publications Dept.
1111 Nineteenth St. NW, Suite 800
Washington, DC  20036
Ph:  800-294-2372 or 202-463-2700
Fax: 202-463-2471
Internet:  http://www.forestprod.org/awc/
AOK 5/01
LOK 6/00

AMERICAN GAS ASSOCIATION (AGA)
400 N. Capitol St. N.W.Suite 450
Washington, D.C. 20001
Ph:   202-824-7000
Fax:  202-824-7115
Internet:  http://www.aga.org
AOK 5/01
LOK 2/01

AMERICAN GAS ASSOCIATION LABORATORIES (AGAL)
400 N. Capitol St. N.W.Suite 450
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Washington, D.C. 20001
Ph:   202-824-7000
Fax:  202-824-7115
Internet:  http://www.aga.org
AOK 10/00
LOK 0/00

AMERICAN GEAR MANUFACTURERS ASSOCIATION (AGMA)
1500 King St., Suite 201
Alexandria, VA  22314-2730
Ph:   703-684-0211
Fax:  703-684-0242
Internet:  http://www.agma.org
AOK 5/01
LOK 3/01

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
One East Wacker Dr., Suite 3100
Chicago, IL  60601-2001
Ph:   312-670-2400
Publications: 800-644-2400
Fax:  312-670-5403
Internet:  http://www.aisc.org
AOK 5/01
LOK 3/01

AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC)
7012 So. Revere Parkway, Suite 140
Englewood, CO  80112
Ph:   303-792-9559
Fax:  303-792-0669
Internet:  http://www.aitc-glulam.org
AOK 5/01
LOK 3/01

AMERICAN IRON AND STEEL INSTITUTE (AISI)
1101 17th St., NW Suite 1300
Washington, DC 20036
Ph:  202-452-7100
Internet:  http://www.steel.org
AOK 5/01
LOK 3/01

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
1819 L Street, NW, 6th Floor
Washington, DC 20036
Ph:   202-293-8020
Fax:  202-293-9287
Internet:  http://www.ansi.org/

Note --- Documents beginning with the letter "S" can be ordered 
from:

Acoustical Society of America
Standards and Publications Fulfillment Center
P. O. Box 1020
Sewickley, PA  15143-9998
Ph:   412-741-1979
Fax:  412-741-0609
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Internet: http://asa.aip.org  
General e-mail:  asa@aip.org
Publications e-mail:  asapubs@abdintl.com
AOK 5/01
LOK 6/00

AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)
1250 I St., NW, Suite 500
Washington, DC  20005-3922
Ph:  202-789-2900
FAX: 202-789-1893
Internet:  http://www.anla.org
AOK 5/01
LOK 3/01

AMERICAN PETROLEUM INSTITUTE (API)
1220 L St., NW
Washington, DC  20005-4070
Ph:   202-682-8000
Fax:  202-682-8223
Internet:  http://www.api.org
AOK 5/01
LOK 3/01

AMERICAN PUBLIC HEALTH ASSOCIATION (APHA)
800 I Street, NW
Washington, DC 20001
PH: 202-777-2742
FAX: 202-777-2534
Internet:  http://www.apha.org
AOK 6/01
LOK 0/00

AMERICAN RAILWAY ENGINEERING & MAINTENANCE-OF-WAY ASSOCIATION 
(AREMA)
8201 Corporate Dr., Suite 1125
Landover, MD 20785-2230
Ph:   301-459-3200
Fax:  301-459-8077
Internet: http://www.arema.org
AOK 5/01
LOK 3/01

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT)
1711 Arlingate Lane
P.O. Box 28518
Columbus, OH  43228-0518
Ph:   800-222-2768
Fax:  614-274-6899
Internet: http://www.asnt.org
AOK 5/01
LOK 6/00

AMERICAN SOCIETY FOR QUALITY (ASQ)
600 North Plankinton Avenue
Milwaukee, WI 53202-3005
Ph:   800-248-1946
Fax:  414-272-1734
Internet:  http://www.asq.org
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AOK 5/01
LOK 3/01

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
Internet:  http://www.astm.org
AOK 5/01
LOK 3/01

AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)
1801 Alexander Bell Drive
Reston, VA  20191-4400
Ph:   703-295-6300 - 800-548-2723
Fax:  703-295-6222
Internet:  http://www.asce.org
e-mail:  marketing@asce.org
AOK 5/01
LOK 3/01

AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING 
ENGINEERS (ASHRAE)
1791 Tullie Circle, NE
Atlanta, GA  30329
Ph:   800-527-4723 or 404-636-8400
Fax:  404-321-5478
Internet:  http://www.ashrae.org
AOK 5/01
LOK 3/01

AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE)
901 Canterbury, Suite A
Westlake, OH  44145
Ph:   440-835-3040
Fax:  440-835-3488
E-mail:  asse@ix.netcom.com
Internet: http://www.asse-plumbing.org
AOK 5/01
LOK 3/01

AMERICAN WATER WORKS ASSOCIATION(AWWA)
6666 West Quincy
Denver, CO  80235
Ph:  800-926-7337 - 303-794-7711 
Fax: 303-794-7310
Internet:  http://www.awwa.org
AOK 5/01
LOK 3/01

AMERICAN WELDING SOCIETY (AWS)
550 N.W. LeJeune Road
Miami, FL  33126
Ph:   800-443-9353 - 305-443-9353
Fax:  305-443-7559           
Internet: http://www.amweld.org
AOK 5/01
LOK 3/01
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AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)
P.O. Box 5690
Grandbury, TX  76049-0690
Ph:   817-326-6300
Fax:  817-326-6306
Internet: http://www.awpa.com
AOK 5/01
LOK 3/01

APA - THE ENGINEERED WOOD ASSOCIATION (APA)
P.O.Box 11700
Tacoma, WA  98411-0700
Ph:   253-565-6600
Fax:  253-565-7265
Internet:  http://www.apawood.org
AOK 5/01
LOK 6/00

ARCHITECTURAL & TRANSPORTATION BARRIERS COMPLIANCE BOARD (ATBCB)ARCHITECTURAL & TRANSPORTATION BARRIERS COMPLIANCE BOARD (ATBCB)

The Access Board
1331 F Street, NW, Suite 1000
Washington, DC 20004-1111
PH: 202-272-5434
FAX: 202-272-5447
Internet:  http://www.access-board.gov
AOK 6/01
LOK 0/00

ARCHITECTURAL WOODWORK INSTITUTE (AWI)
1952 Isaac Newton Square West
Reston, VA 20190
Ph:   703-733-0600
Fax:  703-733-0584
Internet:  http://www.awinet.org
AOK 5/01
LOK 6/00

ASBESTOS CEMENT PIPE PRODUCERS ASSOCIATION (ACPPA)
PMB114-1745 Jefferson Davis Highway
Arlington, VA  22202
Ph:   514-861-1153
Fax:  514-861-1152
Internet: None
AOK 11/01
LOK 0/00

ASM INTERNATIONAL (ASM)
9639 Kinsman Road
Materials Park, OH  44073-0002
Ph:  440-338-5151
Fax: 440-338-4634
Internet: http://www.asm-intl.org
Order Publications From:
ASM International
ATTN:  MSC/Book Order
P.O. Box 473
Novelty, OH  44072-9901
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AOK 5/01
LOK 0/00

ASME INTERNATIONAL (ASME)
Three Park Avenue
New York, NY 10016-5990
Ph:   212-591-7722
Fax:  212-591-7674
Internet:  http://www.asme.org
AOK 5/01
LOK 6/00

ASPHALT INSTITUTE (AI)
Research Park Dr.
P.O. Box 14052
Lexington, KY  40512-4052
Ph:   859-288-4960
Fax:  859-288-4999
Internet:  http://www.asphaltinstitute.org
AOK 5/01
LOK 6/00

ASSOCIATED AIR BALANCE COUNCIL (AABC)
1518 K St., NW, Suite 503
Washington, DC  20005
Ph:   202-737-0202
Fax:  202-638-4833
Internet:  http://www.aabchq.com
E-mail:  aabchq@aol.com
AOK 5/01
LOK 6/00

ASSOCIATION FOR THE ADVANCEMENT OF MEDICAL INSTRUMENTATION (AAMI)
1110 N. Glebe Rd., Suite 220
Arlington, VA 22201-5762
Ph:  703-525-4890
Fax: 703-276-0793
Internet:  http://www.aami.org
AOK 5/01
LOK 6/00

ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC)
600 No. 18th St.
P.O. Box 2641
Birmingham, AL  35291
Ph:   205-257-2530
Fax:  205-257-2540
Internet:  http://www.aeic.org
AOK 5/01
LOK 6/00

ASSOCIATION OF HOME APPLIANCE MANUFACTURERS (AHAM)
1111 19th St. NW., Suite 402
Washington, DC 20036
Ph:  202-872-5955
Fax:  202-872-9354
Internet:  http://www.aham.org
AOK 5/01
LOK 6/00
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BIFMA INTERNATIONAL (BIFMA)
2680 Horizon Drive SE, Suite A-1
Grand Rapids, MI  49546-7500
Ph:   616-285-3963
Fax:  616-285-3765
Internet:  http://www.bifma.com
E-mail:  email@bifma.com
AOK 5/01
LOK 6/00

BIOCYCLE, JOURNAL OF COMPOSTING AND RECYCLING (BIOCYCLE)
The JG Press Inc.
419 State Avenue
Emmaus PA.  18049
Ph: 610-967-4135
Internet:  http://www.biocycle.net
E-mail: jgpress@jgpress.com
AOK 5/01
LOK 0/00

BRICK INDUSTRY ASSOCIATION (BIA)
11490 Commerce Park Dr., Suite 308
Reston, VA  22091-1525
Ph:   703-620-0010
Fax:  703-620-3928
Internet:  http://www.brickinfo.org
AOK 5/01
LOK 6/00

BRITISH STANDARDS INSTITUTE (BSI)
389 Chiswick High Road
London W4 4AL
United Kingdom
Phone:  +44 (0)20 8996 9000
Fax:    +44 (0)20 8996 7400
Email:    Info@bsi-global.com 
Website:  http://www.bsi-global.com
AOK  8/01
LOK  6/01

BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA)
355 Lexington Ave.
17th floor
New York, NY  10017-6603
Ph:  212-297-2122
Fax: 212-370-9047
Internet:  http://www.buildershardware.com
AOK 5/01
LOK 6/00

CARPET AND RUG INSTITUTE (CRI)
310 Holiday Ave.
Dalton, GA  30720
P.O. Box 2048
Dalton, GA  30722-2048
Ph:   706-278-0232
Fax:  706-278-8835
Internet:  http://www.carpet-rug.com
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AOK 5/01
LOK 6/00

CAST IRON SOIL PIPE INSTITUTE (CISPI)
5959 Shallowford Rd., Suite 419
Chattanooga, TN  37421
Ph:   423-892-0137
Fax:  423-892-0817
Internet:  http://www.cispi.org
AOK 5/01
LOK 6/00

CEILINGS & INTERIOR SYSTEMS CONSTRUCTION ASSOCIATION (CISCA)
1500 Lincoln Highway, Suite 202
St. Charles, IL  60174
Ph:  630-584-1919
Fax: 630-584-2003
Internet: http://www.cisca.org
AOK 5/01
LOK 6/00

CENTERS FOR DISEASE CONTROL AND PREVENTION (CDC)CENTERS FOR DISEASE CONTROL AND PREVENTION (CDC)

1600 Clifton Road
Atlanta, GA 30333
PH: 404-639-3534
FAX: 
Internet:  http://www.cdc.gov
AOK 6/01
LOK 0/00

CHEMICAL FABRICS & FILM ASSOCIATION (CFFA)CHEMICAL FABRICS & FILM ASSOCIATION (CFFA)

1300 Sumner Ave.
Cleveland OH 44115-2851
PH: 216-241-7333
FAX: 216-241-0105
Internet:  http://www.chemicalfabricsandfilm.com/welcome.htm
AOK 6/01

CHLORINE INSTITUTE (CI)
2001 L St., NW Suite 506
Washington, DC  20036
Ph:   202-775-2790
Fax:  202-223-7225
Internet:  http://www.cl2.com
AOK 5/01
LOK 6/00

COMPRESSED AIR AND GAS INSTITUTE (CAGI)COMPRESSED AIR AND GAS INSTITUTE (CAGI)

1300 Sumner Ave.
Cleveland OH 44115-2851
PH: 216-241-7333
FAX: 216-241-0105
Internet:  http://www.cagi.org/welcome.htm
AOK 6/01
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COMPRESSED GAS ASSOCIATION (CGA)
4221 Walney Road, 5th Floor
Chantilly, VA  20151-2923
Ph:   703-788-2700
Fax:  703-961-1831
Internet: http://www.cganet.com
e-mail:  Customer_Service@cganet.com
AOK 9/01
LOK 6/00

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)
933 N. Plum Grove Rd.
Schaumburg, IL  60173-4758
Ph:   847-517-1200
Fax:  847-517-1206
Internet:  http://www.crsi.org/
AOK 5/01
LOK 6/00

CONSUMER PRODUCT SAFETY COMMISSION (CPSC)
4330 East-West Highway
Bethesda, Maryland 20814-4408
Ph:  301-504-0990
Fx:  301-504-0124 and 301-504-0025
Internet: http://www.cpsc.gov
AOK 5/01
LOK 6/00

CONVEYOR EQUIPMENT MANUFACTURERS ASSOCIATION (CEMA)
6724 Lone Oak Blvd.
Naples, Florida 34109
Ph:   941-514-3441
Fax:  941-514-3470
Internet:  http://www.cemanet.org
AOK 5/01
LOK 6/00

COOLING TECHNOLOGY INSTITUTE (CTI)
530  Wells Fargo Dr., Suite 218, Houston, TX 77090
Ph:  281-583-4087
Fax:  281-537-1721
Internet: http://www.cti.org
AOK 5/01
LOK 6/00

COPPER DEVELOPMENT ASSOCIATION (CDA)
260 Madison Ave.
New York, NY 10016
Ph:   212-251-7200
Fax:  212-251-7234
Internet: http://www.copper.org
E-mail:  staff@cda.copper.org
AOK 5/01
LOK 6/00

CRANE MANUFACTURERS ASSOCIATION OF AMERICA (CMAA)
8720 Red Oak Blvd., Ste, 201
Charlotte, NC 28217 USA
Ph:  704-676-1190/800722-6832
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Fx:  704-676-1199
Internet:  http://www.mhia.org/psc/psc_products_cranes.cfm
AOK 6/01
LOK 0/00

DISTRICT OF COLUMBIA MUNICIPAL REGULATIONS (DCMR)DISTRICT OF COLUMBIA MUNICIPAL REGULATIONS (DCMR)

441 4th Street NW
Wachington DC 20001
PH: 202-727-1000
Internet:  http://www.abfa.com/dcdocs/dcmrlist.htm
AOK 6/01

DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA)
1300 Sumner Avenue
Cleveland, OH  44115-2851
Ph:   216-241-7333
Fax:  216-241-0105
Internet:  http://www.dasma.com
e-mail:  dasma@dasma.com
AOK 5/01
LOK 6/00

DOOR AND HARDWARE INSTITUTE (DHI)
14150 Newbrook Dr.Suite 200
Chantilly, VA 20151-2223
Ph:   703-222-2010
Fax:  703-222-2410
Internet:  http://www.dhi.org
e-mail:  techdept@dhi.org
AOK 5/01
LOK 6/00

DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA)
245 Riverchase Parkway East, Suite 0
Birmingham, AL  35244
Ph:   205-402-8700
Fax:  205-402-8730
Internet:  http://www.dipra.org
E-mail:  info@dipra.org
AOK 5/01
LOK 6/00

EIFS INDUSTRY MEMBERS ASSOCIATION (EIMA)
3000 Corporate Center Drive, Suite 270
Morrow, GA  30260
Ph:  800-294-3462
Fax:  770-968-5818
Internet: http://www.eifsfacts.com
AOK 11/01
LOK 6/00

ELECTRICAL GENERATING SYSTEMS ASSOCIATION (EGSA)
1650 South Dixie Highway, Ste. 500
Boca Raton, FL 33432
Ph:  561-750-5575
Fax: 561-395-8557
Internet: http://www.egsa.org
AOK 5/01

SECTION 01420  Page 13



Soldier Support Center, Phase II W912HN-04-R-0027

LOK 6/00

ELECTRONIC INDUSTRIES ALLIANCE (EIA)
2500 Wilson Blvd.
Arlington, VA  22201-3834
Ph:  703-907-7500
Fax: 703-907-7501
Internet:  http://www.eia.org
AOK 5/01
LOK 6/00

ENERGY RESEARCH AND DEVELOPMENT ADMINISTRATION (ERDA)
Address not available
PH: 
FAX: 
Internet:  http://www.hr.doe.gov/seab/ytfch3.html
AOK 6/01
LOK

ENGINE MANUFACTURERS ASSOCIATION (EMA)ENGINE MANUFACTURERS ASSOCIATION (EMA)

Two North LaSalle Street, Suite 2200
Chicago, Il 60602
PH: 312-827-8700
FAX: 312-827-8737
Internet:  http://www.engine-manufacturers.org/index.cfm
AOK 6/01

EUROPEAN COMMITTEE FOR ELECTROTECHNICAL STANDARDIZATION (CENELEC)
CENELEC CS Info & Publications Department
Rue de Stassartstraat 35
1050 Brussels
Phone:   + 32 2 519 68 71
Fax:     + 32 2 519 69 19
Internet:  http://www.cenelec.org
AOK 9/01

EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA)
25 N Broadway
Tarrytown, NY  10591
Ph:  914-332-0040
Fax: 914-332-1541
Internet: http://www.ejma.org
AOK 5/01
LOK 6/00

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)
500 River Ridge Drive
Norwood, MA  02062
Ph:  781-255-6681
Ph:  (Toll-Free):  877-364-6726
Fax:  781-255-0181
Internet:  http://www.fmglobal.com
AOK 5/01
LOK 6/00

FLUID SEALING ASSOCIATION (FSA)
994 Old Eagle School Road #1019
Wayne, PA 19087
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610.971.4850 (USA)
Internet:  http://www.fluidsealing.com
E-mail: info@fluidsealing.com 
AOK 6/01

FORESTRY SUPPLIERS (FSUP)
205 West Rankin St.
P.O. Box 8397
Jackson, MS  39284-8397
Ph:  601-354-3565
Fax: 601-292-0165
Internet:  http://www.forestry-suppliers.com
AOK 5/01
LOK 6/00

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)
University of South California
Kaprielian Hall 200
Los Angeles, CA  90089-2531
Ph:   213-740-2032
Fax:  213-740-8399
Internet: http://www.usc.edu/dept/fccchr
AOK 5/01
LOK 6/00

GEOLOGICAL SOCIETY OF AMERICA (GSA)
P.O. Box 9140
Boulder, CO  80301-9140
3300 Penrose Place
Boulder, CO 80301-1806
Ph:  800-447-472-1988
Fax: 303-447-1133
Internet: http://www.geosociety.org
AOK 5/01
LOK 6/00

GEOSYNTHETIC INSTITUTE (GSI)
475 Kedron Ave.
Folsom, PA  19033-1208
Ph:   610-522-8440
Fax:  610-522-8441
Internet:  http://geosynthetic-institute.org
AOK 5/01
LOK 6/00

GERMANY INSTITUTE FOR STANDARDIZATION (DIN)
BURGGRAFENSTRAáE 6  
POSTFACH 11 07
10787 BERLIN
GERMANY
Internet: http://www.gsf.de
Ph:  49-30-2601-2260
Fax: 49-30-2601-1231
AOK 8/00
LOK 6/00
Order from a United States publications service.
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GLASS ASSOCIATION OF NORTH AMERICA (GANA)
2945 SW Wanamaker Drive, Suite A
Topeka, KS  66614-5321
Ph:   785-271-0208
Fax:  785-271-0166
Internet:  http://www.glasswebsite.com/GANA
AOK 5/01
LOK 6/00

GYPSUM ASSOCIATION (GA)
810 First St. NE, Suite 510
Washington, DC 20002
Ph:   202-289-5440
Fax:  202-289-3707
Internet: http://www.gypsum.org
AOK 5/01
LOK 6/00

HARDWOOD PLYWOOD & VENEER ASSOCIATION (HPVA)
1825 Michael Faraday Dr.
P.O. Box 2789
Reston, VA 20195-0789
Ph:   703-435-2900
Fax:  703-435-2537
Internet:  http://www.hpva.org
AOK 5/01
LOK 6/00

HEAT EXCHANGE INSTITUTE (HEI)
1300 Sumner Ave
Cleveland, OH  44115-2851
Ph:   216-241-7333
Fax:  216-241-0105
Internet:  http://www.heatexchange.org
email: hei@heatexchange.org
AOK 5/01
LOK 6/00

HOIST MANUFACTURERS INSTITUTE (HMI)HOIST MANUFACTURERS INSTITUTE (HMI)

8720 Red Oak Blvd., Suite 201
Charlotte, NC 28217
PH: 704-676-1190
FAX: 704-676-1199
Internet:  http://www.mhia.org/psc/PSC_Products_Hoists.cfm
AOK 6/01
LOK 0/00

HOLLOW METAL MANUFACTURERS ASSOCIATION (HMMA)HOLLOW METAL MANUFACTURERS ASSOCIATION (HMMA)

NAAMM Headquarters
8 South Michigan Avenue, Suite 1000
Chicago, IL 60603
PH: 312-332-0405
FAX: 312-332-0706
Internet:  http://www.naamm.org/hmma.htm
AOK 6/01
LOK 0/00
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NOTE --- HMMA has merged with NAAAM.

H.P. WHITE LABORATORY (HPW)
3114 Scarboro Rd.
Street, MD  21154
Ph:  410-838-6550
fax: 410-838-2802
Internet: http://www.hpwhite.com
AOK 5/01
LOK 6/00

HYDRAULIC INSTITUTE (HI)
9 Sylvan Way, Suite 180
Parsippany, NJ  07054-3802
Ph:   888-786-7744 or 973-267-9700
Fax:  973-267-9055
Internet: http://www.pumps.org
AOK 5/01
LOK 6/00

HYDRONICS INSTITUTE DIVISION OF GAMA (HYI)
35 Russo Pl.
P.O. Box 218
Berkeley Heights, NJ  07922-0218
Ph:   908-464-8200
Fax:  908-464-7818
Internet:  http://www.gamanet.org/publist/hydroordr.htm
AOK 5/01
LOK 6/00

IBM CORPORATION (IBM)
Publications
P.O. Box 29570
Raleigh, NC  27626-0570
Ph:  800-879-2755, Option 1
Fax: 800-445-9269
Internet:  http://www.ibm.com/shop/publications/order
AOK 5/01
LOK 6/00

ILLUMINATING ENGINEERING SOCIETY OF NORTH AMERICA (IESNA)
120 Wall St., 17th Floor
New York, NY  10005-4001
Ph:   212-248-5000
Fax:  212-248-5017
Internet:  http://www.iesna.org
AOK 5/01
LOK 6/00

INDUSTRIAL FASTENERS INSTITUTE (IFI)
1717 East 9th St., Suite 1105
Cleveland, OH  44114-2879
Ph:   216-241-1482
Fax:  216-241-5901
Internet:  http://www.industrial-fasteners.org
e-mail:  indfast@aol.com
AOK 5/01
LOK 6/00
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INSECT SCREENING WEAVERS ASSOCIATION (ISWA)
DEFUNCT in 1997
P.O. Box 1018
Ossining, NY  10562   (Can not verify address)
Ph:  914-962-9052 (Not in Service)
Fax: 914-923-3031
Internet: None found
AOK 0/00
LOK 0/00

INSTITUTE OF CLEAN AIR COMPANIES (ICAC)
1660 L St., NW, Suite 1100
Washington, DC  20036-5603
Ph:   202-457-0911
Fax:  202-331-1388
E-mail:  sjenkins@icac.com
Internet:  http://icac.com
AOK 5/01
LOK 6/00

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)
445 Hoes Ln, P. O. Box 1331
Piscataway, NJ  08855-1331
Ph:   732-981-0060 OR 800-701-4333
Fax:  732-981-9667
Internet:  http://www.ieee.org
E-mail: customer.services@ieee.org
AOK 5/01
LOK 6/00

INSTITUTE OF ENVIRONMENTAL SCIENCES AND TECHNOLOGY (IEST)
940 East Northwest Highway
Mount Prospect, IL  60056
Ph:  847-255-1561
Fax: 847-255-1699
Internet:  http://www.iest.org
AOK 5/01
LOK 12/00

INSULATED CABLE ENGINEERS ASSOCIATION (ICEA)
P.O. Box 440
South Yarmouth, MA  02664
Ph:   508-394-4424
Fax:  508-394-1194
E-mail:  
Internet: http://www.icea.net
AOK 5/01
LOK 6/00

INTERNATIONAL APPROVAL SERVICES (IAS)
8501 East Pleasant Valley Rd.
Cleveland, OH  44131
Ph:  216-524-4990
Fax: 216-328-8118
Internet:  http://www.iasapprovals.org
AOK 5/01
LOK 6/00
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INTERNATIONAL ASSOCIATION OF PLUMBING AND MECHANICAL OFFICIALS 
(IAPMO)
20001 Walnut Dr., So.
Walnut, CA  91789-2825
Ph:   909-595-8449
Fax:  909-594-3690
Fax for Stds:  909-594-5265
Internet:  http://www.iapmo.org
AOK 5/01
LOK 6/00

INTERNATIONAL CODE COUNCIL (ICC)
5203 Leesburg Pike, Suite 600
Falls Church, VA  22041
Ph:   703-931-4533
Fax:  703-379-1546
Internet: http://www.intlcode.org
AOK 5/01
LOK 6/00

INTERNATIONAL CONCRETE REPAIR INSTITUTE (ICRI)INTERNATIONAL CONCRETE REPAIR INSTITUTE (ICRI)

3166 S. River Road, Suite 132
Des Plaines, IL 60018
Phone: 847-827-0830
Fax: 847-827-0832
Internet:  http://www.icri.org
AOK 9/01
LOK 0/00

INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO)
5360 Workman Mill Rd.
Whittier, CA  90601-2298
Ph:   800-284-4406
Ph:   562-699-0541
Fax:  562-692-3853
Internet:  http://www.icbo.org
AOK 5/01
LOK 6/00

INTERNATIONAL ELECTRICAL TESTING ASSOCIATION (NETA)INTERNATIONAL ELECTRICAL TESTING ASSOCIATION (NETA)

P.O. Box 687
106 Stone Street
Morrison, Colorado 80465
PH: 303-697-8441
FAX: 303-697-8431
Internet:  http://www.netaworld.org
AOK 6/01

INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC)
3, rue de Varembe, P.O. Box 131
CH-1211  Geneva 20, Switzerland
Ph:   41-22-919-0211
Fax:  41-22-919-0300
Internet:  http://www.iec.ch
e-mail:  info@iec.ch
AOK 5/01
LOK 6/00
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INTERNATIONAL GROUND SOURCE HEAT PUMP ASSOCIATION (IGSHPA)INTERNATIONAL GROUND SOURCE HEAT PUMP ASSOCIATION (IGSHPA)

490 Cordell South
Stillwater OK 74078-8018
PH: 800-626-4747
FAX: 405-744-5283
Internet:  http://www.igshpa.okstate.edu/
AOK 6/01
LOK 0/00

INTERNATIONAL INSTITUTE OF AMMONIA REFRIGERATION (IIAR)
1110 N. Glebe Rd., Suite 250
Arlington, VA  22201
Ph:  703-312-4200
Fax: 703-312-0065
Internet:  http://www.iiar.org
e-mail:  iiar@iiar.org
AOK 5/01
LOK 6/00

INTERNATIONAL MUNICIPAL SIGNAL ASSOCIATION (IMSA)
P.O. Box 539
165 East Union St.
Newark, NY  14513-0539
Ph:   315-331-2182
Ph:   800-723-4672
Fax:  315-331-8205
Internet: http://www.imsasafety.org/imsapubl.htm
AOK 5/01
LOK 6/00

INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)
1, rue de Varembe'
Case Postale 56
CH-1211 Geneve 20
Ph:   41-22-749-0111
Fax:  41-22-733-3430
Internet:  http://www.iso.ch
e-mail:  central@iso.ch
AOK 5/01
LOK 6/00

INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA)
3 Church Circle, PMB 250
Annapolis, MD 21401
Ph:   410-267-0023
Fax:  410-267-7546
Internet:  http://www.slurry.org
e-mail:  krissoff@slurry.org
AOK 5/01
LOK 6/00

INTERNATIONAL TELECOMMUNICATION UNION (ITU)
Order from:
U.S. Dept of Commerce
National Technical Information Service
5285 Port Royal Road.
Springfield, VA  22161
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Ph:   703-605-6040
FAX:  703-605-6887
Internet:  http://www.ntis.gov

For documents not avail from Dept of Commerce:
Sales Service
International Telecommunication Union
Place des Nations
CH-1211 Geneve 20
Switzerland
E-Mail:  sales@itu.ch
Ph:   41.22.730.6141
Fax:  41.22.730.5194
Internet: http://www.itu.org
AOK 5/01
LOK 6/00

IPC - ASSOCIATION CONNECTING ELECTRONICS INDUSTRIES (IPC)
2215 Sanders Rd.
Northbrook, IL  60062-6135
Ph:  847-509-9700
Fax: 847-509-9798
Internet:  http://www.ipc.org
e-mail: orderipc@ipc.org
AOK 5/01
LOK 6/00

IRON & STEEL SOCIETY (ISS)
186 Thorn Hill Road
Warrendale, PA  15086-7528
Ph:  724-776-1535 Ext 1
Fax: 724-776-0430
E-Mail:  dennisf@iss.org
Internet:   http://www.issource.org
AOK 5/01
LOK 6/00

ISA - THE INSTRUMENTATION, SYSTEMS AND AUTOMATION SOCIETY (ISA)
67 Alexander Drive
P.O. Box 12277
Research Triangle Park, NC  27709
Ph:   919-549-8411
Fax:  919-549-8288
e-mail:  info@isa.org
Internet: http://www.isa.org
AOK 5/01
LOK 6/00

KITCHEN CABINET MANUFACTURERS ASSOCIATION (KCMA)
1899 Preston White Dr.
Reston, VA  20191-5435
Ph:   703-264-1690
Fax:  703-620-6530
Internet:  http://www.kcma.org
AOK 5/01
LOK 6/00

L.H. BAILEY HORTORIUM (LHBH)
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L.H. BAILEY HORTORIUM (LHBH)

c/o Cornell University 
Information and Referral Center
Day Hall Lobby
Ithaca, NY 14853-2801
PH: 607-254-INFO (4636)
Internet:  http://www.plantbio.cornell.edu/Hortorium
AOK 6/01
LOK 0/00

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)
127 Park St., NE
Vienna, VA  22180-4602
Ph:   703-281-6613
Fax:  703-281-6671
Internet:  htp://www.mss-hq.com
e-mail:  info@mss-hq.com
AOK 5/01
LOK 6/00

MAPLE FLOORING MANUFACTURERS ASSOCIATION (MFMA)
60 Revere Dr., Suite 500
Northbrook, IL  60062
Ph:   847-480-9138
Fax:  847-480-9282
Internet: http://www.maplefloor.org
AOK 5/01
LOK 6/00

MARBLE INSTITUTE OF AMERICA (MIA)
30 Eden Alley, Suite 301
Columbus, OH 43215
Ph:   614-228-6194
Fax:  614-461-1497
Internet:  http://www.marble-institute.com
e-mail:  stoneassociations@hotmail.com
AOK 5/01
LOK 6/00

MASTER PAINTERS INSTITUTE (MPI)
4090 Graveley Street
Burnaby, BC CANADA V5C 3T6
PH: 888-674-8937
Fx: 888-211-8708
Internet:  http://www.paintinfo.com/mpi
AOK 9/01
LOK 0/00

MATERIAL HANDLING INDUSTRY OF AMERICA (MHI)
8720 Red Oak Blvd., Suite 201
Charlotte, NC  28217-3992
Ph:  800-345-1815 or 704-676-1190
Fax: 704-676-1199
Internet:  htp://www.mhia.org
AOK 5/01
LOK 6/00
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METAL BUILDING MANUFACTURERS ASSOCIATION (MBMA)
1300 Sumner Ave.
Cleveland, OH  44115-2851
Ph:    216-241-7333
Fax:  216-241-0105
Internet: http://www.mbma.com
e-mail:  mbma@mbma.com
AOK 5/01
LOK 6/00

METAL LATH/STEEL FRAMING ASSOCIATION (ML/SFA)METAL LATH/STEEL FRAMING ASSOCIATION (ML/SFA)

NAAMM Headquarters
8 South Michigan Avenue, Suite 1000
Chicago, IL 60603
PH: 312-332-0405
FAX: 312-332-0706
Internet:  http://www.naamm.org/mlsfa.htm
AOK 6/01
LOK 0/00

NOTE --- ML/SFA has merged with NAAM.

MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA)
2017 So. 139th Cir.
Omaha, NE  68144
Ph:   402-342-3463
Fax:  402-330-9702
Internet:  http://www.micainsulation.org
e-mail:  info@micainsulation.org
AOK 5/01
LOK 6/00

MONORAIL MANUFACTURERS ASSOCIATION (MMA)MONORAIL MANUFACTURERS ASSOCIATION (MMA)

8720 Red Oak Blvd., Suite 201
Charlotte, NC 28217
PH: 704-676-1190
FAX: 704-676-1199
Internet:  http://www.mhia.org/
AOK 6/01
LOK 0/00

NACE INTERNATIONAL (NACE)
1440 South Creek Drive
Houston, TX  77084-4906
Ph:   281-228-6200
Fax:  281-228-6300
Internet:  http://www.nace.org
AOK 5/01
LOK 6/00

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)
8 S. Michigan Ave, Suite 1000
Chicago, IL  60603
Ph:   312-782-4951
Fax:  312-332-0405
Internet:  http://www.naamm.org
e-mail:  naamm@gss.net
AOK 5/01
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LOK 6/00

NATIONAL BOARD OF BOILER AND PRESSURE VESSEL INSPECTORS (NBBPVI)
1055 Crupper Ave.
Columbus, OH  43229-1183
Ph:   614-888-8320
Fax:  614-847-1147
Internet:  http://www.nationalboard.org
e-mail: tbecker@nationalboard.org
LOK 5/01
AOK 12/00

NATIONAL CABLE TELEVISION ASSOCIATION (NCTA)
1724 Massachusetts Ave. NW
Washington, DC  20036-1969
Ph:   202-775-3550
Fax:  202-775-1055
Internet:  http://www.ncta.com
AOK 5/01
LOK 6/00

NATIONAL CONCRETE MASONRY ASSOCIATION (NCMA)
2302 Horse Pen Road
Herndon, VA 20171-3499
Ph:   703-713-1900
Fax:  703-713-1910
Internet:  http://www.ncma.org
AOK 9/01
LOK 0/00

NATIONAL COUNCIL ON RADIATION PROTECTION AND MEASUREMENTS (NCRP)
7910 Woodmont Ave., Suite 800
Bethesda, MD  20814-3095
Ph:   800-229-2652
Ph.   301-657-2652
Fax:  301-907-8768
Internet:  http://www.ncrp.com
AOK 5/01
LOK 6/00

NATIONAL DRILLING ASSOCIATION (NDA)NATIONAL DRILLING ASSOCIATION (NDA)

6089 Franz Road, Suite 101
Dublin, OH 43017
Ph:  614-798-8080
FAX: 614-798-2255
Internet: http://www.nda4u.com/
AOK 10/01
LOK 0/0

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)
1300 N. 17th St., Suite 1847
Rosslyn, VA  22209
Ph:   703-841-3200
Fax:  703-841-3300
Internet:  http://www.nema.org/
AOK 5/01
LOK 6/00
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NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)
8575 Grovemont Circle
Gaithersburg, MD  20877-4121
Ph:   301-977-3698
Fax:  301-977-9589
Internet:  http://www.nebb.org
AOK 5/01
LOK 6/00

NATIONAL FENESTRATION RATING COUNCIL (NFRC)
1300 Spring Street, Suite 500
Silver Spring, MD  20910
Ph:  301-589-6372
Fax: 303-588-6342
Internet:  http://www.nfrc.org
E-Mail:  nfrcusa@aol.com or info@nfrc.com
AOK 5/01
LOK 6/00

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
1 Batterymarch Park
P.O. Box 9101
Quincy, MA  02269-9101
Ph:   617-770-3000
Fax:  617-770-0700
Internet:  http://www.nfpa.org
AOK 5/01
LOK 8/00

NATIONAL FLUID POWER ASSOCIATION (NFLPA)
3333 N. Mayfair Rd.
Milwaukee, WI  53222-3219
Ph:   414-778-3344
Fax:  414-778-3361
Internet:  http://www.nfpa.com
E-mail:  nfpa@nfpa.com
AOK 5/01
LOK 6/00

NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)
P.O. Box 34518
Memphis, TN  38184-0518
Ph:   901-377-1818
Fax:  901-382-6419
e-mail:  info@natlhardwood.org
Internet:  http://www.natlhardwood.org
AOK 5/01
LOK 6/00

NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES 
(NICET)
1420 King Street
Alexandria, VA  22314-2794
Ph:  888-476-4238
Internet:  http://www.nicet.org
AOK 5/01
LOK 6/00
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NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)
Mail Stop C-13
4676 Columbia Parkway
Cincinnati, OH  45226-1998
Ph:  800-356-4674
Fx:  513-533-8573
Internet:  http://www.cdc.gov/niosh/homepage.html
To order pubs for which a fee is charged, order from:
Superintendent of Documents
U.S. Government Printing Office
732 North Capitol Street, NW
Mailstop:  SDE
Washington, DC  20401
Ph:  202-512-1530
Fax:  202-512-1262
Internet:  http://www.gpo.gov
AOK 5/01
LOK 6/00

NATIONAL INSTITUTE OF JUSTICE (NIJ)
National Law Enforcement and Corrections Technology Center
2277 Research Blvd. - Mailstop 1E
Rockville, MD 20850
Ph:   800-248-2742 or 301-519-5060
Fax:  301-519-5149
Internet: http://www.nlectc.org
e-mail:  asknlectc@nlectc.org
AOK 5/01
LOK 6/00

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)
100 Bureau Drive
Stop 3460
Gaithersburg, MD 20899-3460
Ph:  301-975-NIST
Internet: http://www.nist.gov
Order Publications From:
Superintendent of Documents
U.S. Government Printing Office
732 North Capitol Street, NW
Mailstop: SDE
Washington, DC  20401
Ph:  202-512-1530
Fax:  202-512-1262
Internet:  http://www.gpo.gov
or
National Technical Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  703-605-6000
Fax:  703-605-6900
Internet:  http://www.ntis.gov
AOK 5/01
LOK 6/00

NATIONAL LIME ASSOCIATION (NLA)NATIONAL LIME ASSOCIATION (NLA)

200 North Glebe Road, Suite 800
Arlington, VA 22203
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PH: 703-243-5463
FAX: 703-243-5489
Internet:  http://www.lime.org
AOK 6/01
LOK 0/00

NATIONAL OAK FLOORING MANUFACTURERS ASSOCIATION (NOFMA)
P.O. Box 3009
Memphis, TN  38173-0009
Ph:  901-526-5016
Fax: 901-526-7022
Internet:  http://www.nofma.org
AOK 5/01
LOK 6/00

NATIONAL READY-MIXED CONCRETE ASSOCIATION (NRMCA)
900 Spring St.
Silver Spring, MD  20910
Ph:   301-587-1400
Fax:  301-585-4219
Internet:  http://www.nrmca.org
AOK 5/01
LOK 6/00

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)
10255 W. higgins Rd., Suite 600
Rosemont, IL  60018
Ph:   847-299-9070
Fax:  847-299-1183
Internet:  http://www.nrca.net
AOK 5/01
LOK 6/00

NATIONAL TERRAZZO & MOSAIC ASSOCIATION (NTMA)
110 East Market St., Suite 200 A
Leesburg, Virginia 20176
Ph:   703-779-1022 or 800-323-9736
Fax:  703-779-1026
Internet:  http://www.ntma.com
e-mail:  info@ntma.com
AOK 5/01
LOK 6/00

NATURAL RESOURCE, AGRICULTURAL AND ENGINEERING SERVICE (NRAES)NATURAL RESOURCE, AGRICULTURAL AND ENGINEERING SERVICE (NRAES)

Cooperative Extension
152 Riley-Robb Hall
Ithaca, NY  14853-5701
Ph:   607-255-7654
Fax:  607-254-8770
Internet:  http://www.nraes.org
E-mail:  nraes@cornell.edu
AOK 5/01
LOK 6/00

NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION (NAIMA)
44 Canal Center Plaza, Suite 310
Alexandria, VA  22314
Ph:   703-684-0084
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Fax:  703-684-0427
Internet:  http://www.naima.org
e-mail:  insulation@naima.org
AOK 5/01
LOK 6/00

NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA)
272 Tuttle Road
P.O. Box 87A
Cumberland Center, ME  04021
Ph:   207-829-6901
Fax:  207-829-4293
Internet:  http://www.nelma.org
e-mail:  nelma@javanet.com
AOK 5/01
LOK 6/00

NSF INTERNATIONAL (NSF)
ATTN:  Publications
789 North Dixboro Rd.
P.O. Box 130140
Ann Arbor, MI  48113-0140
Ph:   734-769-8010
Fax:  734-769-0109
Toll Free:  800-NSF-MARK
Internet: http://www.nsf.org
AOK 5/01
LOK 6/00

PIPE FABRICATION INSTITUTE (PFI)
655 32nd Avenue, Suite 201
Lachine, QC, Canada H8T 3G6
Ph:   514-634-3434
Fax:  514-634-9736
Internet:  http://www.pfi-institute.org
e-mail:  pfi@pfi-institute.org
AOK 5/01
LOK 6/00

PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA)
800 Roosevelt Rd., Bldg C, Suite 20
Glen Ellyn, IL  60137
Ph:   630-858-6540
Fax:  630-790-3095
Internet:  http://www.ppfahome.org
AOK 5/01
LOK 6/00

PLASTICS PIPE INSTITUTE (PPI)
1825 Connecticut Ave. NW
Washington, D. C.  20009
Ph:   202-462-9607
Fax:  202-462-9779
Internet:  http://www.plasticpipe.org
AOK 5/01
LOK 6/00

PLUMBING AND DRAINAGE INSTITUTE (PDI)
45 Bristol Dr.
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South Easton, MA  02375
Ph:   508-230-3516 or 800-589-8956
Fax:  508-230-3529
Internet:  http://www.pdionline.org
E-Mail: info@pdionline.org
AOK 5/01
LOK 6/00

PLUMBING AND PIPING INDUSTRY COUNCIL (PPIC)
9450 SW Commerce Circle, Suite 310
Wilsonville, OR 97070-9626
Ph: 503-682-7919
Fax:  503-682-6241
Internet:  http://www.pmcaoregon.com/
AOK 11/01
LOK 0/00

PLUMBING-HEATING-COOLING CONTRACTORS NATIONAL ASSOCIATION (PHCC)
180 S. Washington Street
P.O. Box 6808
Falls Church, VA  22040
Ph:  800-533-7694
Fax:  703-237-7442
Internet:  http://www.phccweb.org
AOK 5/01
LOK 6/00

PORCELAIN ENAMEL INSTITUTE (PEI)
5696 Peachtree Parkway, PO Box 920220
Norcross, GA 30092
Ph:  770-242-2632
Fax: 770-446-1452
Internet:  http://www.porcelainenamel.com
e-mail:  penamel@aol.com
AOK 5/01
LOK 6/00

POST-TENSIONING INSTITUTE (PTI)
1717 West Northern Avenue, Suite 114
Phoenix, AZ 85021
Ph:  602-870-7540
Fax:  602-870-7541
Internet:  http://www.post-tensioning.org/
AOK 1/02
LOK 1/02

PRECAST/PRESTRESSED CONCRETE INSTITUTE (PCI)
209 West Jackson Blvd.
Chicago, IL  60606-6938
Ph:   312-786-0300
Fax:  312-786-0353
Internet:  http://www.pci.org
e-mail:  info@pci.org
AOK 5/01
LOK 6/00

REDWOOD INSPECTION SERVICE (RIS)REDWOOD INSPECTION SERVICE (RIS)

405 Efrente Drive, Suite 200

SECTION 01420  Page 29



Soldier Support Center, Phase II W912HN-04-R-0027

Novato, CA 94949
Ph:   415-382-0662
Fax:  415-382-8531
Internet: http://www.calredwood.org
E-Mail: cjjourdain@worldnet.att.net
AOK 8/01
LOK 0/00

RUBBER MANUFACTURERS ASSOCIATION (RMA)RUBBER MANUFACTURERS ASSOCIATION (RMA)

1400 K St., NW, Suite 900
Washington, DC  20005
Ph:   202-682-4800
Fax:  202-682-4854
Internet:  http://www.rma.org
Order Publications from:
The Mail Room
P. O. Box 3147
Medina, OH  44258
Ph:   800-325-5095 EXT 242 or 330-723-2978
Fax:  330-725-0576
AOK 5/01
LOK 6/00

SCIENTIFIC CERTIFICATION SYSTEMS (SCS)SCIENTIFIC CERTIFICATION SYSTEMS (SCS)

1939 Harrison Street, Suite 400   
Oakland, CA 94612
Ph:  510-832-1415
FAX: 510-832-0359
Internet:  http://www.scs1.org 
AOK 11/01
LOK 

SCREEN MANUFACTURERS ASSOCIATION (SMA)
2850 South Ocean Boulevard, Suite 311
Palm Beach, FL  33480-5535
Ph:   561-533-0991
Fax:  561-533-7466
e-mail:  fitzgeraldfscott@aol.com
Internet:  http://www.screenmfgassociation.org
AOK 5/01
LOK 6/00

SEMICONDUCTOR EQUIPMENT AND MATERIALS INTERNATIONAL (SEMI)SEMICONDUCTOR EQUIPMENT AND MATERIALS INTERNATIONAL (SEMI)

3081 Zanker Road
San Jose, CA 95134
Phone: 1.408.943.6900
Fax: 1.408.428.9600
Internet:  http://www.semi.org
E-mail: semihq@semi.org
AOK 6/01
LOK 0/00

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)
4201 Lafayette Center Dr.,
Chantilly, VA  20151-1209
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Ph:   703-803-2980
Fax:  703-803-3732
Internet:  http://www.smacna.org
e-mail: info@smacna.org 
AOK 5/01
LOK 6/00

SINGLE PLY ROOFING INSTITUTE (SPRI)
200 Reservoir St., Suite 309A
Needham, MA 02494
Ph:  781-444-0242
Fax: 781-444-6111
Internet:  http://www.spri.org
e-mail:  spri@spri.org
AOK 5/01
LOK 6/00

NOTE --- Name is now just SPRI.

SOCIETY OF AUTOMOTIVE ENGINEERS INTERNATIONAL (SAE)
400 Commonwealth Dr.
Warrendale, PA  15096-0001
Ph:   724-776-4841
Fax:  724-776-5760
Internet:  http://www.sae.org
e-mail:  custsvc@sae.org
AOK 5/01
LOK 6/00

SOCIETY FOR MOTION PICTURE & TELEVISION ENGINEERS (SMPTE)SOCIETY FOR MOTION PICTURE & TELEVISION ENGINEERS (SMPTE)

595 West Hartsdale Avenue
WhitePlains, New York 10607
PH: 914-761-1100
FAX: 914-761-3115
Internet:  http://www.smpte.org
AOK 6/01
LOK 0/00

NOTE --- Organization name is now Society of Motion Picture & Television 
Engineers.

SOCIETY OF THE PLASTICS INDUSTRY (SPI)SOCIETY OF THE PLASTICS INDUSTRY (SPI)

1801 K Street, NW, Suite 600K
Washington, DC 20006
PH: 202-974-5200
FX: 202-296-7005
Internet:  http://www.socplas.org 
AOK 11/01
LOK 0/00

SOLAR RATING AND CERTIFICATION CORPORATION (SRCC)SOLAR RATING AND CERTIFICATION CORPORATION (SRCC)

c/o FSEC, 1679 Clearlake Road
Cocoa, FL 32922-5703
PH: 321-638-1537
FAX: 321-638-1010
Internet:  http://www.solar-rating.org
AOK 6/01
LOK 0/00
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SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA)
400 Penn Center Boulevard, Suite 530
Pittsburgh, PA  15235
Ph:  412-829-0770
Fax: 412-829-0844
Internet:  http://www.cypressinfo.org
AOK 5/01
LOK 6/00

SOUTHERN PINE INSPECTION BUREAU (SPIB)
4709 Scenic Highway
Pensacola, FL  32504-9094
Ph:   850-434-2611
Fax:  850-433-5594
e-mail:  spib@spib.org
Internet:  http://www.spib.org
AOK 5/01
LOK 6/00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)
Publication Distribution Unit
1900 Royal Oaks Dr.
Sacramento, CA  95815
Ph:   916-445-3520 or 916-227-7000 (CA Transportation Lab)
Fax:  916-324-8997
Internet:  http://www.dot.ca.gov
AOK 5/01
LOK 0/00

STATE OF MARYLAND CODE OF MARYLAND REGULATIONS (COMAR)
1700 Margaret Avenue
Annapolis, MD 21401
phone:    410-974-2486
fax:      410-974-2546
Internet:   
http://www.sos.state.md.us/sos/dsd/comar/html/comar.html
AOK 8/01
LOK 0/00

STATE OF NORTH CAROLINA ADMINISTRATIVE CODESTATE OF NORTH CAROLINA ADMINISTRATIVE CODE

Internet:  http://www.doa.state.nc.us/PandC/admcode.htm
AOK 6/01
LOK 0/00

STATE OF VIRGINIA ADMINISTRATIVE CODE (VAC)
Virginia Code Commission
General Assembly Building, 2nd Floor 
910 Capitol Street 
Richmond, Virginia 23219
   Phone:   804-786-3591 
   Fax:   804-692-0625
   Internet:   http://www.legis.state.va.us/codecomm/codehome.htm
AOK 8/01
LOK 0/00

STEEL DECK INSTITUTE (SDI)
P.O. Box 25
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Fox River Grove, IL  60021-0025
Ph:   847-462-1930
Fax:  847-462-1940
Internet:  http://www.sdi.org
e-mail:  Steve@sdi.org
AOK 5/01
LOK 6/00

STEEL DOOR INSTITUTE (SDOI)
30200 Detroit Rd.
Cleveland, OH  44145-1967
Ph:   440-899-0010
Fax:  440-892-1404
Internet:  http://www.steeldoor.org
AOK 5/01
LOK 6/00

STEEL JOIST INSTITUTE (SJI)
3127 Tenth Ave., North Ext.
Myrtle Beach, SC  29577-6760
Ph:   843-626-1995
Fax:  843-626-5565
Internet:  http://www.steeljoist.org
AOK 5/01
LOK 6/00

STEEL TANK INSTITUTE (STI)
570 Oakwood Rd.
Lake Zurich, IL  60047
Ph:   847-438-8265
Fax:  847-438-8766
Internet:  http://www.steeltank.com
AOK 5/01
LOK 6/00

STEEL WINDOW INSTITUTE (SWI)
1300 Sumner Ave.
Cleveland, OH  44115-2851
Ph:   216-241-7333
Fax:  216-241-0105
Internet:  http://www.steelwindows.com
AOK 5/01
LOK 6/00

TECHNICAL ASSOCIATION OF THE PULP AND PAPER INDUSTRY (TAPPI)TECHNICAL ASSOCIATION OF THE PULP AND PAPER INDUSTRY (TAPPI)

P.O. Box 105113
Atlanta, GA 30348-5113
PH: 800-322-8686
Internet:  http://www.tappi.org
AOK 6/01
LOK 0/00

(AWCI)
THE ASSOCIATION OF THE WALL AND CEILING INDUSTRIES - INTERNATIONAL 
(AWCI)

803 West Broad Street
Falls Church, VA 22046
PH: 703-534-8300
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FAX: 703-534-8307
Internet:  http://www.awci.org
AOK 6/01
LOK 0/00 

NOTE --- Correct organization name does not include "The".

THE INSULATING GLASS MANUFACTURERS ALLIANCE (IGMA)THE INSULATING GLASS MANUFACTURERS ALLIANCE (IGMA)

27 ave Goulburn Avenue
Ottawa, Ontario. CANADA
K1N 8C7 
Phone:   613-233-1510
Fax:     613-233-1929
e-mail:  info@igmaonline.org
Internet: http://www.igmaonline.org
AOK 9/01
LOK 0/00

NOTE --- Correct organization name does not include "The".

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)
40 24th Street, 6th Floor
Pittsburgh, PA  15222-4656
Ph:  412-281-2331
Fax: 412-281-9992
Internet: http://www.sspc.org
AOK 5/01
LOK 6/00

TELECOMMUNICATIONS INDUSTRY ASSOCIATION (TIA) / ELECTRONIC 
INDUSTRIES ASSOCIATION (EIA)

TILE COUNCIL OF AMERICA (TCA)
100 Clemson Research Blvd
Anderson, SC 29625
Ph:  864-646-8453
FAX: 864-646-2821
Internet:  http://www.tileusa.com
e-mail:  literature@tileusa.com
AOK 5/01
LOK 6/00

TRUSS PLATE INSTITUTE (TPI)
583 D'Onofrio Dr., Suite 200
Madison, WI  53719
Ph:   608-833-5900
Fax:  608-833-4360
Internet: None
AOK 5/01
LOK 6/00

TUBULAR EXCHANGER MANUFACTURERS ASSOCIATION (TEMA)
25 N. Broadway
Tarrytown, NY  10591
Ph:  914-332-0040
Fax: 914-332-1541
Internet:  http://www.tema.org
AOK 5/01
LOK 6/00
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TURFGRASS PRODUCERS INTERNATIONAL (TPI)
1855-A Hicks Road
Rolling Meadows, IL 60008
PH: 800-405-8873
FAX: 847-705-8347
Internet:  http://www.turfgrasssod.org
AOK 6/01
LOK 0/00

UNDERWRITERS LABORATORIES (UL)
333 Pfingsten Rd.
Northbrook,  IL  60062-2096
Ph:  847-272-8800
Fax: 847-272-8129
Internet:  http://www.ul.com/
e-mail:  northbrook@us.ul.com
AOK 5/01
LOK 6/00

UNI-BELL PVC PIPE ASSOCIATION (UBPPA)
2655 Villa Creek Dr., Suite 155
Dallas, TX  75234
Ph:   214-243-3902
Fax:  214-243-3907
Internet:  http://www.uni-bell.org
e-mail:  info@uni-bell.org
AOK 5/01
LOK 6/00

UNIVERSITY OF CALIFORNIA DIVISION OF AGRICULTURE AND NATURAL 
RESOURCES (UCDANR)
FRANKLIN BUILDING
1111 Franklin St., 6th floor
Oakland, CA 94607-5200
Internet:  http://www.danr.ucop.edu
AOK 8/01
LOK 0/00

U.S. AIR FORCE (USAF)
Air Force Publishing Distribution Center
Ph:  410-687-3330
E-mail:  afpdc-service@pentagon.af.mil
Internet: http://www.afpubs.hq.af.mil
AOK 11/01
LOK

U.S. ARMY (DA)U.S. ARMY (DA)

U.S. Army Publications Agency
Internet:  http://www.usapa.army.mil/
AOK: Publications in electronic media
LOK: 

U.S. ARMY CORPS OF ENGINEERS (USACE)U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
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3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
Internet: http://www.wes.army.mil/SL/MTC/handbook/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/index.htm
AOK 5/01
LOK 6/00

(EA)
U. S. ARMY EDGEWOOD RESEARCH, DEVELOPMENT, AND ENGINEERING CENTER 
(EA)

Aberdeen Proving Ground, MD
Internet:  Unknown
AOK 11/01 
LOK 

U.S. ARMY ENVIRONMENTAL CENTER (AEC)U.S. ARMY ENVIRONMENTAL CENTER (AEC)

5179 Hoadley Road
Aberdeen Proving Ground, MD 21010-5401
Internet:  http://aec.army.mil
AOK 11/01
LOK 0/00

U. S. ARMY ENVIRONMENTAL HYGIENE AGENCY (USAEHA)U. S. ARMY ENVIRONMENTAL HYGIENE AGENCY (USAEHA)

Telephone:
FAX:
Internet:  None found
AOK 11/01
LOK

U.S. BUREAU OF RECLAMATION (BOR)U.S. BUREAU OF RECLAMATION (BOR)

Denver Federal Center
P.O. Box 25007
Denver, CO  80225
Ph: 303-445-2080
Internet:  http://www.usbr.gov
Order from:
National Technical Information
Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:   703-605-6000
Fax:  703-605-6900
Internet: http://www.ntis.gov
AOK 5/01
LOK 6/00
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U.S. DEFENSE COMMUNICATIONS AGENCY (DCA)U.S. DEFENSE COMMUNICATIONS AGENCY (DCA)

Washington, D.C. 20305-2000
Telephone:
FAX:
Internet:  Not found
AOK 11/01
LOK

U.S. DEFENSE INTELLIGENCE AGENCY (DIA)U.S. DEFENSE INTELLIGENCE AGENCY (DIA)

Defense Intelligence Analysis Center (DIAC)
MacDill Boulevard and Luke Avenue
Bolling AFB, MD
Internet:  http://www.dia.mil
AOK 8/01

U.S. DEFENSE LOGISTICS AGENCY (DLA)U.S. DEFENSE LOGISTICS AGENCY (DLA)

Andrew T. McNamara Building
8725 John J. Kingman Road
Fort Belvoir, VA 22060
Internet:  http://www.dla.mil
AOK 8/01

U.S. DEPARTMENT OF AGRICULTURE (USDA)U.S. DEPARTMENT OF AGRICULTURE (USDA)

Order AMS Publications from:
AGRICULTURAL MARKETING SERVICE (AMS)
Seed Regulatory and Testing Branch
USDA, AMS, LS Div.
Room 209, Bldg. 306, BARC-East
Beltsville, MD  20705-2325
Ph:   301-504-9430
Fax:  301-504-8098
Internet:  http://www.ams.usda.gov/nop/
e-mail:  jeri.irwin@usda.gov

Order Other Publications from:
U.S. Department of Agriculture
14th and Independence Ave., SW, Room 4028-S
Washington, DC  20250
Ph:   202-720-2791 
Fax:  202-720-2166
Internet:  http://www.usda.gov
AOK 5/01
LOK 6/00

U.S. DEPARTMENT OF COMMERCE (DOC)U.S. DEPARTMENT OF COMMERCE (DOC)

Order Publications From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:   703-605-6000
Fax:  703-605-6900
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Internet:  http://www.ntis.gov
AOK 5/01
LOK 6/00

U.S. DEPARTMENT OF DEFENSE (DOD)U.S. DEPARTMENT OF DEFENSE (DOD)

Order DOD Documents from:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-605-6000
FAX: 703-605-6900
Internet:  http://www.ntis.gov

Order Military Specifications, Standards and Related Publications 
from:
Department of Defense Single Stock Point for  (DODSSP)
Defense Automation and Production Service (DAPS)
Bldg 4D
700 Robbins AV
Philadelphia, PA 19111-5094
Ph:   215-697-2179
Fax:  215-697-1462
Internet:  http://www.dodssp.daps.mil
AOK 5/01
LOK 6/00

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)
Order from:
HUD User
P.O. Box 6091
Rockville, MD  20849
Ph:   800-245-2691
Fax:  301-519-5767
Internet:  http://www.huduser.org
e-mail:  Huduser@aspensys.com
AOK 5/01
LOK 6/00

U.S. DEPARTMENT OF STATE (SD)U.S. DEPARTMENT OF STATE (SD)

ATTN:  DS/PSP/SEP
SA-6, Room 804
Washington, DC 20522-0602
Ph:  703-875-6537
Internet:  http://www.state.gov
AOK 5/01
LOK 6/00

U.S. DEPARTMENT OF TRANSPORTATION (DOT)
400 7th Street, SW
Washington, DC 20590
Internet: http://www.dot.gov
AOK 8/01
LOK 0/00

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
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Washington, DC  20460
Ph:   202-260-2090
FAX:  202-260-6257
Internet:  http://www.epa.gov

NOTE --- Some documents are available only from: 
National Technical Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  703-605-6000
Fax:  703-605-6900
Internet: http://www.ntis.gov
AOK 5/01
LOK 6/00

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)
Order from:
Superintendant of Documents
U. S. Government Printing Office
732 North Capitol Street, NW
Mailstop: SDE
Washington, DC 20401
Ph:  202-512-1530
Fax:  202-512-1262
Internet: http://www.gpo.gov
For free documents, order from:
Federal Aviation Administration
Dept. of Transportation
ATTN:  General Services Section M-45
400 Seventh St., SW
Washington, DC  20590-0001
Ph:  202-366-4000
Internet:  http://www.dot.gov
AOK 5/01
LOK 6/00

U.S. FEDERAL COMMUNICATIONS COMMISSION (FCC)
445 12th Street SW
Washington, DC 20554
Phone:    888-CALL-FCC 
Fax:      202-418-0232
Internet:  http://www.fcc.gov
E-mail:   fccinfo@fcc.gov
AOK 8/01
LOK 0/00

U.S. FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)
500 C Street, SW
Washington, D.C. 20472
Phone: 202-646-4600
Internet:  http://www.fema.gov
AOK 8/01
LOK 0/00

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)
Office of Highway Safety (HHS-31)
400 Seventh St., SW
Washington, DC  20590-0001
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Ph:   202-366-0411
Fax:  202-366-2249
Internet: http://www.fhwa.dot.gov
Order from:

Superintendant of Documents
U. S. Government Printing Office
732 North Capitol Street, NW
Mailstop: SDE
Washington, DC 20401
Ph:  202-512-1530
Fax:  202-512-1262
Internet: http://www.gpo.gov
AOK 5/01
LOK 6/00

U.S. GENERAL SERVICES ADMINISTRATION (GSA)U.S. GENERAL SERVICES ADMINISTRATION (GSA)

Order from:
General Services Administration
Federal Supply Service Bureau
470 E L'Enfant Plaza, S.W., Suite 8100
Washington, DC  20407
Ph:  202-619-8925
Fx:  202-619-8978
Internet:  http://www.fss.gsa.gov/pub/fed-specs.cfm
AOK 5/01
LOK 6/00

U.S. NATIONAL AERONAUTICS AND SPACE ADMINISTRATION (NASA)
Internet: http://www.nasa.gov
AOK 11/01
LOK  

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
700 Pennsylvania Avenue, N.W. 
Washington, D.C. 20408
Phone:  800-234-8861
Internet: http://www.nara.gov

Order documents from:
Superintendent of Documents
U.S.Government Printing Office
732 North Capitol Street, NW
Washington, DC  20401
Mailstop:  SDE
Ph:  202-512-1530
Fax:  202-512-1262
Internet:  http://www.gpo.gov 
E-mail:    gpoaccess@gpo.gov
AOK 5/01

U.S. NAVAL FACILITIES ENGINEERING COMMAND (NAVFAC)
1510 Gilbert St.
Norfolk, VA  23511-2699
Ph:   757-322-4200
Fax:  757-322-4416
Internet:  http://www.efdlant.navfac.navy.mil/LANTOPS_15
AOK 5/01
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LOK 6/00

U.S. NAVAL FACILITIES ENGINEERING SERVICE CENTER (NFESC)
1100 23rd Avenue
Port Hueneme, CA  93043-4370
Ph:  805-982-4980
Internet:  http://www.nfesc.navy.mil
AOK 5/01
LOK 6/00

WATER ENVIRONMENT FEDERATION (WEF)
601 Wythe St.
Alexandria, VA  22314-1994
Ph:   703-684-2452
Fax:  703-684-2492
Internet:  http://www.wef.org
AOK 5/01
LOK 6/00

WATER QUALITY ASSOCIATION (WQA)
4151 Naperville Rd.
Lisle, IL  60532
Ph:   630-505-0160
Fax:  630-505-9637
Internet:  http://www.wqa.org
e-mail:  info@mail.wqa.org
AOK 5/01
LOK 6/00

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)
P.O. Box 23145
Portland, OR  97281
Ph:   503-639-0651
Fax:  503-684-8928
Internet:  http://www.wclib.org
e-mail:  info@wclib.org
AOK 5/01
LOK 6/00

WESTERN WOOD PRESERVERS INSTITUTE (WWPI)
7017 N.E. Highway 99 # 108
Vancover, WA  98665
Ph:   360-693-9958
Fax:  360-693-9967
Internet:  http://www.wwpinstitute.org
e-mail:  wwpi@teleport.com
AOK 5/01
LOK 6/00

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)
Yeon Bldg.
522 SW 5th Ave.
Suite 500
Portland, OR  97204-2122
Ph:   503-224-3930
Fax:  503-224-3934
Internet:  http://www.wwpa.org
e-mail:  info@wwpa.org
AOK 5/01
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LOK 6/00

WINDOW AND DOOR MANUFACTURERS ASSOCIATION (WDMA)
1400 East Touhy Ave., Suite 470
Des Plaines, IL  60018
Ph:   847-299-5200 or 800-223-2301
Fax:  708-299-1286
Internet:  http://www.wdma.com
e-mail:  admin@wdma.com
AOK 5/01
LOK 6/00

WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA)
507 First Street
Woodland, CA 95695
Ph:   916-661-9591
Fax:  916-661-9586
Internet:  http://www.wmmpa.com
AOK 5/01
LOK 6/00

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999b) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 5 
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days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.
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i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 7 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
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shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall have a minimum of 5 years 
construction quality control experience on construction similar to this 
contract.  This CQC System Manager shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  The CQC System 
Manager shall be assigned as System Manager but may have duties as project 
superintendent in addition to quality control.  An alternate for the CQC 
System Manager shall be identified in the plan to serve in the event of the 
System Manager's absence.  The requirements for the alternate shall be the 
same as for the designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas: 
electrical, mechanical, submittals clerk,.  These individuals may be 
employees of the prime or subcontractor; be responsible to the CQC System 
Manager; be physically present at the construction site during work on 
their areas of responsibility; have the necessary education and/or 
experience in accordance with the experience matrix listed herein.  These 
individuals may perform other duties but must be allowed sufficient time to 
perform their assigned quality control duties as described in the Quality 
Control Plan.

Experience Matrix

   Area                                              Qualifications

a.      Mechanical                            Graduate Mechanical Engineer
                                              with 2 yrs experience or
                                              person with 5 yrs related
                                              experience

b.      Electrical                            Graduate Electrical
                                              Engineer with 2 yrs
                                              related experience or
                                              person with 5 yrs
                                              related experience

c.      Submittals                            Submittal Clerk with 1
                                              yr experience

3.4.4   Additional Requirement

In addition to the above experience and education requirements the CQC 
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System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is offered on a quarterly 
basis within the Savannah District boundaries.  CQC System Managers who 
have not successfully completed this course must attend the next available 
training session.  Failure to successfully complete this training within 
the next available training date will be grounds for removal as CQC System 
Manager.  There is currently a nominal fee to cover the cost of the 
training materials for Contractors who have current contracts with the 
Savannah District.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.
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f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.
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3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.
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3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge to reimburse the Government for each succeeding 
recheck of the laboratory or the checking of a subsequently selected 
laboratory.  Such costs will be deducted from the contract amount due the 
Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the following 
address:

US Army Engineer District, Savannah
Environmental & Materials Unit
200 North Cobb Parkway
Building 400, Suite 404
Marietta, GA  30062

Coordination for each specific test will be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.
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3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.
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f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms are included in Attachment 1 to Section 00800.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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SECTION 01452

SPECIAL INSPECTION FOR SEISMIC-RESISTING SYSTEMS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)

AISC S341 (1997) Seismic Provisions for Structural 
Steel Buildings

AISC S342L (1993) Load and Resistance Factor Design 
Specification for Structural Steel 
Buildings

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 435/A 435M (1990)  Straight-Beam Ultrasonic 
Examination of Steel Plates

ASTM A 898/A 898M (1991)  Straight Beam Ultrasonic 
Examination of Rolled Steel Structural 
Shapes

U.S. FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)

FEMA 302 (Feb 1998)  NEHRP Recommended Provisions 
for Seismic Regulations for New Buildings 
and Other Structures

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Special Inspector; G  RE

Certification attesting that the Special Inspector is qualified by 
knowledge and experience to perform the specified Special 
Inspections.  Information, which provides evidence of the 
knowledge and experience necessary to qualify a person as a 
Special Inspector for the category of work being certified, will 
accompany the qualification.

Quality Assurance Plan; G  RE
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A copy of the Quality Assurance Plan covered by a certificate 
indicating that the plan meets the content specified in this 
section.

1.3   SPECIAL INSPECTOR

A Special Inspector shall be used to perform Special Inspections required 
by this section.  The Special Inspector is a person employed by the 
Contractor and approved by the Government as being qualified by knowledge 
and experience to perform the Special Inspection for the category of work 
being constructed.  Special Inspectors shall perform their duties 
independent from the construction quality control staff employed by the 
Contractor.  More than one Special Inspector may be required to provide the 
varied knowledge and experience necessary to adequately inspect all of the 
categories of work requiring Special Inspection.

1.4   QUALITY ASSURANCE PLAN

A quality assurance plan shall be developed for the warehouse addition 
containing the following:

a.  A list of all iems that require quality assurance Special 
Inspection and testing, including the type, frequency, extent, and 
duration of the special inspection for each item on this list.

b.  A list of all items that require quality assurance testing, 
including the type and frequency of testing for each item on this 
list.

c.  The content, distribution, and frequency of special inspection 
reports.

d.  The content, distribution, and frequency of testing reports.

e.  The procedures, controls, and people used within the Contractor's 
organization to develop, sign, and distribute Special Inspection 
and Testing reports along with the position title and pertinent 
qualifications of all Contractor personnel involved.

1.5   SPECIAL INSPECTION

The Special Inspection for seismic-resisting system components shall be 
done as specified.  Special Inspector personnel shall be in addition to the 
quality control inspections and inspectors required elsewhere in this 
section.

1.5.1   Continuous Special Inspection

Continuous special inspection is the full time observation of the work by 
the Special Inspector present in the work area whenever work is being 
performed.  Continuous special inspection shall be performed where 
specified for items as shown on the drawings.

1.5.2   Perodic Special Inspection

Perodic special inspection is the intermittent observation of the work by a 
Special Inspector present in the work area while work is being performed.  
The intermittent observation periods shall be at times of significant work, 
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shall be recurrent over the complete work period, and shall total at least 
25 percent of the total work time.  Perodic special inspection shall be 
performed where specified for items as shown on the drawings.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

3.1   PERFORMANCE OF INSPECTIONS

Special Inspections shall be performed for the following where designated 
on the drawings:

3.1.1   Structural Steel

Continuous special inspection for all structural welding, except that 
periodic special inspection is permitted for single-pass or resistance 
welds provided the qualifications of the welder and the welding electrodes 
are inspected at the beginning of the work and all welds are inspected for 
compliance with the approved construction documents at the completion of 
welding.

3.1.2   Architectural Components

Special inspection of the architectural components shall assure that the 
methods of anchoring and fastening indicated on the drawings are being 
complied with at the onset of construction of the components, and that the 
specified or shown number, spacing, and types of fasteners were actually 
instralled.  Special inspection for architectural components shall be as 
follows:

a.  Periodic special inspection during the erection and fastening of 
exterior cladding, interior nonloadbearing partition walls, and 
exterior nonloadbearing walls.

b.  Periodic special inspection during the anchorage of suspended 
ceilings and storage racks 8 feet or greater in height.

3.1.3   Mechanical and Electrical Components

Special inspection of the mechanical and electrical components shall assure 
that the methods of anchoring and fastening indicated on the drawings are 
being complied with at the onset of construction of the component, and that 
the specified or shown number, spacing, and types of fasteners were 
actually installed.  Special inspection for mechanical and electrical 
components shall be as follows:

a.  Periodic special inspection during the anchorage of electrical 
equipment for emergency lighting.

b.  Periodic special inspection during the installation of anchorage 
of all other electrical equipment.

c.  Periodic special inspection during installation for flammable or 
combustible piping systems and their associated mechanical units.
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3.2   TESTING

The special inspector shall be responsible for verifying that the testing 
requirements are performed by an approved testing agency for compliance 
with the following, where shown on the drawings:

a.  Reinforcing Steel:  Special testing of reinforcing and 
prestressing steel shall be as follows:

(1)  Examine certified mill test reports for each shipment of 
reinforcing steel used in reinforced concrete boundary members of 
reinforced concrete shear walls.  The special inspector shall 
determine conformance with the construction documents.

b.  Structural Steel

(1)  Verify that all quality assurance testing needed to confirm 
required material properties contained in Section 05120 STRUCTURAL 
STEEL has been done in accordance with applicable provisions in 
AISC S341 and AISC S342L and that the test results comply with all 
acceptance provisions contained therein.

(2)  When a flange or a plate of steel member with a base metal 
thickness greater than 1.5 inches, is joined by welding so that 
the flange or plate is subjected to through-thickness weld 
shrinkage strains, verify that the required ultrasonic testing for 
discontinuities behind and adjacent to such welds has been done 
after joint completion.  Further verify that any material 
discontinuities rejected on the basis of the requirements 
contained in Section 05120 STRUCTURAL STEEL and ASTM A 435/A 435M 
or ASTM A 898/A 898M, (Level 1 Criteria) were repaired and were 
retested after the repairs and found acceptable.

c.  Seismically Isolated Structures:  Verify that the required system 
and component tests for seismically isolated structures have been 
done in accordance with FEMA 302 and comply with all acceptance 
provisions contained therin.

3.3   REPORTING AND COMPLIANCE PROCEDURES

a.  On the first day of each month, the Contractor shall furnish to 
the Government five copies of the combined progress reports of the 
special inspector's observations.  These progress reports shall 
list all special inspections of construction or reviews of testing 
performed during that month, note all uncorrected deficiencies, 
and describe the corrections made both to these deficiencies and 
to previously reported deficiencies.  Each monthly report shall be 
signed by all special inspectors who performed special inspections 
of construction or reviewed testing during that month, regardless 
of whether they reported any deficiencies .  Each monthly report 
shall be signed by the Contractor.

b.  At completion of construction, each special inspector shall 
prepare and sign a final report attesting that all work they 
inspected and all testing and test reports they reviewed were 
completed in accordance with the approved construction documents 
and that deficiencies identified were satisfactorily  corrected.  
The Contractor shall submit a combined final report containing the 
signed final reports of all the special inspectors.  The 
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Contractor shall sign the combined final report attesting that all 
final reports of special inspectors that performed work to comply 
with these construction documents are contained therein, and that 
the Contractor has reviewed and approved all of the individual 
inspector's final reports.

       -- End of Section --
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES

PART 1   GENERAL

1.1   GENERAL REQUIREMENTS

1.1.1   Site Plan

The Contractor shall prepare a site plan indicating the proposed location 
and dimensions of any area to be fenced and used by the Contractor, the 
number of trailers to be used, avenues of ingress/egress to the fenced area 
and details of the fence installation.  Any areas which may have to be 
graveled to prevent the tracking of mud shall also be identified.  The 
Contractor shall also indicate if the use of a supplemental or other 
staging area is desired.

1.1.2   Identification of Employees

The Contractor shall be responsible for furnishing to each employee, and 
for requiring each employee engaged on the work to display, identification 
as approved and directed by the Contracting Officer.  Prescribed 
identification shall immediately be delivered to the Contracting Officer 
for cancellation upon release of any employee.  When required, the 
Contractor shall obtain and provide fingerprints of persons employed on the 
project.  Contractor and subcontractor personnel shall wear identifying 
markings on hard hats clearly identifying the company for whom the employee 
works.

All personnel shall have badges and vehicle passes or decals to enter the 
installation.  Badges will be required to be worn at all times while on the 
installation.  Decals will be required to enter the installation or the 
driver will be required to go to the MP station for a permit which will 
require driver license, proof of insurance, contract number, and point of 
contact (POC) for company before being allowed to enter.

This military installation requires the following information to remain on 
file throughout the life of this contract.  Provide the following 
information to the Contracting Officer at the Pre-work and/or 
Pre-Construction meeting.

Contract No.
Contractor Name
Contractor Mailing Address
POC for Contractor (Name) and Phone No.
POC for Contract (COE or Installation) and Phone No.
Installation that Contractor needs access; i.e. Hunter or Stewart

This requirement applies to construction firms, design AE firms, 
consultants and studies firms.  Prescribed identification shall immediately 
be delivered to the Contracting Officer for cancellation upon release of 
any employee.
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1.1.3   Employee Parking

Contractor employees shall park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
shall not interfere with existing and established parking requirements of 
the military installation.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Termiticide Application Report; G, RE

Completed Fort Bragg Termiticide Application Report (no form 
number) for each structure receiving termiticide treatment.

1.3   AVAILABILITY AND USE OF UTILITY SERVICES

1.3.1   Payment for Utility Services

The Government will make all reasonably required utilities available to the 
Contractor from existing outlets and supplies, as specified in the 
contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor 
at prevailing rates charged to the Government or, where the utility is 
produced by the Government, at reasonable rates determined by the 
Contracting Officer.  The Contractor shall carefully conserve any utilities 
furnished without charge.

1.3.2   Meters and Temporary Connections

The Contractor, at its expense and in a manner satisfactory to the 
Contracting Officer, shall provide and maintain necessary temporary 
connections, distribution lines, and meter bases (Government will provide 
meters) required to measure the amount of each utility used for the purpose 
of determining charges.  The Contractor shall notify the Contracting 
Officer, in writing, 5 working days before final electrical connection is 
desired so that a utilities contract can be established.  The Government 
will provide a meter and make the final hot connection after inspection and 
approval of the Contractor's temporary wiring installation.  The Contractor 
shall not make the final electrical connection.

1.3.3   Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage 
or a minimum of $50.00 will be required.  The last monthly bills for the 
fiscal year will normally be offset by the deposit and adjustments will be 
billed or returned as appropriate.  Services to be rendered for the next 
fiscal year, beginning 1 October, will require a new deposit.  Notification 
of the due date for this deposit will be mailed to the Contractor prior to 
the end of the current fiscal year.
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1.3.4   Final Meter Reading

Before completion of the work and final acceptance of the work by the 
Government, the Contractor shall notify the Contracting Officer, in 
writing, 5 working days before termination is desired.  The Government will 
take a final meter reading, disconnect service, and remove the meters.  The 
Contractor shall then remove all the temporary distribution lines, meter 
bases, and associated paraphernalia.  The Contractor shall pay all 
outstanding utility bills before final acceptance of the work by the 
Government.

1.3.5   Sanitation

The Contractor shall provide and maintain within the construction area 
minimum field-type sanitary facilities approved by the Contracting Officer. 
Government toilet facilities will not be available to Contractor's 
personnel.

1.3.6   Telephone

The Contractor shall make arrangements and pay all costs for telephone 
facilities desired.

1.4   BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

1.4.1   Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a 
weatherproof glass-covered bulletin board not less than 36 by 48 inches in 
size for displaying the Equal Employment Opportunity poster, a copy of the 
wage decision contained in the contract, Wage Rate Information poster, and 
other information approved by the Contracting Officer.  The bulletin board 
shall be located at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work is 
completed.  Upon completion of work the bulletin board shall be removed by 
and remain the property of the Contractor.

1.4.2   Project Signs

The Contractor shall furnish and install a project sign at the location 
selected by the Contracting Officer.  The project sign shall be painted on 
1/2 inch thick exterior grade plywood.  The sign layout shall be in 
accordance with the graphic format shown in Attachment 1 to Section 00800.

1.5   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic.  The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 

SECTION 01500  Page 5



Soldier Support Center, Phase II W912HN-04-R-0027

Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  The Contractor shall be responsible 
for the repair of any damage to roads caused by construction operations.

1.5.1   Haul Roads

The Contractor will be required to use the haul routes shown on the plans 
unless otherwise permitted in writing by the Contracting Officer.  When 
haul routes are not designated on the plans, the Contractor must obtain 
approval of the Contracting Officer of haul routes he intends to use.  The 
Contractor shall maintain the haul routes and shall keep the dust problem 
under control by wetting the surface as needed.  Sweeping and cleaning of 
pavements will be done as necessary to remove spillage resulting from the 
hauling operations.  After all hauling has been completed, the Contractor 
shall restore the earth areas used for the haul routes to original 
condition by final grading, shaping, compacting, and grassing, and shall 
clean and sweep all paved areas as required.  Any pavement damaged as a 
result of hauling operations under this contract for both the earth and 
other materials shall be promptly repaired by the Contractor, as approved 
by the Contracting Officer.  The cost of maintenance and repair of the haul 
routes, as mentioned above, shall be considered as a subsidiary obligation 
of the Contractor.  The axle load of earth hauling equipment operating on 
paved streets shall not exceed 18,000 pounds.

1.5.2   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.

1.6   CONTRACTOR'S TEMPORARY FACILITIES

1.6.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated site.  Government 
office and warehouse facilities will not be available to the Contractor's 
personnel.

1.6.2   Storage Area

The Contractor shall construct a temporary 6 foot high chain link fence 
around trailers and materials.  The fence shall include plastic strip 
inserts, colored brown, so that visibility through the fence is obstructed. 
Fence posts may be driven, in lieu of concrete bases, where soil conditions 
permit.  Trailers, materials, or equipment shall not be placed or stored 
outside the fenced area unless such trailers, materials, or equipment are 
assigned a separate and distinct storage area by the Contracting Officer 
away from the vicinity of the construction site but within the military 
boundaries.  Trailers, equipment, or materials shall not be open to public 
view with the exception of those items which are in support of ongoing work 
on any given day.  Materials shall not be stockpiled outside the fence in 
preparation for the next day's work.  Mobile equipment, such as tractors, 
wheeled lifting equipment, cranes, trucks, and like equipment, shall be 
parked within the fenced area at the end of each work day.
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1.6.3   Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another 
or supplemental area for the Contractor's use and storage of trailers, 
equipment, and materials.  This area may not be in close proximity of the 
construction site but shall be within the military boundaries.  Fencing of 
materials or equipment will not be required at this site; however, the 
Contractor shall be responsible for cleanliness and orderliness of the area 
used and for the security of any material or equipment stored in this area. 
Utilities will not be provided to this area by the Government.

1.6.4   Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage 
purposes shall present a clean and neat exterior appearance and shall be in 
a state of good repair.  Trailers which, in the opinion of the Contracting 
Officer, require exterior painting or maintenance will not be allowed on 
the military property.

1.6.5   Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment.  
Should the Contractor elect to traverse, with construction equipment or 
other vehicles, grassed or unpaved areas which are not established 
roadways, such areas shall be covered with a layer of gravel as necessary 
to prevent rutting and the tracking of mud onto paved or established 
roadways; gravel gradation shall be at the Contractor's discretion.  Grass 
located within the boundaries of the construction site shall be mowed for 
the duration of the project.  Grass and vegetation along fences, buildings, 
under trailers, and in areas not accessible to mowers shall be edged or 
trimmed neatly.

1.6.6   New Building

In the event a new building is constructed for the temporary project field 
office, it shall be a minimum 12 feet in width, 16 feet in length and have 
a minimum of 7 feet headroom.  It shall be equipped with approved 
electrical wiring, at least one double convenience outlet and the required 
switches and fuses to provide 110-120 volt power.  It shall be provided 
with a work table with stool, desk with chair, two additional chairs, and 
one legal size file cabinet that can be locked.  The building shall be 
waterproof, shall be supplied with heater, shall have a minimum of two 
doors, electric lights, a telephone, a battery operated smoke detector 
alarm, a sufficient number of adjustable windows for adequate light and 
ventilation, and a supply of approved drinking water.  Approved sanitary 
facilities shall be furnished.  The windows and doors shall be screened and 
the doors provided with dead bolt type locking devices or a padlock and 
heavy duty hasp bolted to the door.  Door hinge pins shall be 
non-removable.  The windows shall be arranged to open and to be securely 
fastened from the inside.  Glass panels in windows shall be protected by 
bars or heavy mesh screens to prevent easy access to the building through 
these panels.  In warm weather, air conditioning capable of maintaining the 
office at 50 percent relative humidity and a room temperature 20 degrees F 
below the outside temperature when the outside temperature is 95 degrees F, 
shall be furnished.  Any new building erected for a temporary field office 
shall be maintained by the Contractor during the life of the contract and 
upon completion and acceptance of the work shall become the property of the 
Contractor and shall be removed from the site.  All charges for telephone 
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service for the temporary field office shall be borne by the Contractor, 
including long distance charges up to a maximum of $75.00 per month.

1.6.7   Security Provisions

Adequate outside security lighting shall be provided at the Contractor's 
temporary facilities.  The Contractor shall be responsible for the security 
of its own equipment; in addition, the Contractor  shall notify the 
appropriate law enforcement agency requesting periodic security checks of 
the temporary project field office.

1.7   GOVERNMENT FIELD OFFICE

1.7.1   Resident Engineer's Office

The Contractor shall provide the Government Resident Engineer with an 
office, approximately 200 square feet in floor area, located where directed 
and providing space heat, electric light and power, and toilet facilities 
consisting of one lavatory and one water closet complete with connections 
to water and sewer mains.  A mail slot in the door or a lockable mail box 
mounted on the surface of the door shall be provided.  At completion of the 
project, the office shall remain the property of the Contractor and shall 
be removed from the site.  Utilities shall be connected and disconnected in 
accordance with local codes and to the satisfaction of the Contracting 
Officer.

1.7.2   Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type 
mobile office acceptable to the Contracting Officer and providing as a 
minimum the facilities specified above.  The trailer shall be securely 
anchored to the ground at all four corners to guard against movement during 
high winds.

1.8   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.9   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the work site.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 42 inches high, supported 
and tightly secured to steel posts located on maximum 10 foot centers, 
constructed at the approved location.  The safety fencing shall be 
maintained by the Contractor during the life of the contract and, upon 
completion and acceptance of the work, shall become the property of the 
Contractor and shall be removed from the work site.

1.10   PARTNERING

Following contract award, the Government intends to propose a voluntary  
partnering relationship with the Contractor.  This partnering relationship 
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will attempt to draw on strengths of each organization to facilitate 
communications and minimize delays to achieve a quality product, within 
budget, and on schedule.  Participation in such partnering activities may 
include attendance at coordination meetings and cooperation in other 
efforts to promote the partnering relationship.  The Government and the 
Contractor will each bear their own costs for participation in the 
partnering relationship, with no change in the contract price.  
Participation will not result in any change in the terms or price of the 
contract.

1.11   TERMITICIDE APPLICATION REPORT

A Termiticide Application Report (no form number) shall be completed for 
each structure receiving termiticide treatment.  The Contractor shall 
obtain the form from the Fort Bragg PWBC pest management coordinator 
through the Contracting Officer.  All requested information shall be 
provided in detail.  The location of application shall be clearly 
designated, e.g., building number, name, or address.  If necessary, provide 
a map showing location of structure with the report.

1.12   INSTALLATION REGULATIONS

The employees of the Contractor will be required to abide by all 
installation regulations as published by the Commanding Officer.  A copy of 
these regulations can be obtained from the Area/Resident Engineer at the 
installation.  All costs in connection therewith shall be included in the 
contract price for the work.

1.13   TESTING LABORATORIES

Testing is required to be performed by the Contractor as part of his 
Quality Control Program to verify contract compliance.  This Quality 
Control Testing is to be conducted by a project or commercial laboratory 
which has been found adequate and qualified by a Corps of Engineers 
Division Laboratory Inspection Team.

1.13.1   Approved Testing Laboratories

A composite listing of approved testing laboratories within the Savannah 
District is available upon request.  The Contractor should engage the 
services of a laboratory contained in the composite list.  Contractors may 
obtain the list by calling (678) 354-0310.  Fax requests can be made to 
number (678) 354-0330. 

1.13.2   Other Laboratory Services

The Contractor may engage the services of a laboratory other than those 
approved by Corps of Engineers District Laboratory Inspection Team if they 
comply with the following:

a.  The Contractor identifies and proposes the unapproved laboratory a 
minimum of 90 days prior to the start of testing.  This time is 
necessary to allow for scheduling an inspection by a Corps of 
Engineers District Laboratory team.  The time for Government 
inspection will not be the basis for an increase in the contract 
performance period.

b.  All costs of Government inspection shall be the responsibility of 
the Contractor.
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c.  The Contractor may request Government inspection and approval 
prior to award by forwarding a written request to:

US Army Engineer District, Savannah
Environmental and Materials Unit
200 North Cobb Parkway
Building 400, Suite 404
Marietta, GA  30062

1.14   ENVIRONMENTAL EVALUATION FOR SITE CONTAMINATION - CATEGORY I

1.14.1   Site Evaluation

The job site has been evaluated for potential site contamination.  The site 
is located in a traditionally nonhazardous location.  The installation has 
no reason to suspect contamination.

1.14.2   Contractual Responsibilities of All Parties in the Event of 
Encounter with Contamination

If the Contractor encounters materials or conditions which indicate that 
there may be contamination on the site, the Contractor shall stop all work 
on the job site and report the discovery of the contaminants to the 
Contracting Officer's Representative (COR).  The COR, will issue a written 
order to the Contractor to resume work or to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that 
the Contracting Officer determines appropriate for the convenience of the 
Government as provided in FAR 52.242-14 - SUSPENSION OF WORK.  The 
Government will be responsible for making an assessment of the contaminated 
site if this course of action is determined to be appropriate. After the 
assessment has been completed, the Government reserves the right to the 
following courses of action: 

a.  Direct the Contractor to resume work.

b.  Clean up the contaminated site prior to directing the Contractor 
to resume work.  The COR will determine whether the cleanup is to 
be  accomplished by others or the Contractor.

c.  Relocate the project site.

d.  Terminate the contract for the convenience of the Government as 
provided in FAR 52.249-1 - TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SHORT FORM) or FAR 52.249-2 - 
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) - 
ALTERNATE I as applicable.

1.15   CONSTRUCTION SCHEDULE RESTRAINTS - FORT BRAGG, NC

1.15.1   Occupancy

The work to be performed is to be accomplished in facilities which will be 
partially occupied and in normal usage and unoccupied and vacant during the 
course of construction.  It is the intent of these provisions to provide 
for maximum coordination between construction activities pursuant to this 
contract and concurrent ongoing routine activities of base personnel.  
Interference with and inconvenience to the occupants or routine of the 
facility shall be held to an absolute minimum.
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1.15.2   Protection

Contractor is responsible to provide such covering, shields and barricades 
as are required to protect building occupants, equipment, stores, supplies, 
etc., from dust, debris, weather intrusion, water, moisture or other cause 
of damage resulting from construction.

1.15.3   Phasing and Sequence

1.15.3.1   General

In addition to the submittals required by clause SCHEDULES FOR CONSTRUCTION 
CONTRACTS (see SECTION 00700, FAR 52.236-15) the Contractor shall submit 
for approval a summary work schedule setting forth schedule dates for 
initiation and completion of construction in each work area.  No work shall 
be performed prior to approval of this schedule and all work shall be 
performed in strict adherence thereto.  If departures from this schedule 
appear to be required or desired, the Contracting Officer shall be promptly 
notified and his approval will be required prior to implementation of said 
departure(s).

1.15.3.2   Special Work Restraints

See Section 01140 WORK RESTRICTIONS.

1.15.4   Time of Performance

1.15.4.1   Access to Buildings

All work requiring access to building interiors excluding attics, crawl 
spaces, etc., and all other work shall be performed between 7:30 a.m. and 4 
p.m. (normal working hours for base where project is located) excluding 
official holidays, unless otherwise indicated or approved by the 
Contracting Officer.  Requests to work during other than these normal hours 
shall be made in writing at least 48 hours in advance.  For example, a 
request to work on a Saturday shall be submitted no later than Thursday at 
noon.

1.15.4.2   Work Requiring Outages

Work requiring outages of utilities or building systems will be 
accomplished after normal working hours and/or on weekends in accordance 
with prior approved schedule(s).

1.15.5   Contractor Vehicle/Equipment Access to Fort Bragg

Fort Bragg is not a closed installation, but vehicular access is 
controlled.  Contractors are required to register each vehicle that will be 
traveling installation roads or streets under its own power.  Each such 
vehicle shall have a registration decal.  Registration may be accomplished 
at the Main Vehicle Registration Center, building 8-1078 on Randolph Street 
near Bragg Boulevard, 0800-1700 hours Monday through Friday.  Unregistered 
vehicles may be stopped and delayed at any time anywhere on Fort Bragg, but 
permanent vehicular check-points will be located at Zabitosky and 
All-American Expressway (with likely closure of Reilly Road exit), Bragg 
Boulevard and Butner Road, Reilly Road (Canopy), and Yadkin Road.  
Contractors should expect possible delays in passing through these 
locations, even if registered.
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1.15.6   Outages

Contractor's work requiring outages of utility systems or building systems 
will require 2 weeks' advance notice and will be subject to the approval of 
the Contracting Officer.  Contractor will be held responsible for 
unauthorized utility disruptions that cause damage or loss to the 
Government's real property, equipment, or operations.  The Contractor will 
be held responsible for utility disruptions that extend beyond this period.

Limits of Duration:

Water -------------------- 4 hours
Sewer -------------------- 4 hours
Electricity -------------- 4 hours
Natural Gas:  Seasons to be determined by Fort Bragg PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours
LP Gas:  Seasons to be determined by Fort Bragg PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours
#2 Fuel Oil:  Seasons to be determined by Fort Bragg PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours
High Temperature Water (HTW):  Seasons to be determined by Fort 
Bragg                             PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours
Steam:  Seasons to be determined by Fort Bragg PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours
Chilled Water:  Seasons to be determined by Fort Bragg PWBC
  During heating season -- 3 hours
  During cooling season -- 6 hours

*The cooling season at Fort Bragg is 1 May through 1 October.  The 
heating season at Fort Bragg is 1 October through 1 May.

The Contractor shall provide temporary utilities systems for any utility 
outage longer than the limits of duration shown above.

1.15.6.1   Rate to Charge Contractor

Water -------------------- $1.687 per 1,000 gallons
Electricity -------------- $0.0657 per KW hour
Sewer -------------------- $2.347 per 1,000 gallons
Natural Gas -------------- $0.4917 per therm
Refuse ------------------- $1.0822 per cubic yard
LP Gas ------------------- $0.9 per gallon
#2 Fuel Oil -------------- $0.8457 per gallon
Space Heating ------------ $0.1146 per SF per month
Space Cooling ------------ $0.1485 per SF per month

NOTE:  The Contractor will be responsible for all utility tie-ins, lines, 
meters, and disconnections for these utilities.  These utilities are 
subject to the Contracting Officer's approval.
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1.15.7   Continuity

All tools, labor and materials required to complete any item of work within 
a given work area or requiring an outage of any building utility or system, 
shall be available at the site prior to commencement thereof.  Once work 
has commenced on an item of work, said work shall be continuously and 
diligently performed to completion and acceptance. Breaks in work to be 
negotiated with the Contracting Officers Representative if other then 
Holidays.

1.15.8   Permits

1.15.8.1   Disposal Permits

A permit is required to use the installation land clearing and inert debris 
and demolition landfills.  Landfill permits shall be processed with the 
Environmental Branch of the PWBC Environmental & Natural Resources 
Division; building 3-1333, Butner Road; (910)396-3341 x561.  Permits are 
issued for the life of the specific contract only.  Only materials produced 
on the project for which the permits are issued may be disposed of in the 
land clearing and inert debris and demolition landfills.  The Contractor 
shall keep a copy of the completed permit with the vehicle throughout the 
contract disposal operation.  Copies of the disposal permit forms will be 
provided at the Prework Conference.  The land clearing and inert debris and 
demolition debris disposal site locations are shown on the drawings.

1.15.9   Road and/or Railroad Closures

Road and/or railroad closures will require 2 weeks' advance written notice 
and be subject to the Contracting Officer's approval.  Notice shall state 
reason for closure, date and time closure will commence and estimated 
duration of closure.  A sketch shall be provided showing location of 
excavated area and placement of barricades and signs.  Closures shall be 
limited to a maximum of 5 calendar days.  Kendenburg Street, Ardennes Road, 
and 6th Street from Kendenberg Street to Gruber Road are closed all year 
round Monday through Friday between the hours of 6:30 a.m. and 7:45 a.m.

1.15.10   Landfills

1.15.10.1   Land Clearing and Inert Debris (LCID) Landfill

The land clearing and inert debris (LCID) landfill is permitted for 
disposal of yard waste (pine needles, limbs, trees, untreated wood, 
unpainted wood), inert debris (bricks, concrete, rubble, glass, concertina 
wire), and uncontaminated soil.

1.15.10.2   Demolition Landfill

The demolition landfill is permitted for disposal of construction and 
renovation debris:  buildings, asphalt, painted and treated wood, 
incidental scrap metals, shingles, and debris incidental to construction 
such as cement or joint compound bags, plastic pails or metal cans or 
drums, insulation, and wallboard.

1.15.10.3   Transfer Station

White goods (appliances), tires, aluminum cans, and municipal solid waste 
(such as paper, plastic, cardboard, or household garbage) must be disposed 
of at the transfer station.  Special arrangements must be made with the 
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Environmental Branch of the PWBC Environmental and Natural Resources 
Division through the Contracting Officer to dispose of liquids, hazardous 
waste, and tires.

1.15.10.4   Disposal of Asbestos

Non-friable asbestos can be disposed of in the demolition landfill.  
Friable asbestos must be double bagged and disposed of in the section of 
the demolition landfill designated for that purpose.

1.15.10.5   Municipal Solid Waste (MSW)

Municipal solid waste (MSW) shall be disposed of in dumpsters (either Fort 
Bragg's or the contractor's) designated for MSW or at the Fort Bragg 
transfer station.  Operating hours for the transfer station are 7:30 a.m. 
to 3:00 p.m.  MSW shall be defined as any wastes other than those described 
above, to include garbage, vegetable waste and containers thereof resulting 
from the handling, preparation, cooking and consumption of foods, and 
excess quantities of paper, plastic, and cardboard (construction material 
packaging is acceptable).

1.15.10.6   Trash Containers

All trash containers on the job site must be covered at all times to ensure 
that trash does not blow around.  In addition, all light/loose material 
will be secured such that it will not blow around during windy weather.

1.15.10.7   Construction Debris Leaving Site

All construction debris/trash that leaves the project site will be covered 
from the time that it leaves the construction site.  Any mud or soil which 
leaves the project site will be cleaned up by the Contractor immediately 
upon discovery or notification of such an occurrence.

1.15.11   Landforms

Contractor will be required to maintain existing landforms, drainage 
patterns, and healthy, mature vegetation to the maximum extent possible and 
will replace damaged vegetation, sod, and ground cover.

1.15.12   Topsoil

Any suitable topsoil stripped from the site during the course of work will 
be stockpiled onsite for reuse.  Any excess topsoil remaining upon 
completion of project will be stockpiled in the DPW compound.

1.15.13   Unforeseen Site Conditions

Any unforeseen site conditions, unmapped utility systems, or 
historical/archeological items encountered during site surveys, soil 
borings, or construction excavation will be reported to the Contracting 
Officer.

1.15.14   Replacement

The Contractor shall be held responsible for the replacement of any utility 
systems, facilities, or Government equipment damaged during the course of 
the contract.
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1.15.15   Mowing

The Contractor will mow the grass on the construction site weekly or when 
the following conditions warrant:  centipede grass will be maintained to a 
maximum height of 2 inches and a minimum height of 1 inch; all other 
grasses will be mowed to keep the height of the grass to a maximum of 4 
inches and a minimum of 2 inches.

1.15.16   Communications Systems

The Director of Information Management will be notified through the 
Contracting Officer's Representative of the preparatory meeting for the 
communications system.

1.16   REQUEST FOR INFORMATION (RFI) SYSTEM

The Government has developed an electronic database, the Request for 
Information (RFI) System, to track and answer Contractor questions, 
requests for information and clarifications during construction.  The use 
of the RFI System for all requests (the Contractor's as well as the 
subcontractors'/suppliers') is a contractual requirement for this project.  
The Contractor will enter the system over the Internet using a WEB browser 
such as Internet Explorer 5.0 or newer or Netscape 4.7 or newer and any 
Internet service provider.  The Government will provide the Contractor a 
user identification and password for the system that will only allow the 
Contractor to enter and view the requests for this project.  The Contractor 
will provide the Government the E-mail address for the individual(s) 
inputting into the system in order that E-mail messages can be sent from 
the Government to the Contractor indicating a response to the request.  The 
Government will provide instructions in the use of the RFI system.  The 
Contractor must fill in seven fields in the Contractor Data portion of the 
RFI form, which include Date Required, Priority, Short Description, Problem 
Description, Recommended Action, Cost, and Time.  The Government will be 
notified through an E-mail message that the Contractor has entered a 
request into the system.  When the Government has answered the request, an 
E-mail message will be sent informing the Contractor that the answer to the 
request is in the system.  The Contractor will enter the system to retrieve 
the answer using the same procedure to enter the question.  The RFI System 
assigns a unique number to each request.  The Contractor will not be 
reimbursed separately for the required use of this system.  The Contractor 
shall include any costs associated with the use of this system into their 
bid.

1.17   PROGRESS PHOTOGRAPHS

The Contractor shall, during the progress of the project, furnish the 
Contracting Officer progress photographs and color slides to depict 
progress of construction.  The photographic work shall be performed by a 
qualified, established, commercial photographer.  The photographs and 
slides shall be taken between the 1st and 5th day of each month and be 
delivered to the Contracting Officer not later than the 20th day of the 
same month taken.  The photographs and slides shall be taken from not less 
than six positions for each month as selected by the Contracting Officer.  
They shall show, inasmuch as practicable, work accomplished during the 
previous month.  The photographs shall be 8-inch by 10-inch color glossy 
prints and the slides 35 millimeter color slides.  Each photograph shall be 
identified showing date made, contract title and number and a brief 
description of work depicted and shall be sequentially numbered.  The 
identifying data shall be placed on the back of the prints.  Slides shall 
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have a number placed on the frame corresponding to the appropriate 
identified print, the name of the project, the date and a brief description 
of work depicted.  No identifying data shall appear on the face of prints 
or in the viewing area of slides.  One copy of each photograph and the 
corresponding negative and slide shall be furnished to the Contracting 
Officer by the time stipulated above.  No separate payment will be made for 
these services and all costs in connection therewith shall be considered 
incidental to costs of the overall project.

1.18   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site daily.  Any dirt or mud which is tracked onto 
paved or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

1.19   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and seeding as necessary.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

        -- End of Section --
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SECTION 01525

SAFETY REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.14 (1991) Construction and Demolition 
Operations - Requirements for Safety 
Belts, Harnesses, Lanyards and Lifelines 
for Construction and Demolition Use

ANSI Z359.1 (1992) Safety Requirements for Personal 
Fall Arrest Systems

ASME INTERNATIONAL (ASME)

ASME B30.5 (1994) Mobile Cranes

ASME B30.22 (1993) Articulating Boom Cranes

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.94 Ventilation

29 CFR 1910.120 Hazardous Waste Operations and Emergency 
Response

29 CFR 1926.65 Hazardous Waste Operations and Emergency 
Response

29 CFR 1926.502(f) Warning Line Systems

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (1998; Errata 10-98-1) Portable Fire 
Extinguishers

NFPA 70 (2002) National Electrical Code

NFPA 241 (1996) Safeguarding Construction, 
Alteration, and Demolition Operations
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1.2   DEFINITIONS

a.  Certified Industrial Hygienist.  An industrial hygienist is an 
individual who is certified by the American Board of Industrial 
Hygiene.

b.  Certified Safety Professional.  A safety manager, safety 
specialist, or safety engineer that has passed the CSP exam 
administered by the Board of Certified Safety Professionals.

c.  Competent Person. A competent person is one who is capable of 
identifying existing and predictable hazards in the surroundings 
or working conditions which are unsanitary, hazardous, or 
dangerous to employees, and who has authorization to take prompt 
corrective measures to eliminate them.

d.  Confined Space.  A space which by design has limited openings for 
entry and exit, unfavorable natural ventilation which could 
contain or produce dangerous air contaminants, and which is not 
intended for continuous employee occupancy.  Confined spaces 
include, but are not limited to storage tanks, process vessels, 
pits, silos, vats, degreasers, reaction vessels, boilers, 
ventilation and exhaust ducts, sewers, tunnels, underground 
utility vaults, and pipelines.

e.  First Aid.  First aid is any one-time treatment, and any follow-up 
visit for the purpose of observation, of minor scratches, cuts, 
burns, splinters, and so forth, which do not ordinarily require 
medical care, even though provided by a physician or registered 
professional personnel.

f.  Health and Safety Plan (HASP).  The HASP is the Navy equivalent 
Army term of SHP or SSHP used in EM 385-1-1.  "USACE" property and 
equipment specified in EM 385-1-1 should be interpreted as 
Government property and equipment.

g.  Lost Workdays.  The number of days (consecutive or not) after, but 
not including, the day of injury or illness during which the 
employee would have worked but could not do so; that is, could not 
perform all or part of his normal assignment during all or any 
part of the workday or shift; because of the occupational injury 
or illness.

h.  Medical Treatment.  Medical treatment includes treatment 
administered by a physician or by registered professional 
personnel under the standing orders of a physician.  Medical 
treatment does not include first aid treatment even through 
provided by a physician or registered personnel.

i.  Multi-employer work site (MEWS).  A multi-employer work site, as 
defined by OSHA, is one in which many employers occupy the same 
site. The Navy considers the prime contractor to be the 
"controlling authority" for all work site safety and health of the 
subcontractors.

j.  Operating Envelope.  There is an "operating envelope" around any 
crane, and inside the envelope are the operator, riggers, rigging 
gear between the hook and the load, the load and the crane's 
supporting structure (ground, rail, etc.).
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k.  Qualified Person. One who, by possession of a recognized degree, 
certificate, or professional standing, or extensive knowledge, 
training, and experience, has successfully demonstrated his or her 
ability to solve or resolve problems related to the subject 
matter, the work or the project.

l.  Recordable Occupational Injuries or Illnesses.  Any occupational 
injuries or illnesses which result in: 

(1)  Fatalities, regardless of the time between the injury and 
death, or the length of the illness; or 

(2)  Lost Workday Cases, other than fatalities, that result in 
lost workdays, or

(3)  Non-Fatal Cases without lost workdays which result in 
transfer to another job or termination of employment, or require 
medical treatment (other than first aid) or involve: loss of 
consciousness or restriction of work or motion.  This category 
also includes any diagnosed occupational illnesses which are 
reported to the employer but are not classified as facilities or 
lost workday cases.

m.  Safety Officer.  The superintendent or other qualified or 
competent person who is responsible for the on-site safety 
required for the project.  The contractor quality control person 
cannot be the safety officer, even through the QC has safety 
inspection responsibilities as part of the QC duties.

n.  Serious Accidents.  Any work-related incident, which results in, a 
fatality, in-patient hospitalization of three or more employees, 
or property damage in excess of $200,000.

o.  Significant Accident.  Any contractor accident which involves 
falls of 4 feet or more, electrical accidents, confined space 
accidents, diving accidents, equipment accidents, crane accident 
or fire accidents, which, result in property damage of $10,000 or 
more, but less than $200,000; or when fire department or emergency 
medical treatment (EMT) assistance is required.

p.  Weight Handling Equipment (WHE) Accident.  A WHE accident occurs 
when any one or more of the six elements in the operating envelope 
fails to perform correctly during operation, including operation 
during maintenance or testing resulting in personnel injury or 
death; material or equipment damage; dropped load; derailment; 
two-blocking; overload; and collision, including unplanned contact 
between the load, crane, and/or other objects.  A dropped load, 
derailment, two-blocking, overload and collision are considered 
accidents even though no material damage or injury occurs.  A 
component failure (e.g., motor burnout, gear tooth failure, 
bearing failure) is not considered an accident solely due to 
material or equipment damage unless the component failure results 
in damage to other components (e.g., dropped boom, dropped load, 
roll over, etc.).

1.3   SUBMITTALS

Submit the following in accordance with Section 01330, "Submittal 
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Procedures."

SD-07 Certificates

Accident Prevention Plan (APP); G

Activity Hazard Analysis (AHA); G

SD-11 Closeout Submittals

Daily Confined Space Entry Permit

Submit one copy of each permit attached to each Daily Production 
Report.

Reports

Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph entitled, "Reports."

Crane Reports

Crane Critical Lift Plan

Certificate of Compliance

1.4   QUALITY ASSURANCE

1.4.1   Qualifications

a.  Qualifications of Safety Officer:

(1)  Ability to manage the on-site contractor safety program 
through appropriate management controls.

(2)  Ability to identify hazards and have the capability to expend 
resources necessary to abate the hazards.

(3)  Must have worked on similar types of projects that are equal 
to or exceed the scope of the project assigned with the same 
responsibilities.

(4)  Shall, as a minimum, have attended an OSHA training 
qualification class including at least 10 hours of classroom 
instruction.

b.  Qualifications of Qualified Person, Confined Space Entry.  The 
qualified person shall be capable (by education and specialized 
training) of anticipating, recognizing, and evaluating employee 
exposure to hazardous substances or other unsafe conditions in a 
confined space.  This person shall be capable of specifying 
necessary control and protective action to ensure worker safety.

c.  Qualification of Crane Operators.  Crane operators shall meet the 
requirements in EM 385-1-1, Appendix G.
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1.4.2   Meetings

1.4.2.1   Preconstruction Conference

The safety officer shall attend the preconstruction conference. 

1.4.2.2   Meeting on Work Procedures

Meet with Contracting Officer to discuss work procedures and safety 
precautions required by the APP.  Ensure the participation of the 
contractor's superintendent, the quality control, and the CSP or CIH.

1.4.2.3   Weekly Safety Meetings

Hold weekly at the project site.  Attach minutes showing contract title, 
signatures of attendees and a list of topics discussed to the QC Contractor 
Quality Control daily report.

1.4.2.4   Work Phase Meetings

The appropriate AHA shall be reviewed and attendance documented by the 
Contractor at the preparatory, initial, and follow-up phases of quality 
control inspection.

1.4.2.5   New Employee Indoctrination

New employees will be informed of specific site hazards before they begin 
work.  Documentation of this orientation shall be kept on file at the 
project site.

1.4.3   Certifications

1.4.3.1   Accident Prevention Plan (APP)

Submit the APP at least 15 calendar days prior to start of work at the job 
site, following Appendix A of EM 385-1-1.  Make the APP site specific.  
Notice To Proceed will be given after Government finds the APP acceptable.

1.4.3.2   Activity Hazard Analysis (AHA)

Submit the AHA for review at least 15 calendar days prior to the start of 
each phase.  Format subsequent AHA as amendments to the APP.  In accordance 
with contract quality control requirements each AHA will be reviewed during 
an on-site preparatory inspection.

1.4.4   Reports

1.4.4.1   Crane Reports

Submit crane inspection reports required in accordance with EM 385-1-1 and 
as specified herein with Daily Reports of Inspections.

1.4.4.2   Crane Critical Lift Plan

Submit crane critical lift plan EM 385-1-1 section 16 when crane loads meet 
or exceed 75 percent of the crane load capacity in any configuration.
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1.4.4.3   Certificate of Compliance

The Contractor shall provide a Certificate of Compliance for each crane 
entering a Naval activity under this contract (see Contracting Officer for 
a blank certificate).  Certificate shall state that the crane and rigging 
gear meet applicable OSHA regulations (with the contractor citing which 
OSHA regulations are applicable, e.g., cranes used in construction, 
demolition, or maintenance shall comply with 29 CFR 1926.  Certify on the 
Certificate of Compliance that the crane operator(s) is qualified and 
trained in the operation of the crane to be used.  The Contractor shall 
also certify that all of its crane operators working on the Naval activity 
have been trained not to bypass safety device (e.g., anti-two block 
devices) during lifting operations.  These certifications shall be posted 
on the crane.

1.5   ACCIDENT PREVENTION PLAN (APP)

Prepare the APP in accordance with the required and advisory provisions of 
EM 385-1-1 including Appendix A, "Minimum Basic Outline for Preparation of 
Accident Prevention Plan," and as modified herein.  Include the associated 
AHA and other specific plans, programs and procedures listed on Pages A-3 
and A-4 of EM 385-1-1, some of which are listed below.

1.5.1   Contents of the Accident Prevention Plan

a.  Name and safety related qualifications of safety officer 
(including training and any certifications).

b.  Qualifications of competent and of qualified persons.

c.  Identity of the individual who will complete exposure data (hours 
worked); accident investigations, reports and logs; and immediate 
notification of accidents to include subcontractors.

d.  Emergency response plan.  Conform to EM 385-1-1, paragraph 01.E 
and include a map denoting the route to the nearest emergency care 
facility with emergency phone numbers.  Contractor may be required 
to demonstrate emergency response.

e.  Confined Space Entry Plan.  Identify the qualified person's name 
and qualifications, training, and experience.  Delineate the 
qualified person's authority to direct work stoppage in the event 
of hazardous conditions.  Include procedure for rescue by 
contractor personnel and the coordination with emergency 
responders.  (If there is no confined space work, include a 
statement that no confined space work exists and none will be 
created.)

f.  Hazardous Material Use.  Provisions to deal with hazardous 
materials, pursuant to the Contract Clause "FAR 52.223-3, 
Hazardous Material Identification and Material Safety Data."  And 
the following:

(1)  Inventory of hazardous materials to be introduced to the site 
with estimated quantities.

(2)  Plan for protecting personnel and property during the 
transport, storage and use of the materials.
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(3)  Emergency procedures for spill response and disposal, 
including a site map with approximate quantities on site at any 
given time.  The site map will be attached to the inventory, 
showing where the hazardous substances are stored.

(4)  Material Safety Data Sheets for inventoried materials not 
required in other section of this specification.

(5)  Labeling system to identify contents on all containers 
on-site.

(6)  Plan for communicating high health hazards to employees and 
adjacent occupants.

g.  Hazardous Energy Control Plan.  For hazardous energy sources, 
comply with EM 385-1-1, paragraph 12.A.07.

h.  Critical Lift Plan.  Weight handling critical lift plans shall be 
prepared and signed in accordance with EM 385-1-1. paragraph 
16.c.18

i.  Alcohol and Drug Abuse Plan

(1)  Describe plan for random checks and testing with 
pre-employment screening in accordance with the DFAR Clause 
subpart 252.223-7004, "Drug Free Work Force."

(2)  Description of the on-site prevention program

j.  Fall Protection and Prevention (FP&P) Plan.  The plan shall be 
site specific and address all fall hazards in the work place.  It 
shall address how to protect and prevent workers from falling to 
lower levels when they are exposed to fall hazards above 6 feet. A 
qualified person shall prepare the plan.  The plan shall include 
fall protection and prevention systems, equipment and methods 
employed, responsibilities, rescue and escape equipment and 
operations, training requirements, and monitoring methods.  FP&P 
Plan shall be revised once every six months for lengthy projects, 
to reflect any new changes during the course of construction, due 
to changes of personnel, equipment, systems or work habits.

k.  Silica Exposure Reduction.  The plan shall include specific 
procedures to prevent employee silica inhalation exposures.

l.  Lead Abatement Plan.  The safety and health aspects of lead-based 
paint removal, prepared in accordance with Section 13281 "Lead 
Hazard Control Activites" and Section 13282 "Lead in Construction."

m.  Asbestos Abatement Plan.  The safety and health aspects prepared 
in accordance with Section 13281 "Asbestos Abatement."

n.  Site Demolition Plan.  The safety and health aspects prepared in 
accordance with Section 02220, "Site Demolition" and referenced 
sources.  Include engineering survey as applicable.

o.  Training Records and Requirements.  List of mandatory training and 
certifications which are applicable to this project (e.g. 
explosive actuated tools, confined space entry, fall protection, 
crane operation, vehicle operator, forklift operators, personal 
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protective equipment); list of requirements for periodic 
retraining/certification; outline requirements for supervisory and 
employee safety meetings.

p.  Severe Weather Plan.  Procedures of ceasing on-site operations 
during lightning or upon reaching maximum allowed wind velocities.

q.  Emergency Lighting and Power Systems Plan (e.g. periodic testing 
of batteries for emergency lighting.)

1.5.2   Hazardous Material Use

Each hazardous material must receive approval prior to bringing onto the 
job site or prior to any other use in connection with this contract.  Allow 
a minimum of 10 working days for processing of the request for use of a 
hazardous material.  Any work or storage involving hazardous chemicals or 
materials must be done in a manner that will not expose government 
employees to any unsafe or unhealthful conditions.  Adequate protective 
measures must be taken to prevent government employees from being exposed 
to any hazardous condition that could result from the work or storage.  
Approval by the Contracting Officer of protective measures and storage area 
is required prior to the start of the work.

1.6   ACTIVITY HAZARD ANALYSIS (AHA)

Prepare for each phase of the work.  As a minimum, define activity being 
performed, sequence of work, specific hazards anticipated, control measures 
to eliminate or reduce each hazard to acceptable levels, training 
requirements for all involved, and the competent person in charge of that 
phase of work.  For work with fall hazards, including fall hazards 
associated with scaffold erection and removal, identify the appropriate 
fall arrest systems.  For work with materials handling equipment, address 
safeguarding measures related to materials handling equipment.  For work 
requiring excavations, include excavation safeguarding requirements.  The 
appropriate AHA shall be reviewed and attendance documented by the 
Contractor at the preparatory, initial, and follow-up phases of quality 
control inspection.

1.7   DRUG PREVENTION PROGRAM

Conduct a proactive drug and alcohol use prevention program for all 
workers, prime and subcontractor, on the site.  Ensure that no employees 
either use illegal drugs or consume alcohol during work hours.  Ensure 
there are no employees under the influence of drugs or alcohol during work 
hours.  After accidents, collect blood, urine or saliva specimens and test 
injured employee's influence.  A copy of the test shall be made available 
to the Contracting Officer upon request.

1.8   FALL HAZARD PROTECTION AND PREVENTION PROGRAM

1.8.1   Scaffolds

Delineate the fall protection requirements necessary during the erection 
and dismantling operation of scaffolds used on the project in the Fall 
Protection and Prevention (FP&P) plan and activity hazard analysis for the 
phase of work.
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1.8.2   Training

Institute a fall protection training program.  As part of the Fall Hazard 
Protection and Prevention Program, Contractor shall provide training for 
each employee who might be exposed to fall hazards.

1.9   DUTIES OF THE SAFETY OFFICER

a.  Ensure construction hazards are identified and corrected.

b.  Maintain applicable safety reference material on the job site.

c.  Maintain a log of safety inspections performed.

d.  Attend the pre-construction conference as required. 

e.  Identify hazardous conditions and take corrective action.  Failure 
to do so will result in a dismissal from the site, with a work 
stoppage pending approval of suitable replacement personnel.

1.10   DISPLAY OF SAFETY INFORMATION

Display the following information in clear view of the on-site construction 
personnel:

a.  Map denoting the route to the nearest emergency care facility with 
emergency phone numbers.

b.  AHA

c.  Confined space entry permit.

d. A sign indicating the number of hours worked since last lost 
workday accident.

1.11   SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including 
those listed in the article "References."  Maintain applicable equipment 
manufacturers' manuals.

1.12   EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.  
Government has no responsibility to provide emergency medical treatment.  
However, if emergency medical care is rendered by Navy medical services, 
charges may be billed to Contractor at prevailing rates established in 
BUMED Instruction 6320.4 series.  Reimbursement shall be made by Contractor 
to Naval Regional Medical Center Collection Agent upon receipt of monthly 
statement.

1.13   REPORTS

1.13.1   Accident Reports

a.  For recordable occupational injuries and illnesses, the Prime 
Contractor shall conduct an accident investigation to establish 
the root cause(s) of the accident, complete the Navy Contractor 
Significant Incident Report (CSIR) form and provide to the 

SECTION 01525  Page 11



Soldier Support Center, Phase II W912HN-04-R-0027

Contracting Officer within 5 calendar days of the accident.  The 
Contracting Officer will provide a copy of the CSIR form.

b.  For a weight handling equipment accident the Prime Contractor 
shall conduct an accident investigation to establish the root 
cause(s) of the accident, complete the WHE Accident Report form 
and provide to the Contracting Officer within 30 calendar days of 
the accident.  The Contracting Officer will provide a blank copy 
of the WHE accident report form.

1.13.2   Notification

Notify the Contracting Officer as soon as practical, but not later than 
four hours, of any accident meeting the definition of Recordable 
Occupational Injuries or Illnesses or Significant Accidents.  Information 
shall include contractor name; contract title; type of contract; name of 
activity, installation or location where accident occurred; date and time 
of accident; names of personnel injured; extent of property damage, if any; 
and brief description of accident (to include type of construction 
equipment used, PPE used, etc.).

1.13.3   Monthly Exposure Report

Monthly exposure reporting, to the Contracting Officer is required to be 
attached to the monthly billing request.  This report is a compilation of 
employee-hours worked each month for all site workers, both prime and 
subcontractor.

1.13.4   OSHA Citations and Violations

Provide the Contracting Officer with a copy of each OSHA citation, OSHA 
report and contractor response.  Correct violations and citations promptly 
and provide written corrective actions to the Contracting Officer.

1.13.5   Crane Notification

Notify Contracting Officer at least 15 days prior to bringing any crane 
equipment on-site so that the contracting officer may arrange for any 
additional quality assurance spot checks necessary by the government.

PART 2   PRODUCTS

2.1   FALL PROTECTION ANCHORAGE

Fall protection anchorage, conforming to ANSI Z359.1, will be left in place 
and so identified for continued customer use.

2.2   CONFINED SPACE SIGNAGE

Provide permanent signs integral to or securely attached to access covers 
for new permit required confined spaces.  Signs wording:  "DANGER--PERMIT 
REQUIRED CONFINED SPACE - DO NOT ENTER -" on bold letters a minimum of one 
inch in height and constructed to be clearly legible with all paint 
removed.  The signal word "DANGER" shall be red and readable from 5 feet.
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PART 3   EXECUTION

3.1   CONSTRUCTION

Comply with EM 385-1-1, NFPA 241, the accident prevention plan, the 
activity hazard analysis and other related submittals and activity fire and 
safety regulations.

3.1.1   Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, 
radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation as well as materials which contain 
asbestos, mercury or polychlorinated biphenyls, di-isocynates, lead-based 
paint are prohibited.  Exceptions to the use of any of the above excluded 
materials may be considered by Contracting Officer upon written request by 
Contractor.

3.1.2   Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and 
friable and nonfriable asbestos.  If additional material, not indicated, 
that may be hazardous to human health upon disturbance during construction 
operations is encountered, stop that portion of work and notify the 
Contracting Officer immediately.  Within 14 calendar days the Government 
will determine if the material is hazardous.  If material is not hazardous 
or poses no danger, the Government will direct the Contractor to proceed 
without change.  If material is hazardous and handling of the material is 
necessary to accomplish the work, the Government will issue a modification 
pursuant to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site 
Conditions."

3.2   PRE-OUTAGE COORDINATION MEETING

Contractors are required to apply for utility outages a minimum of 15 days 
in advance.  As a minimum, the request should include the location of the 
outage, utilities being effected, duration of outage and any necessary 
sketches.  Special requirements for electrical outage requests are 
contained elsewhere in this specification section.  Once approved and prior 
to beginning work on the utility system requiring shut down, the Contractor 
shall attend a pre-outage coordination meeting with the Contracting Officer 
and the Station Utilities Department to review the scope of work and the 
lock out/tag out procedures for worker protection.  No work will be 
performed on energized electrical equipment unless proven impassable.  
Working equipment "hot" must be considered the last option.

3.3   PERSONNEL PROTECTION

3.3.1   Hazardous Noise

Provide hazardous noise signs, and hearing protection, wherever equipment 
and work procedures produce sound-pressure levels greater than 85 dBA 
steady state or 140 dBA impulse, regardless of the duration of the exposure.

3.3.2   Fall Protection

Enforce use of the fall protection device designated for each specific work 
activity in the FP&P plan and/or AHA all times when an employee is on a 
surface 6 feet or more above lower levels.  Personal fall arrest systems 
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are required when working from an articulating or extendible boom, scissor 
lifts, swing stages, or suspended platform.   Fall protection must comply 
with ANSI A10.14.

3.3.2.1   Personal Fall Arrest Device

Personal fall arrest device equipment, systems, subsystems, and components 
shall meet ANSI Z359.1, "Safety Requirements for Personal Fall Arrest 
Systems".  Only a full-body harness with a shock absorbing lanyard or 
self-retracting lanyard is an acceptable personal fall arrest device.  Body 
belts may only be used as a positioning device system such as steel 
reinforcing assembly and in conjunction with another fall arrest system. 
Harnesses shall have a fall arrest attachment, which is a connector, 
affixed to the body support (usually a D-ring) and specifically designated 
for attachment to the rest of the system.  Only double locking snap hooks 
and carabiners shall be used. Webbing, straps, and ropes shall be made of 
synthetic fiber.

3.3.2.2   Fall Protection for Roofing Work

Fall protection controls shall be implemented based on the type of roof 
being constructed and work being performed. The roof area to be accessed 
shall be evaluated for its structural integrity including weight-bearing 
capabilities for the projected loading.

a.  Low Sloped Roofs

(1)  For work within 6 feet of an edge, on low-slope roofs, 
personnel shall be protected from falling by use of personal fall 
arrest systems, guardrails, or safety nets.  Safety monitoring 
system is not adequate fall protection and is not authorized.

(2)  For work greater than 6 feet from an edge, warning lines 
shall be erected and installed in accordance with 29 CFR 
1926.502(f).

b.  Steep Roofs:  Work on steep roofs requires personal fall arrest 
system, guardrails with toe-boards, or safety nets.  This 
requirement also includes residential or housing type construction.

3.3.2.3   Safety Nets

If safety nets are used as the selected fall protection system on the 
project, they shall be provided at unguarded workplaces, over water, 
machinery, dangerous operations and leading edge work.

3.3.2.4   Existing Anchorage

Existing anchorages, used for attachment of personal fall arrest equipment, 
if to be used by the Contractor, shall be re-certified by the contractor's 
fall protection engineer (QP).

3.4   SCAFFOLDING

Employees shall be provided with a safe means of access to the work area on 
the scaffold.  Climbing of any scaffold braces or supports not specifically 
designed for access is prohibited.  Stair towers or ladders built into 
scaffold systems in accordance with USACE EM 385-1-1 Appendix J are 
required for work platforms greater than 20 feet in height.  Contractor 
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shall ensure that employees that are qualified perform scaffold erection.  
Do not use scaffold without the capability of supporting at least four 
times the maximum intended load or without appropriate fall protection as 
delineated in the accepted fall protection plan.  Minimum platform size 
shall be based on the platform not being greater in height than three times 
the dimension of the smallest width dimension for rolling scaffold.  Some 
Baker type scaffolding has been found not to meet these requirements.  
Stationary scaffolds must be attached to structural building components to 
safeguard against tipping forward or backward.  Special care shall be given 
to ensure scaffold systems are not overloaded.  Outrigger brackets used to 
extend scaffold platforms on self supported scaffold systems for the 
storage of material is prohibited.  The first tie-in shall be at the height 
equal to 4 times the width of the smallest dimension of the scaffold base.

3.5   EQUIPMENT

3.5.1   Material Handling Equipment

a.  Material handling equipment such as forklifts shall not be 
modified with work platform attachments for supporting employees 
unless specifically delineated in the manufacturer's printed 
operating instructions.

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturers printed instructions.

3.5.2   Weight Handling Equipment

a.  Cranes must be equipped with:

(1)  Load Indicating Devices (LIDs) and a Boom Angle or Radius 
Indicator,

(2)  or Load-Moment Indicating Devices (LMIs).

(3)  Anti-two-block prevention devices.

(4)  Boom Hoist Hydraulic Relief Valve, Disconnect, or Shutoff 
(stops hoist when boom reaches a predetermined high angle).

(5)  Boom Length Indicator (for telescoping booms).

(6)  Device to prevent uncontrolled lowering of a telescoping 
hydraulic boom.

(7)  Device to prevent uncontrolled retraction of a telescoping 
hydraulic boom.

b.  The Contractor shall notify the Contracting Officer, in advance, 
of any cranes entering the activity so that necessary quality 
assurance spot checks can be coordinated.

c.  The Contractor shall comply with the crane manufacturer's 
specifications and limitations for erection and operation of 
cranes and hoists used in support of the work.  Erection shall be 
performed under the supervision of a designated person (as defined 
in ASME B30.5).  All testing shall be performed in accordance with 
the manufacturers recommended procedures.
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d.  The Contractor shall comply with ASME B30.5 for mobile cranes, and 
ASME B30.22 for articulating boom cranes.

e.  The presence of Naval station safety and health inspectors does 
not relieve the Contractor of an obligation to comply with all 
applicable safety regulations.  The Government will investigate 
all complaints of unsafe or unhealthful working conditions 
received in writing from contractor employees, federal civilian 
employees, or military personnel.

f.  Each load shall be rigged/attached independently to the 
hook/master-link in such a fashion that the load cannot slide or 
otherwise become detached. Christmas-tree lifting (multiple rigged 
materials) is not allowed.

g.  When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and 
shall follow the requirements of ASME B30.5 or ASME B30.22 as 
applicable.

h.  Crane supported work platforms shall only be used in extreme 
conditions if the Contractor proves that using any other access to 
the work location would provide a greater hazard to the workers.  
Personnel shall not be lifted with a live hoist or friction crane.

i.  A fire extinguisher having a minimum rating of 10BC and a minimum 
nominal capacity of 5lb of extinguishing agent shall be available 
at all operator stations or cabs of cranes.  Portable fire 
extinguishers shall be inspected, maintained, and recharged as 
specified in NFPA 10, Standard for Portable Fire Extinguishers.

j.  All employees shall be kept clear of loads about to be lifted and 
of suspended loads.

k.  A weight handling equipment operator shall not leave his position 
at the controls while a load is suspended.

l.  A Contractor Crane Operation Checklist shall be used by the CQC 
representative during oversight of contractor crane operations 
(refer to EM 385-1-1 Appendix H and Contracting Officer for 
copies).

m.  Only contractor crane operators who have met the requirements of 
29 CFR 1910.94, 29 CFR 1910.120, 29 CFR 1926.65, 29 CFR 1926.502(f), 
EM 385-1-1, ASME B30.5, and ASME B30.22 and other local and state 
requirements shall be authorized to operate the crane.

n.  Cribbing shall be utilized by the Contractor when performing lifts 
on outriggers.

o.  The crane hook/block must be positioned directly over the load.  
Side loading of the crane is prohibited.

p.  A physical barricade must be positioned to prevent personnel from 
entering the tailswing area of the crane.

q.  A substantial and durable rating chart containing legible letters 
and figures shall be provided with each crane and securely mounted 
onto the crane cab in a location allowing easy reading by the 
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operator while seated in the control station.

r.  Certification records which include the date of inspection, 
signature of the person performing the inspection along with the 
serial number or other identifier of the crane which was 
inspected.  This record will always be available for review by 
contracting officer personnel.

s.  Written reports listing the load test procedures utilized along 
with any repairs or alterations performed on the crane will be 
available for review by the contracting officer personnel.

t.  Contractor shall certify that all of the crane operators have been 
trained not to bypass safety devices (e.g. anti-two block devices) 
during lifting operations.

3.6   EXCAVATIONS

The competent person for excavation performed as a result of contract work 
shall be on-site when work is being performed in excavation, and shall 
inspect excavations prior to entry by workers.  The competent person must 
evaluate for all hazards, including atmospheric, that may be associated 
with the work, and shall have the resources necessary to correct hazards 
promptly.  Prior to digging the appropriate digging permit must be 
obtained.  All underground utilities in the work area must be positively 
identified by a utility locating service and coordinated with Station 
Utility Departments.  The Contractor must physically verify underground 
utility locations by hand digging using wood or fiberglass handled tools 
when any adjacent construction work is expected to come within three feet 
of the underground system.  If construction is parallel to an existing 
utility the utility shall be exposed by hand digging every 30 m (100 feet) 
if parallel within 5 feet of the excavation. Trench and shoring systems 
must be identified in the accepted safety plan and activity hazard 
analysis.  Extreme care must be used when excavating near direct burial 
electric underground cables.  Trenching machines with digging chain drives 
shall be operated only when the spotters/laborers are in plain view of the 
operator.  Operator and spotters/laborers shall be provided training on the 
hazards of the digging chain drives with emphasis on the distance that 
needs to be maintained when the digging chain is operating. Documentation 
of the training shall be kept on file in the project site office or trailer.

3.7   ELECTRICAL

3.7.1   Conduct of Electrical Work

Underground electrical spaces must be certified safe for entry before 
entering to conduct work.  Cable intended to be cut must be positively 
identified and de-energized prior to performing each cut. Positive cable 
identification must be made prior to submitting any outage request for 
electrical systems.  Arrangements are to be coordinated with the 
Contracting Officer and Station Utilities for identification.  The 
Contracting Officer will not accept an outage request until the Contractor 
satisfactorily documents that the circuits have been clearly 
identified.Perform all high voltage cutting remotely.  When racking in or 
live switching of circuit breakers, no additional person other than the 
switch operator will be allowed in the space during the actual operation.  
Plan so that work near energized parts is minimized to the fullest extent 
possible.  Use of electrical outages clear of any energized electrical 
sources is the preferred method.  When working in energized substations, 
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only qualified electrical workers shall be permitted to enter.  When work 
requires Contractor to work near energized circuits as defined by the NFPA 
70, high voltage personnel must use personal protective equipment that 
includes, as a minimum, electrical hard hat, safety shoes, insulating 
gloves with leather protective sleeves, fire retarding shirts, coveralls, 
face shields, and safety glasses.  Insulating blankets, hearing protection, 
and switching suits may be required, depending on the specific job and as 
delineated in the Contractor AHA.

3.7.2   Portable Extension Cords

Portable extension cords shall be sized in accordance with manufacturer 
ratings for the tool to be powered.

3.8   WORK IN CONFINED SPACES

Comply with the requirements in Section 06.I of EM 385-1-1.  Any potential 
for a hazard in the confined space requires a permit system to be used.

a.  Entry Procedures.  Prohibit entry into a confined space by 
personnel for any purpose, including hot work, until the qualified 
person has conducted appropriate tests to ensure the confined or 
enclosed space is safe for the work intended and that all 
potential hazards are controlled or eliminated and documented.  
(See Section 06.I.05 of EM 385-1-1 for entry procedures.) All 
hazards pertaining to the space shall be reviewed with each 
employee during review of the AHA.

b.  Forced air ventilation is required for all confined space entry 
operations and the minimum air exchange requirements must be 
maintained.

c.  Ensure the use of rescue and retrieval devices in confined spaces 
greater than 5 feet in depth.  Conform to Sections 06.I.09, 
06.I.10 and 06.I.11 of EM 385-1-1.

d.  Sewer wet wells require continuous atmosphere monitoring with 
audible alarm for toxic gas detection.

e.  Include training information for employees who will be involved as 
entrant attendants for the work.  Conform to Section 06.I.06 of EM 
385-1-1.

f.  Entry Permit.  Use ENGFORM 5044-R or other form with the same 
minimum information for the Daily Confined Space Entry Permit, 
completed by the qualified person.  Post the permit in a 
conspicuous place close to the confined space entrance.

3.9   CRYSTALLINE SILICA

Grinding, abrasive blasting, and foundry operations of construction 
materials containing crystalline silica, shall comply with OSHA 
regulations, such as 29 CFR 1910.94, and EM 385-1-1, (Appendix C).  The 
Contractor shall develop and implement effective exposure control and 
elimination procedures to include dust control systems, engineering 
controls, and establishment of work area boundaries, as well as medical 
surveillance, training, air monitoring, and personal protective equipment.
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3.10   HOUSEKEEPING

3.10.1   Clean-Up

All debris in work areas shall be cleaned up daily or more frequently as 
necessary.  Construction debris may be temporarily located in an approved 
location, however garbage accumulation must be removed each day.

3.10.2   Dust Control

In addition to the dust control measures required elsewhere in the contract 
documents dry cutting of brick or masonry shall be prohibited.  Wet cutting 
must address control of water run off.

3.11   ACCIDENT SCENE PRESERVATION

For serious accidents, and accidents involving weight handling equipment, 
ensure the accident site is secured and evidence is protected remaining 
undisturbed until released by the Contracting Officer.

3.12   FIELD QUALITY CONTROL

3.12.1   Inspections

Include safety inspection as a part of the daily Quality Control 
inspections required in Section 01451, "Quality Control".

3.13   FLAMMABLE AND COMBUSTIBLE LIQUID HANDLING AND STORAGE

3.13.1   Safety Gas Containers

Handling of flammable and combustible liquids shall be in safety containers 
with flame arresters, with not more than 5 gallons capacity, having a 
spring-closing lid and spout cover and designed to safely relieve internal 
pressures under fire exposures.  Flammable and combustible Liquids shall be 
stored in separate NFPA approved storage cabinet 50 feet away from any 
sources of ignition with suitable NO SMOKING OR OPEN FLAME signs posted in 
all such areas.

       -- End of Section --

SECTION 01525  Page 19



Soldier Support Center, Phase II W912HN-04-R-0027

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01572

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT

PART 1   GENERAL

  1.1   GOVERNMENT POLICY
  1.2   MANAGEMENT
  1.3   PLAN
  1.4   RECORDS
  1.5   COLLECTION
    1.5.1   Source Separated Method.
    1.5.2   Co-Mingled Method.
    1.5.3   Other Methods.
  1.6   DISPOSAL
    1.6.1   Reuse.
    1.6.2   Recycle.
    1.6.3   Waste.

-- End of Section Table of Contents --

SECTION 01572  Page 1



Soldier Support Center, Phase II W912HN-04-R-0027

SECTION 01572

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT

PART 1   GENERAL

1.1   GOVERNMENT POLICY

Government policy is to apply sound environmental principles in the design, 
construction and use of facilities.  As part of the implementation of that 
policy the Contractor shall: (1) practice efficient waste management when 
sizing, cutting, and installing products and materials and (2) use all 
reasonable means to divert construction and demolition waste from landfills 
and incinerators and to facilitate their recycling or reuse.

1.2   MANAGEMENT

The Contractor shall take a pro-active, responsible role in the management 
of construction and demolition waste and require all subcontractors, 
vendors, and suppliers to participate in the effort.  Construction and 
demolition waste includes products of demolition or removal, excess or 
unusable construction materials, packaging materials for construction 
products, and other materials generated during the construction process but 
not incorporated into the work.  In the management of waste consideration 
shall be given to the availability of viable markets, the condition of the 
material, the ability to provide the material in suitable condition and in 
a quantity acceptable to available markets, and time constraints imposed by 
internal project completion mandates.  The Contractor shall be responsible 
for implementation of any special programs involving rebates or similar 
incentives related to recycling of waste.  Revenues or other savings 
obtained for salvage, or recycling shall accrue to the Contractor.  Firms 
and facilities used for recycling, reuse, and disposal shall be 
appropriately permitted for the intended use to the extent required by 
federal, state, and local regulations.

1.3   PLAN

A waste management plan shall be submitted within 15 days after contract 
award and prior to initiating any site preparation work.  The plan shall 
include the following:

a.  Name of individuals on the Contractor's staff responsible for 
waste prevention and management.

b.  Actions that will be taken to reduce solid waste generation.

c.  Description of the specific approaches to be used in 
recycling/reuse of the various materials generated, including the 
areas and equipment to be used for processing, sorting, and 
temporary storage of wastes.

d.  Characterization, including estimated types and quantities, of the 
waste to be generated.

e.  Name of landfill and/or incinerator to be used and the estimated 
costs for use, assuming that there would be no salvage or 
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recycling on the project.

f.  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, 
and organizations that accept used materials such as materials 
exchange networks and Habitat for Humanity.

g.  List of specific waste materials that will be salvaged for resale, 
salvaged and reused, or recycled.  Recycling facilities that will 
be used shall be identified.

h.  Identification of materials that cannot be recycled/reused with an 
explanation or justification.

i.  Anticipated net cost savings determined by subtracting Contractor 
program management costs and the cost of disposal from the revenue 
generated by sale of the materials and the incineration and/or 
landfill cost avoidance.

1.4   RECORDS

Records shall be maintained to document the quantity of waste generated; 
the quantity of waste diverted through sale, reuse, or recycling; and the 
quantity of waste disposed by landfill or incineration.  The records shall 
be made available to the Contracting Officer during construction, and a 
copy of the records shall be delivered to the Contracting Officer upon 
completion of the construction.

1.5   COLLECTION

The necessary containers, bins and storage areas to facilitate effective 
waste management shall be provided and shall be clearly and appropriately 
identified.  Recyclable materials shall be handled to prevent contamination 
of materials from incompatible products and materials and separated by one 
of the following methods:

1.5.1   Source Separated Method.

Waste products and materials that are recyclable shall be separated from 
trash and sorted into appropriately marked separate containers and then 
transported to the respective recycling facility for further processing.

1.5.2   Co-Mingled Method.

Waste products and recyclable materials shall be placed into a single 
container and then transported to a recycling facility where the recyclable 
materials are sorted and processed.

1.5.3   Other Methods.

Other methods proposed by the Contractor may be used when approved by the 
Contracting Officer.

1.6   DISPOSAL

Except as otherwise specified in other sections of the specifications, 
disposal shall be in accordance with the following:
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1.6.1   Reuse.

First consideration shall be given to salvage for reuse since little or no 
re-processing is necessary for this method, and less pollution is created 
when items are reused in their original form.  Sale or donation of waste 
suitable for reuse shall be considered.  Salvaged materials, other than 
those specified in other sections to be salvaged and reinstalled, shall not 
be used in this project.

1.6.2   Recycle.

Waste materials not suitable for reuse, but having value as being 
recyclable, shall be made available for recycling whenever economically 
feasible.

1.6.3   Waste.

Materials with no practical use or economic benefit shall be disposed at a 
landfill or incinerator.

       -- End of Section --
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SECTION 01670

RECYCLED/RECOVERED MATERIALS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 247 Comprehensive Procurement Guideline for 
Products Containing Recovered Materials 

1.2   OBJECTIVES

Government procurement policy is to acquire, in a cost effective manner, 
items containing the highest percentage of recycled and recovered materials 
practicable consistent with maintaining a satisfactory level of competition 
without adversely affecting performance requirements or exposing suppliers' 
employees to undue hazards from the recovered materials.  The Environmental 
Protection Agency (EPA) has designated certain items which must contain a 
specified percent range of recovered or recycled materials.  EPA designated 
products specified in this contract comply with the stated policy and with 
the EPA guidelines.  The Contractor shall make all reasonable efforts to 
use recycled and recovered materials in providing the EPA designated 
products and in otherwise utilizing recycled and recovered materials in the 
execution of the work.

1.3   EPA DESIGNATED ITEMS INCORPORATED IN THE WORK

Various sections of the specifications contain requirements for materials 
that have been designated by EPA as being products which are or can be made 
with recovered or recycled materials.  These items, when incorporated into 
the work under this contract, shall contain at least the specified 
percentage of recycled or recovered materials unless adequate justification 
(non-availability) for non-use is provided.  When a designated item is 
specified as an option to a non-designated item, the designated item 
requirements apply only if the designated item is used in the work.

1.4   EPA PROPOSED ITEMS INCORPORATED IN THE WORK

Products other than those designated by EPA are still being researched and 
are being considered for future Comprehensive Procurement Guideline (CPG) 
designation.  It is recommended that these items, when incorporated in the 
work under this contract, contain the highest practicable percentage of 
recycled or recovered materials, provided specified requirements are also 
met.

1.5   EPA LISTED ITEMS USED IN CONDUCT OF THE WORK BUT NOT INCORPORATED IN 
THE WORK

There are many products listed in 40 CFR 247 which have been designated or 
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proposed by EPA to include recycled or recovered materials that may be used 
by the Contractor in performing the work but will not be incorporated into 
the work.  These products include office products, temporary traffic 
control products, and pallets.  It is recommended that these 
non-construction products, when used in the conduct of the work, contain 
the highest practicable percentage of recycled or recovered materials and 
that these products be recycled when no longer needed.

        -- End of Section --
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SECTION 01780

AS-BUILT DRAWINGS SUBMITTALS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

As-Built Drawings; G

Drawings showing final as-built conditions of the project.  The 
CADD drawings shall consist of two sets of completed final 
as-built drawings on separate media.  One set of media shall be 
CADD drawing files.  The other set of media shall consist of two 
sets of blue line prints and the approved marked working as-built 
prints.

SD-03 Product Data

As-Built Record of Equipment and Materials; G

Two copies of the record listing the as-built materials and 
equipment incorporated into the construction of the project.

1.2   PROJECT RECORD DOCUMENTS

1.2.1   As-Built Drawings

This paragraph covers as-built drawings complete, as a requirement of the 
contract.  The terms "drawings," "contract drawings," "drawing files," 
"working as-built drawings" and "final as-built drawings" refer to contract 
drawings which are revised to be used for final as-built drawings.

1.2.1.1   Government Furnished Materials

One set of electronic CADD files in the specified software and format will 
be provided by the Government at the preconstruction conference for 
projects requiring CADD file as-built drawings.  Contractor shall 
incorporate all bid amendments into these files.

1.2.1.2   Working As-Built and Final As-Built Drawings

The Contractor shall revise two sets of paper drawings by red-line process 
to show the as-built conditions during the prosecution of the project.  
These working as-built marked drawings shall be kept current on a weekly 
basis and available on the job site at all times.  Changes from the 
contract plans which are made in the work or additional information which 
might be uncovered in the course of construction shall be accurately and 
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neatly recorded as they occur by means of details and notes.  Final 
as-built drawings shall be prepared in CAD format after the completion of 
specific phases of work (foundations, utilities, structural steel, etc., as 
appropriate for the project).  The working as-built marked prints and final 
as-built drawings will be jointly reviewed for accuracy and completeness by 
the Contracting Officer and the Contractor prior to incremental submission 
of each monthly pay estimate.  If the Contractor fails to maintain the 
working and finalas-built drawings as specified herein, the Contracting 
Officer will deduct from the monthly progress payment an amount 
representing the estimated cost of maintaining the as-built drawings.  This 
monthly deduction will continue until an agreement can be reached between 
the Contracting Officer and the Contractor regarding the accuracy and 
completeness of updated drawings.  Noncompliance with regard to maintaining 
as-built drawings will be consideration for an interim unsatisfactory 
Contractor performance evaluation.  The working and final as-built drawings 
shall show the following information, but not be limited thereto:

a.  The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and 
appurtenances may be determined in the event the surface openings 
or indicators become covered over or obscured, the as-built 
drawings shall show, by offset dimensions to two permanently fixed 
surface features, the end of each run including each change in 
direction.  Valves, splice boxes and similar appurtenances shall 
be located by dimensioning along the utility run from a reference 
point.  The average depth below the surface of each run shall also 
be recorded.

b.  The location and dimensions of any changes within the building 
structure.

c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from 
contract plans.

d.  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by 
the Contractor; including but not limited to fabrication, 
erection, installation plans and placing details, pipe sizes, 
insulation material, dimensions of equipment foundations, etc.

e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.

f.  Changes or modifications which result from the final inspection.

g.  Where contract drawings or specifications present options, only 
the option selected for construction shall be shown on the final 
as-built prints.

h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the 
Contractor shall furnish a contour map of the final borrow 
pit/spoil area elevations.

i.  Systems designed or enhanced by the Contractor, such as, HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems.

j.  Modifications (change order price shall include the Contractor's 
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cost to change working and final as-built drawings to reflect 
modifications) and comply with the following procedures.

(1)  Directions in the modification for posting descriptive 
changes shall be followed.

(2)  A modification circle shall be placed at the location of each 
deletion.

(3)  For all new details or sections which are added to a drawing, 
a modification circle shall be placed by the detail or section 
title.

(4)  For minor changes, a modification circle shall be placed by 
the area changed on the drawing (each location).

(5)  For major changes to a drawing, place a modification circle 
by the title of the affected plan, section, or detail at each 
location.

(6)  For changes to schedules or drawings, a modification circle 
shall be placed either by the schedule heading or by the change in 
the schedule.

(7)  The modification circle size shall be 1/2 inch diameter 
unless the area where the circle is to be placed is crowded.  
Smaller size circle shall be used for crowded areas.

1.2.1.3   Drawing Preparation

The as-built drawings shall be modified as may be necessary to correctly 
show the features of the project as it has been constructed by bringing the 
contract set into agreement with approved working as-built prints, adding 
such additional drawings as may be necessary.  At the time of final 
inspection, 1 copy of the working as-built prints shall be delivered to the 
Contracting Officer for review and approval.  These working as-built marked 
prints shall be neat, legible and accurate.  These drawings are part of the 
permanent records of this project and shall be returned to the Contracting 
Officer.  Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at no expense to the Government.

1.2.1.4   Computer Aided Design and Drafting (CADD) Drawings

Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new 
drawings.  Additions and corrections to the contract drawings shall be 
equal in quality and detail to that of the originals.  Line colors, line 
weights, lettering, layering conventions, and symbols shall be the same as 
the original line colors, line weights, lettering, layering conventions, 
and symbols.  If additional drawings are required, they shall be prepared 
using the specified electronic file format applying the same guidance 
specified for original drawings.  The title block and drawing border to be 
used for any new final as-built drawings shall be identical to that used on 
the contract drawings.  Additions and corrections to the contract drawings 
shall be accomplished using CADD files.  The Contractor will use the most 
current version of Microstation software using Windows NT operating system. 
The electronic files will be supplied on ISO 9660 Format compact dics, 
read-only memory (CD-ROM).  The Contractor shall be responsible for 
providing all program files and hardware necessary to prepare final 
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as-built drawings.  The Contracting Officer will review final as-built 
drawings for accuracy and the Contractor shall make all required 
corrections, changes, additions, and deletions.

a.  When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the 
name of the Contractor in letters at least 3/16 inch high.  All 
other contract drawings shall be marked either "AS-Built" drawing 
denoting no revisions on the sheet or "Revised As-Built" denoting 
one or more revisions.  Original contract drawings shall be dated 
in the revision block.

b.  After receipt by the Contractor of the approved working as-built 
prints and approval of completed sections of final as-builts the 
Contractor shall, within 10 days for each specific phase of work 
for contracts less than $5 million, or 20 days for each specific 
phase of work for contracts $5 million and above, make the final 
as-built submittal.  This submittal shall consist of one ISO 9660 
compact disc, read-only memory (CD-ROM), and two sets of  prints 
of these drawings and the return of the approved marked working 
as-built prints.  They shall be complete in all details and 
identical in form and function to the contract drawing files 
supplied by the Government.  Any transactions or adjustments 
necessary to accomplish this are the responsibility of the 
Contractor.  The Government reserves the right to reject any 
drawing files it deems incompatible with the customer's CADD 
system.  All paper prints, drawing files and storage media 
submitted will become the property of the Government upon final 
approval.  Failure to submit final as-built drawing files and 
marked prints as specified shall be cause for withholding any 
payment due the Contractor under this contract and shall be 
grounds for a final unsatisfactory Contractor performance 
evaluation.  Approval and acceptance of final as-built drawings 
shall be accomplished before final payment is made to the 
Contractor.

1.2.1.5   Payment

No separate payment will be made for as-built drawings required under this 
contract, and all costs in connection therewith shall be considered a 
subsidiary obligation of the Contractor.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

        -- End of Section --
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SECTION 01781

OPERATION AND MAINTENANCE DATA

PART 1   GENERAL

1.1   SUBMISSION OF OPERATION AND MAINTENANCE DATA

Submit Operation and Maintenance (O&M) Data specifically applicable to this 
contract and a complete and concise depiction of the provided equipment, 
product, or system.  Organize and present information in sufficient detail 
to clearly explain O&M requirements at the system, equipment, component, 
and subassembly level.  Include an index preceding each submittal.  Submit 
in accordance with this section and Section 01330, "Submittal Procedures."

1.1.1   Package Quality

Documents must be fully legible.  Poor quality copies and material with 
hole punches obliterating the text or drawings will not be accepted.

1.1.2   Package Content

Data package content shall be as shown in the paragraph titled "Schedule of 
Operation and Maintenance Data Packages."  Comply with the data package 
requirements specified in the individual technical sections, including the 
content of the packages and addressing each product, component, and system 
designated for data package submission.

1.1.3   Changes to Submittals

Manufacturer-originated changes or revisions to submitted data shall be 
furnished by the Contractor if a component of an item is so affected 
subsequent to acceptance of the O&M Data.  Changes, additions, or revisions 
required by the Contracting Officer for final acceptance of submitted data, 
shall be submitted by the Contractor within 30 calendar days of the 
notification of this change requirement.

1.2   TYPES OF INFORMATION REQUIRED IN O&M DATA PACKAGES

1.2.1   Operating Instructions

Include specific instructions, procedures, and illustrations for the 
following phases of operation:

1.2.1.1   Safety Precautions

List personnel hazards and equipment or product safety precautions for all 
operating conditions.

1.2.1.2   Operator Prestart

Include procedures required to set up and prepare each system for use.

1.2.1.3   Startup, Shutdown, and Post-Shutdown Procedures

Provide narrative description for Startup, Shutdown and Post-shutdown 
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operating procedures including the control sequence for each procedure.

1.2.1.4   Normal Operations

Provide narrative description of Normal Operating Procedures.  Include 
Control Diagrams with data to explain operation and control of systems and 
specific equipment.

1.2.1.5   Emergency Operations

Include Emergency Procedures for equipment malfunctions to permit a short 
period of continued operation or to shut down the equipment to prevent 
further damage to systems and equipment.  Include Emergency Shutdown 
Instructions for fire, explosion, spills, or other foreseeable 
contingencies.  Provide guidance and procedures for emergency operation of 
all utility systems including required valve positions, valve locations and 
zones or portions of systems controlled.

1.2.1.6   Operator Service Requirements

Include instructions for services to be performed by the operator such as 
lubrication, adjustment, inspection, and recording gage readings.

1.2.1.7   Environmental Conditions

Include a list of Environmental Conditions (temperature, humidity, and 
other relevant data) that are best suited for the operation of each 
product, component or system.  Describe conditions under which the item 
equipment should not be allowed to run.

1.2.2   Preventive Maintenance

Include the following information for preventive and scheduled maintenance 
to minimize corrective maintenance and repair.

1.2.2.1   Lubrication Data

Include preventative maintenance lubrication data, in addition to 
instructions for lubrication provided under paragraph titled "Operator 
Service Requirements":

a.  A table showing recommended lubricants for specific temperature 
ranges and applications.

b.  Charts with a schematic diagram of the equipment showing 
lubrication points, recommended types and grades of lubricants, 
and capacities.

c.  A Lubrication Schedule showing service interval frequency.

1.2.2.2   Preventive Maintenance Plan and Schedule

Include manufacturer's schedule for routine preventive maintenance, 
inspections, tests and adjustments required to ensure proper and economical 
operation and to minimize corrective maintenance.  Provide manufacturer's 
projection of preventive maintenance work-hours on a daily, weekly, 
monthly, and annual basis including craft requirements by type of craft.  
For periodic calibrations, provide manufacturer's specified frequency and 
procedures for each separate operation.
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1.2.3   Corrective Maintenance (Repair)

Include manufacturer's recommended procedures and instructions for 
correcting problems and making repairs.

1.2.3.1   Troubleshooting Guides and Diagnostic Techniques

Include step-by-step procedures to promptly isolate the cause of typical 
malfunctions.  Describe clearly why the checkout is performed and what 
conditions are to be sought.  Identify tests or inspections and test 
equipment required to determine whether parts and equipment may be reused 
or require replacement.

1.2.3.2   Wiring Diagrams and Control Diagrams

Wiring diagrams and control diagrams shall be point-to-point drawings of 
wiring and control circuits including factory-field interfaces.  Provide a 
complete and accurate depiction of the actual job specific wiring and 
control work.  On diagrams, number electrical and electronic wiring and 
pneumatic control tubing and the terminals for each type, identically to 
actual installation configuration and numbering.

1.2.3.3   Maintenance and Repair Procedures

Include instructions and alist of tools required to repair or restore the 
product or equipment to proper condition or operating standards.

1.2.3.4   Removal and Replacement Instructions

Include step-by-step procedures and a list required tools and supplies for 
removal, replacement, disassembly, and assembly of components, assemblies, 
subassemblies, accessories, and attachments.  Provide tolerances, 
dimensions, settings and adjustments required.  Instructions shall include 
a combination of text and illustrations.

1.2.3.5   Spare Parts and Supply Lists

Include lists of spare parts and supplies required for maintenance and 
repair to ensure continued service or operation without unreasonable 
delays.  Special consideration is required for facilities at remote 
locations.  List spare parts and supplies that have a long lead-time to 
obtain.

1.2.4   Corrective Maintenance Work-Hours

Include manufacturer's projection of corrective maintenance work-hours 
including requirements by type of craft.  Corrective maintenance that 
requires completion or participation of the equipment manufacturer shall be 
identified and tabulated separately.

1.2.5   Appendices

Provide information required below and information not specified in the 
preceding paragraphs but pertinent to the maintenance or operation of the 
product or equipment.  Include the following:
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1.2.6   Parts Identification

Provide identification and coverage for all parts of each component, 
assembly, subassembly, and accessory of the end items subject to 
replacement.  Include special hardware requirements, such as requirement to 
use high-strength bolts and nuts.  Identify parts by make, model, serial 
number, and source of supply to allow reordering without further 
identification.  Provide clear and legible illustrations, drawings, and 
exploded views to enable easy identification of the items.  When 
illustrations omit the part numbers and description, both the illustrations 
and separate listing shall show the index, reference, or key number that 
will cross-reference the illustrated part to the listed part.  Parts shown 
in the listings shall be grouped by components, assemblies, and 
subassemblies in accordance with the manufacturer's standard practice.  
Parts data may cover more than one model or series of equipment, 
components, assemblies, subassemblies, attachments, or accessories, such as 
typically shown in a master parts catalog

1.2.6.1   Warranty Information

List and explain the various warranties and include the servicing and 
technical precautions prescribed by the manufacturers or contract documents 
in order to keep warranties in force.  Include warranty information for 
primary components such as the compressor of air conditioning system.

1.2.6.2   Personnel Training Requirements

Provide information available from the manufacturers that is needed for  
use in training designated personnel to properly operate and maintain the 
equipment and systems.

1.2.6.3   Testing Equipment and Special Tool Information

Include information on test equipment required to perform specified tests 
and on special tools needed for the operation, maintenance, and repair of 
components.

1.2.6.4   Contractor Information

Provide a list that includes the name, address, and telephone number of the 
General Contractor and each Subcontractor who installed the product or 
equipment, or system.  For each item, also provide the name address and 
telephone number of the manufacturer's representative and service 
organization most convenient to the project site.  Provide the name, 
address, and telephone number of the product, equipment, and system 
manufacturers.

1.3   SCHEDULE OF OPERATION AND MAINTENANCE DATA PACKAGES

Furnish the O&M data packages specified in individual technical sections.  
The required information for each O&M data package is as follows:

1.3.1   Data Package 1

a.  Safety precautions

b.  Maintenance and repair procedures

c.  Warranty information
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d.  Contractor information

e.  Spare parts and supply list

1.3.2   Data Package 2

a.  Safety precautions

b.  Normal operations

c.  Environmental conditions

d.  Lubrication data

e.  Preventive maintenance plan and schedule

f.  Maintenance and repair procedures

g.  Removal and replacement instructions

h.  Spare parts and supply list

i.  Parts identification

j.  Warranty information

k.  Contractor information

1.3.3   Data Package 3

a.  Safety precautions

b.  Normal operations

c.  Emergency operations

d.  Environmental conditions

e.  Lubrication data

f.  Preventive maintenance plan and schedule

g.  Troubleshooting guides and diagnostic techniques

h.  Wiring diagrams and control diagrams

i.  Maintenance and repair procedures

j.  Removal and replacement instructions

k.  Spare parts and supply list

l.  Parts identification

m.  Warranty information

n.  Testing equipment and special tool information
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o.  Contractor information

1.3.4   Data Package 4

a.  Safety precautions

b.  Operator prestart

c.  Startup, shutdown, and post-shutdown procedures

d.  Normal operations

e.  Emergency operations

f.  Operator service requirements

g.  Environmental conditions

h.  Lubrication data

i.  Preventive maintenance plan and schedule

j.  Troubleshooting guides and diagnostic techniques

k.  Wiring diagrams and control diagrams

l.  Maintenance and repair procedures

m.  Removal and replacement instructions

n.  Spare parts and supply list

o.  Corrective maintenance man-hours

p.  Parts identification

q.  Warranty information

r.  Personnel training requirements

s.  Testing equipment and special tool information

t.  Contractor information

1.3.5   Data Package 5

a.  Safety precautions

b.  Operator prestart

c.  Start-up, shutdown, and post-shutdown procedures

d.  Normal operations

e.  Environmental conditions

f.  Preventive maintenance plan and schedule

g.  Troubleshooting guides and diagnostic techniques
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h.  Wiring and control diagrams

i.  Maintenance and repair procedures

j.  Spare parts and supply list

k.  Testing equipments and special tools

l.  Warranty information

m.  Contractor information

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

       -- End of Section --
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SECTION 02013

ENVIRONMENTAL PROTECTION DURING CONSTRUCTION

PART 1   GENERAL

1.1   SCOPE

This section covers prevention of environmental pollution and damage to the 
environment as the result of construction operations under this contract 
and for those measures set forth in other technical provisions of these 
specifications.  For the purpose of this specification, environmental 
pollution and damage to the environment is defined as the presence of 
chemical, physical, or biological elements or agents which adversely affect 
human health or welfare; unfavorably alter ecological balances of 
importance to human life; affect other species of importance to man; or 
degrade the utility of the environment for aesthetic, cultural, and/or 
historical purposes.  The control of environmental pollution and damage 
requires consideration of the potential effects of an action upon air, 
water, and land resources, and includes management of visual aesthetics, 
natural and cultural resources, noise levels, solid waste, hazardous waste, 
toxic waste, radiant energy, and radioactive materials, as well as other 
pollutants.

1.2   QUALITY CONTROL

The Contractor shall establish and maintain quality control for 
environmental protection of all items set forth herein.  The Contractor 
shall record on daily reports any problems in complying with laws, 
regulations, ordinances, and corrective action taken.  The Contractor shall 
immediately inform the Contracting Officer of any environmental problem.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G  RE

The Contractor shall submit an Environmental Protection Plan which 
must be approved by the Contracting Officer with input from the 
PWBC Environmental/Natural Resources Division prior to 
construction.  The plan shall include, but is not limited to, the 
following:

  a.  Legal Requirements:  A list of Federal, State, and local 
laws, regulations, and permits concerning environmental protection 
and pollution control and abatement that are applicable to the 
Contractor's proposed operations and the requirements imposed by 
those laws, regulations, and permits shall be included.  Whenever 
there is a conflict between Federal, State, or local laws, 
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regulations, and permit requirements, the more restrictive 
provision shall apply.

  b.  Environmental Protection Procedures:  Procedures to be 
implemented to provide the required environmental protection and 
to comply with the applicable laws and regulations shall be 
included.  The Contractor shall set out the procedures to be 
followed to correct pollution of the environment due to accident, 
natural causes, or failure to follow the procedures set out in 
accordance with the Environmental Protection Plan.

The Environmental Protection Plan shall include plans for 
monitoring environmental compliance for the job site, including 
land, water, air, noise, hazardous and toxic wastes, and materials 
and solid waste disposal.

Protection of Land Resources; G  RE

Plan of protection for land resources as described in paragraph 
Protection of Land Resources of this specification shall be 
included.

Protection of Surface and Ground Water; G  RE

Methods of protecting surface and ground water during construction 
activities as described in paragraph Protection of Water Resources 
of this specification shall be included.

Protection of Air Resources; G  RE

Methods for protecting air resources as described in paragraph 
Protection of Air Resources of this specification shall be 
included.

SD-05 Design Data

Design Drawings; G  RE

Drawings showing locations of any proposed temporary excavations 
or embankments for material storage areas.

1.4   IMPLEMENTATION

The Contractor shall submit, in writing, the Environmental Protection Plan 
to the Contracting Officer within 10 days after receipt of Notice to 
Proceed.  The Contracting Officer shall forward the Contractor's plan to 
the PWBC Environmental/Natural Resources Division for approval.  Approval 
of the Contractor's plan will not relieve the Contractor of his 
responsibility for adequate and continuing control of pollutants and other 
environmental protection measures.

1.5   SUBCONTRACTORS

Assurance that subcontractors comply with the environmental protection 
requirements of this section will be the responsibility of the prime 
Contractor.
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1.6   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with the aforementioned Federal, State, or local 
laws or regulations, permits, and other elements of the Contractor's 
Environmental Protection Plan.  The Contractor shall, after receipt of such 
notice, inform the Contracting Officer of proposed corrective action and 
implement such action as approved by the PWBC Environmental/Natural 
Resources Division.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action has been taken.  No time extensions 
shall be granted or costs or damages allowed to the Contractor for any such 
suspension.

1.7   PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those 
affected outside the limits of permanent work under this contract shall be 
protected during the entire period of this contract.  The Contractor shall 
confine his activities to areas defined by the drawings and specifications. 
Environmental protection shall be as stated in the following subparagraphs:

1.7.1   Protection of Land Resources

Prior to the start of any construction, the Contractor shall identify all 
land resources to be preserved within the Contractor's work area.  The 
Contractor shall not remove, cut, deface, injure, or destroy land 
resources, including trees, shrubs, vines, grasses, topsoil, and landforms, 
without special permission from the Contracting Officer.  No ropes, cables, 
or guys shall be fastened or attached to any trees for anchorage unless 
specifically authorized.  Where such special emergency use is permitted, 
the Contractor shall provide effective protection for land and vegetation 
resources at all times.

1.7.1.1   Work Area Limits

Prior to any construction, the Contractor shall mark the areas that are not 
required to accomplish all work to be performed under this contract.  
Isolated areas within the general work area which are to be saved and 
protected shall also be marked or fenced.  Monuments and markers shall be 
protected before construction operations begin.  Where construction 
operations are to be conducted during darkness, the markers shall still 
remain visible.  The Contractor shall convey to his personnel the purpose 
of marking and/or protection of all necessary objects.  Damage to protected 
areas/objects shall be repaired immediately by the Contractor at no 
additional cost to the Government.

1.7.1.2   Protection of Landscape

Trees, shrubs, grasses, landforms, and other landscape features indicated 
and defined on the drawings to be preserved shall be clearly identified by 
marking, fencing, wrapping, or any other approved techniques.

1.7.1.3   Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion 
and control sedimentation at all times including, but not limited to, the 
following:
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a.  Control of Runoff:  Runoff from the construction site shall be 
controlled by construction of diversion ditches, benches, and silt 
basins; by checking dams and berms to reduce the velocity and 
divert runoff to protected drainage courses; and by any measures 
required by area-wide plans approved under Paragraph 208 of the 
Clean Water Act.

1.7.1.4   Disposal of Chemical Waste

The Contractor is responsible for the proper use, storage, and disposal of 
chemical material and waste in accordance with Fort Bragg Regulation 200-2. 
The PWBC Environmental/Natural Resources Division has established the 
following requirements in order for the post to remain in compliance with 
hazardous waste requirements as established by both State of North Carolina 
and Federal environmental laws:

a.  Compatible Containers:  Chemical waste shall be contained and 
stored in aboveground compatible containers.  Hazardous wastes 
shall not be stored underground.  Any release or spill to the 
environment will be immediately reported to the Contracting 
Officer, PWBC Fire Department at telephone (910) 396-8112 and to 
the PWNC Environmental/Natural Resources Division at telephone 
(910) 396-3341.

b.  Recycling:  The Contractor is encouraged to provide for recycling 
of waste through the Defense Reutilization and Marketing Office, 
Fort Bragg.

c.  Chemical Analysis:  The Contractor is responsible for obtaining 
chemical analysis of all chemical waste.  All chemical waste shall 
be disposed of in accordance with Fort Bragg's Waste Analysis 
Plan.  Sampling of suspected hazardous waste is required to 
determine the hazardous waste characterization of the material.  
The Contractor is required to notify the Contracting Officer 1 day 
before the samples are taken.  Samples shall be delivered by the 
Contracting Officer to the PWBC Environmental/Natural Resources 
Division for transmittal to an independent analytical laboratory.  
The laboratory shall be listed in the Environmental Protection 
Plan approved by the Contracting Officer and PWBC 
Environmental/Natural Resources Division.

d.  Nonhazardous Waste:  Waste that has been certified as nonhazardous 
waste may be removed off the project site by the Contractor.  This 
waste shall be disposed of in accordance with all applicable State 
of North Carolina requirements and U.S. Army Center for Health 
Promotion and Preventive Medicine (CHPPM) guidance.  The 
Contractor shall address the disposal method and location of the 
disposal site for each chemical waste in the Environmental 
Protection Plan for the project.

e.  Hazardous Waste:  The Contractor may not normally remove hazardous 
waste from Fort Bragg.  Removal shall be performed by a licensed 
hazardous waste firm.  The hazardous waste contractor shall 
prepare the hazardous waste manifest form for signature by the 
Environmental/Natural Resources Division before each shipment of 
hazardous waste.  Refer to Fort Bragg Regulation 200-2.

f.  Labeling:  Each container of hazardous waste shall be immediately 
labeled with a hazardous waste label and marked with the current 
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date once any hazardous waste is put in the container.  The 
Contractor shall keep the containers closed and inspect them 
weekly for signs of rust or deterioration.  Inspection results 
shall be documented.  Additionally, the U.S. Department of 
Transportation shipping name shall be marked on each container 
before it is removed from Fort Bragg.  Refer to Fort Bragg 
Regulation 200-2.

g.  Training:  The Contractor shall ensure that all of his employees 
who handle hazardous waste are trained in the management 
requirements for hazardous waste.  Two hours of on-the-job 
training by the Environmental/Natural Resources Division will be 
scheduled for the first Wednesday of each month.  All Contractor 
employees physically handling or managing waste media shall 
receive this training.  Refer to Fort Bragg Regulation 200-2.

1.7.1.5   Disposal of Discarded Materials

Discarded materials, other than those which can be included in the solid 
waste category, will be handled as directed by the Contracting Officer.  
Construction and demolition debris shall be disposed of at the Fort Bragg 
demolition landfill on Lamont Road, and materials contaminated by asbestos 
or lead paint shall be contained and disposed of in the asbestos section of 
the demolition landfill.  Ceramic tile shall be disosed of in the concrete 
stockpile section of the demolition landfill.  A permit from the PWBC 
Environmental/Natural Resources Division is required to dispose of 
materials in the landfills on post.

1.7.2   Preservation and Recovery of Historical, Archaeological, and Cultural 
Resources

Existing historical, archaeological, and cultural resources within the 
Contractor's work area will be designated by the Contracting Officer and 
precautions taken to preserve all significant resources as they existed at 
the time they were pointed out to the Contractor.  The Contracting 
Officer's guidance shall be taken from the recommendations of the cultural 
resources survey produced for the project area by the Savannah District, 
U.S. Army Corps of Engineers.  The Contractor shall install all protection 
for resources designated on the drawings and shall be responsible for their 
preservation during this contract.

1.7.2.1   Artifacts Discovered During Construction

Any unforeseen historical or archaeological finds encountered during 
Contractor operations shall be justification to cease all activity in the 
affected area.  The Contracting Officer shall be promptly notified and 
shall notify the PWBC Environmental/Natural Resources Division.  The 
Government will determine the significance of the findings, if necessary, 
after consultation with the North Carolina State Historic Preservation 
Officer, prior to authorizing the Contractor to resume operations in that 
area.

1.7.2.2   Cultural Resources Protected by Law

Cultural resources on Federal property are protected and managed by the 
Archaeological Resources Protection Act of 1979, and other applicable laws. 
Artifacts may be collected on Fort Bragg only after approval by the 
Contracting Officer and the PWBC Environmental/Natural Resources office as 
part of a controlled research design for scientific and cultural purposes.  
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Collection for personal use is not authorized.  Conviction subjects the 
violator to civil and criminal penalties.

1.7.3   Protection of Water Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.  
Special management techniques shall be implemented to control water 
pollution by any construction activities which are included in the 
performance of this contract.

1.7.4   Protection of Air Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to minimize pollution of air resources.  All 
activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict 
accordance with all State of North Carolina and Federal emission and 
performance laws and standards.  Ambient Air Quality Standards set by the 
Environmental Protection Agency (EPA) shall be maintained for all 
construction operations and activities.  The Contractor shall have 
sufficient functional equipment available to accomplish the task.

1.7.4.1   Particulates

Dust particles, aerosols, and gaseous byproducts from all construction 
activities and the processing and preparing of materials, such as from 
asphaltic batch plants, shall be controlled at all times.

1.7.4.2   Odors

Odors shall be controlled at all times for all construction activities, 
processing, and preparation of materials.

1.7.4.3   Air Quality

Monitoring of air quality shall be the responsibility of the Contractor.  
All air areas affected by the construction activities shall be monitored by 
the Contractor when directed by the Contracting Officer.

1.7.5   Reduction of Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize disturbances caused by excessive noise.  Equipment 
shall have properly operating noise-muffling devices for the entire length 
of the contract.

1.8   POST-CONSTRUCTION CLEANUP

The Contractor shall be responsible for cleaning up all areas affected by 
the construction and restore them back to at least their original condition 
to include landscaping; planting of trees, grass, and shrubs damaged by 
construction; and raking and disposal of debris such as roofing shingles, 
paper, nails, glass, sheet metal, bricks, and waste concrete.  Backfilled 
areas shall be machine compacted and replanted with grass.  Construction 
debris shall be removed and properly disposed of.  Culverts and drainage 
ditches with sediment from the construction area shall be cleared routinely 
to maintain proper drainage and recleaned prior to completion of the 
contract.
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1.9   RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed 
during construction operations outside the limits of the approved work 
areas.  Such restoration shall be in accordance with the Environmental 
Protection Plan submitted for approval to the Contracting Officer.  This 
work will be accomplished at the Contractor's expense.

1.10   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable 
pollution control devices for the duration of the contract or for the 
length of time construction activities produce the particular pollutant.

1.10.1   Erosion Control Devices

The Contractor shall immediately repair any damaged erosion control 
structures, such as silt fences, and remove accumulated sediment.

1.10.2   Storm Drains

The Contractor shall ensure sediment does not block storm drains.  The 
Contractor shall be responsible for cleaning storm drains blocked due to 
erosion of sediment off site.

1.11   TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental 
protection.  The training shall include methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, and installation and care of facilities (vegetative covers and 
instruments required for monitoring purposes) to ensure adequate and 
continuous environmental pollution control.  Such training shall be 
completed before contract work begins.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

        -- End of Section --
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SECTION 02220

DEMOLITION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.6 (1990) Safety Requirements for Demolition 
Operations

AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)

ARI Guideline K (1997) Containers for Recovered 
Fluorocarbon Refrigerants

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 82 Protection of Stratospheric Ozone; 
Refrigerant Recycling

49 CFR 173.301 Shipment of Compressed Gas Cylinders

U.S. DEFENSE LOGISTICS AGENCY (DLA)

DLA 4145.25 (June 2000) Storage and Handling of 
Liquefied and Compressed Gases and Their 
Full and Empty Cylinders

U.S. DEPARTMENT OF DEFENSE (DOD)

DOD 4000.25-1-M Requisitioning and Issue Procedures

MIL-STD-129 (Rev. N) Marking for Shipment and Storage

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

1.2   GENERAL REQUIREMENTS

Do not begin demolition until authorization is received from the 
Contracting Officer.  Remove rubbish and debris from the project site; do 
not allow accumulations inside or outside the building.  The work includes 
demolition and removal of resulting rubbish and debris.  Rubbish and debris 
shall be removed from Government property daily, unless otherwise directed, 
to avoid accumulation at the demolition site.  Materials that cannot be 
removed daily shall be stored in areas specified by the Contracting 
Officer.  In the interest of occupational safety and health, the work shall 
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be performed in accordance with EM 385-1-1, Section 23, Demolition, and 
other applicable Sections.  In the interest of conservation, salvage shall 
be pursued to the maximum extent possible (in accordance with Section 01572 
CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT, if applicable); salvaged 
items and materials shall be disposed of as specified.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Work Plan

The procedures proposed for the accomplishment of the work.  The 
procedures shall provide for safe conduct of the work, including 
procedures and methods to provide necessary supports, lateral 
bracing and shoring when required, protection of property which is 
to remain undisturbed, coordination with other work in progress, 
and timely disconnection of utility services.  The procedures 
shall include a detailed description of the methods and equipment 
to be used for each operation, and the sequence of operations in 
accordance with EM 385-1-1.

SD-07 Certificates

Demolition plan

Notifications

Submit proposed demolition and removal procedures to the 
Contracting Officer for approval before work is started.

1.4   REGULATORY AND SAFETY REQUIREMENTS

Comply with federal hauling and disposal regulations.  In addition to the 
requirements of the "Contract Clauses," safety requirements shall conform 
with ANSI A10.6.

1.4.1   Notifications

Furnish timely notification of demolition and renovation projects to the 
Contracting Officer in writing 10 working days prior to the commencement of 
work.

1.5   DUST AND DEBRIS CONTROL

Prevent the spread of dust and debris to occupied portions of the building 
and avoid the creation of a nuisance or hazard in the surrounding area.  Do 
not use water if it results in hazardous or objectionable conditions such 
as, but not limited to, ice, flooding, or pollution in general and at 
occupied portions of building in particular.
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1.6   PROTECTION

1.6.1   Traffic Control Signs

Where pedestrian and driver safety is endangered in the area of removal 
work, use traffic barricades with flashing lights.  Notify the Contracting 
Officer prior to beginning such work.

1.6.2   Existing Work

Before beginning any demolition work, the Contractor shall survey the site 
and existing building, and examine the drawings and specifications to 
determine the extent of the work and prepare and submit a work plan.  The 
Contractor shall take necessary precautions to avoid damage to existing 
items to remain in place; any damaged items shall be repaired or replaced 
as approved by the Contracting Officer.  The Contractor shall take 
necessary precautions to avoid damage to occupied portions of building; any 
damage shall be repaired or replaced as approved by the Contracting 
Officer.  The Contractor shall coordinate the work of this section with all 
other work and shall construct and maintain shoring, bracing, and supports 
as required.  The Contractor shall ensure that structural elements are not 
overloaded and shall be responsible for increasing structural supports or 
adding new supports as may be required as a result of any cutting, removal, 
or demolition work performed under this contract.  Do not overload 
structural elements.  Provide new supports and reinforcement for existing 
construction weakened by demolition or removal work.  Repairs, 
reinforcement, or structural replacement must have Contracting Officer 
approval.

1.6.3   Weather Protection

For portions of the building to remain, protect building interior and 
materials and equipment from the weather at all times.  Where removal of 
existing roofing is necessary to accomplish work, have materials and 
workmen ready to provide adequate and temporary covering of exposed areas 
so as to ensure effectiveness and to prevent displacement.

1.6.4   Trees

Trees within the project site which might be damaged during demolition, and 
which are indicated to be left in place, shall be protected by a 6 foot 
high fence.  The fence shall be securely erected a minimum of 5 feet from 
the trunk of individual trees or follow the outer perimeter of branches or 
clumps of trees.  Any tree designated to remain that is damaged during the 
work under this contract shall be replaced in kind or as approved by the 
Contracting Officer.

1.6.5   Facilities

Protect electrical and mechanical services and utilities.  Where removal of 
existing utilities and pavement is specified or indicated, provide approved 
barricades, temporary covering of exposed areas, and temporary services or 
connections for electrical and mechanical utilities.  Floors, roofs, walls, 
columns, pilasters, and other structural components that are designed and 
constructed to stand without lateral support or shoring, and are determined 
to be in stable condition, shall remain standing without additional 
bracing, shoring, of lateral support until demolished, unless directed 
otherwise by the Contracting Officer.  The Contractor shall ensure that no 
elements determined to be unstable are left unsupported and shall be 
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responsible for placing and securing bracing, shoring, or lateral supports 
as may be required as a result of any cutting, removal, or demolition work 
performed under this contract.

 
1.6.6   Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the 
condition of the materials being demolished and take immediate action to 
protect all personnel working in and around the demolition site.

1.7   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted.

1.8   REQUIRED DATA

Demolition plan shall include procedures for coordination with other work 
in progress, a disconnection schedule of utility services, and a detailed 
description of methods and equipment to be used for each operation and of 
the sequence of operations.

1.9   ENVIRONMENTAL PROTECTION

The work shall comply with the requirements of Section 01355 ENVIRONMENTAL 
PROTECTION.

1.10   USE OF EXPLOSIVES

Use of explosives will not be permitted.

1.11   EXISTING CONDITIONS PHOTOS

The Contractor shall furnish the Contracting Officer photos of the work 
area prior to commencing work to document the existing conditions of 
finishes.  Upon completion of work the Contractor shall furnish additional 
photos to confirm that the existing finishes to remain have been left in 
equal to or better condition than those documented by the original photos.

The photographic work shall be performed by a qualified, established, 
commercial photographer.  The photographs shall be 8-inch by 10-inch color 
prints.  Each photograph shall be identified showing date made, contract 
title and number and brief description of work depicted.  The identifying 
data shall be placed on the back of the prints.  Once coy of each 
photograph and corresponding negative shall be furnished to the Contracting 
Officer.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

3.1   EXISTING FACILITIES TO BE REMOVED

3.1.1   Structures

Interior walls, other than retaining walls and partitions, shall be removed 
to top of concrete slab on ground.  Basement slabs shall be broken up to 
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permit drainage.

3.1.2   Electrical Distribution and Related Equipment

Remove existing electrical circuits and related equipment as indicated.  
Terminate all circuits in a manner conforming to the nationally recognized 
codes and approved by the Contracting Officer.

3.1.3   Paving and Slabs

Remove concrete and asphaltic concrete paving and slabs including aggregate 
base to a depth of 12 inches below existing adjacent grade.  Provide neat 
sawcuts at limits of pavement removal as indicated.

3.1.4   Roofing
*1
Remove existing roof system and associated components to extent required by 
the Work.  Cut existing membrane and insulation along straight lines.  
Remove roofing system and insulation without damaging the roof deck.  
Sequence work to minimize building exposure between demolition and new roof 
materials installation.  Install temporary roofing and flashing as 
necessary to maintain a watertight condition throughout the course of the 
work.  Remove temporary work prior to installation of permanent roof system 
materials unless approved otherwise by the Contracting Officer.  Make 
provisions for worker safety during demolition and installation of new 
materials as described in paragraphs entitled "Statements" and "Regulatory 
and Safety Requirements."  Sequence the work to minimize hazard to workers. 
Contractor shall provide one year warranty for all new patchwork.

3.1.5   Concrete

Saw concrete along straight lines to a depth of not less than 2 inches.  
Make each cut in walls perpendicular to the face and in alignment with the 
cut in the opposite face.  Break out the remainder of the concrete provided 
that the broken area is concealed in the finished work, and the remaining 
concrete is sound.  At locations where the broken face cannot be concealed, 
grind smooth or saw cut entirely through the concrete.

3.1.6   Patching

Where new work is to be applied to existing surfaces, perform removals and 
patching in a manner to produce surfaces suitable for receiving new work.  
Finished surfaces of patched area shall be flush with the adjacent existing 
surface and shall match the existing adjacent surface as closely as 
possible as to texture and finish.  Patching shall be as specified and 
indicated.

3.1.7   Air Conditioning Equipment

Remove air conditioning equipment without releasing chlorofluorocarbon 
refrigerants to the atmosphere in accordance with the Clean Air Act 
Amendment of 1990.  Recover all refrigerants prior to removing air 
conditioning equipment and dispose of in accordance with the paragraph 
entitled "Disposal of Ozone Depleting Substance (ODS)."  Turn in salvaged 
Class I ODS refrigerants as specified in paragraph, "Salvaged Materials and 
Equipment."
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3.1.8   Cylinders and Canisters

Remove all fire suppression system cylinders and canisters and dispose of 
in accordance with the paragraph entitled "Disposal of Ozone Depleting 
Substance (ODS)."

3.1.9   Doors

Remove doors, store on-site, and protect from damage.  Contracting Officer 
will arrange for pick-up to be coordinated with the Contractor.

3.1.10   Scrap Metal

Store scrap metal on-site within a designated area.  Contracting Officer 
will arrange for pick-up to be coordinated with the Contractor.

3.2   FILLING

Holes, open basements and other hazardous openings shall be filled in 
accordance with Section 02315 EXCAVATION, FILLING AND BACKFILLING FOR 
BUILDINGS.

3.3   DISPOSITION OF MATERIAL

3.3.1   Title to Materials

Except where specified in other sections, all materials and equipment 
removed shall become the property of the Contractor and shall be removed 
from Government property.  Title to materials resulting from demolition, 
and materials and equipment to be removed, is vested in the Contractor upon 
approval by the Contracting Officer of the Contractor's demolition and 
removal procedures, and authorization by the Contracting Officer to begin 
demolition.  The Government will not be responsible for the condition or 
loss of, or damage to, such property after contract award.  Materials and 
equipment shall not be viewed by prospective purchasers or sold on the site.

3.3.2   Salvaged Materials and Equipment

Contractor shall salvage items and material to the maximum extent possible.

Contractor shall salvage doors for use by the Contracting Officer.

Contracor shall store scrap metal for delivery to and use by the 
Contracting Officer.

Material salvaged for the Contractor shall be stored as approved by the 
Contracting Officer and shall be removed from Government property before 
completion of the contract.  Material salvaged for the Contractor shall not 
be sold on the site.

Remove and capture all Class I ODS refrigerants in accordance with the 
Clean Air Act Amendment of 1990, and dispose of as directed by the 
Contracting Officer.

3.3.3   Disposal of Ozone Depleting Substance (ODS)

Class I and Class II ODS are defined in Section, 602(a) and (b), of The 
Clean Air Act.  Prevent discharge of Class I and Class II ODS to the 
atmosphere.  Place recovered ODS in cylinders meeting ARI Guideline K 
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suitable for the type ODS (filled to no more than 80 percent capacity) and 
provide appropriate labeling.  Recovered ODS shall be turned over to the 
Contracting Officer.  Products, equipment and appliances containing ODS in 
a sealed, self-contained system (e.g. residential refrigerators and window 
air conditioners) shall be disposed of in accordance with 40 CFR 82.

3.3.3.1   Special Instructions

Each container shall have in it no more than one type of ODS.  A 
warning/hazardous label shall be applied to the containers in accordance 
with Department of Transportation regulations.  All cylinders including but 
not limited to fire extinguishers, spheres, or canisters containing an ODS 
shall have a tag with the following information:

a.  Activity name and unit identification code

b.  Activity point of contact and phone number

c.  Type of ODS and pounds of ODS contained

d.  Date of shipment

e.  Naval stock number (for information, call (804) 279-4525).

3.3.3.2   Fire Suppression Containers

Fire suppression system cylinders and canisters with electrical charges or 
initiators shall be deactivated prior to shipment.  Also, safety caps shall 
be used to cover exposed actuation mechanisms and discharge ports on these 
special cylinders.

3.3.4   Transportation Guidance

Shipment of all ODS containers shall be in accordance with MIL-STD-129, DLA 
4145.25 (also referenced one of the following:  Army Regulation 700-68, 
Naval Supply Instruction 4440.128C, Marine Corps Order 10330.2C, and Air 
Force Regulation 67-12), 49 CFR 173.301, and DOD 4000.25-1-M.

3.3.5   Unsalvageable Material

Concrete, masonry, and other noncombustible material, except concrete 
permitted to remain in place, shall be disposed of in the disposal area 
located at Ft. Bragg, as directed by the Contracting Officer.  Combustible 
material shall be disposed of in the sanitary fill area located at Ft. 
Bragg, as directed by the Contracting Officer.

3.4   CLEANUP

Debris and rubbish shall be removed from areas within the building to be 
covered over by new work.  Debris shall be removed and transported in a 
manner that prevents spillage on streets or adjacent areas.  Local 
regulations regarding hauling and disposal shall apply.

       -- End of Section --
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SECTION 03307

CONCRETE FOR MINOR STRUCTURES

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ACI INTERNATIONAL (ACI)

ACI 308 (1992; R 1997) Standard Practice for 
Curing Concrete

ACI 318/318R (1999) Building Code Requirements for 
Structural Concrete and Commentary

ACI 347R (1994; R 1999) Guide to Formwork for 
Concrete

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 143/C 143M (2000) Slump of Hydraulic Cement Concrete

ASTM C 150 (1999a) Portland Cement

ASTM C 171 (1997a) Sheet Materials for Curing Concrete

ASTM C 172 (1999) Sampling Freshly Mixed Concrete

ASTM C 231 (1997el) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 309 (1998a) Liquid Membrane-Forming Compounds 
for Curing Concrete

ASTM C 31/C 31M (2000e1) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 33 (1999ae1) Concrete Aggregates

ASTM C 39/C 39M (2001) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 494/C 494M (1999ae1) Chemical Admixtures for Concrete

ASTM C 618 (2000) Coal Fly Ash and Raw or Calcined 
Natural Pozzolan for Use as a Mineral 
Admixture in Concrete

ASTM C 685 (2000) Concrete Made by Volumetric 
Batching and Continuous Mixing
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ASTM C 94/C 94M (2000e2) Ready-Mixed Concrete

ASTM D 75 (1987; R 1997) Sampling Aggregates

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 400 (1963) Requirements for Water for Use in 
Mixing or Curing Concrete

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

 Water-Reducing or Retarding Admixture; G  RE
Curing Materials; G  RE

 
Manufacturer's literature is available from suppliers which 
demonstrates compliance with applicable specifications for the 
above materials.

Batching and Mixing Equipment; G  RE

Batching and mixing equipment will be accepted on the basis of 
manufacturer's data which demonstrates compliance with the 
applicable specifications.

Conveying and Placing Concrete; G  RE

The methods and equipment for transporting, handling, depositing, 
and consolidating the concrete shall be submitted prior to the 
first concrete placement.

 SD-06 Test Reports

Aggregates; G  RE

Aggregates will be accepted on the basis of certificates of 
compliance and test reports that show the material(s) meets the 
quality and grading requirements of the specifications under which 
it is furnished.

Concrete Mixture Proportions; G  RE

Ten days prior to placement of concrete, the contractor shall 
submit the mixture proportions that will produce concrete of the 
quality required.  Applicable test reports shall be submitted to 
verify that the concrete mixture proportions selected will produce 
concrete of the quality specified.

SD-07 Certificates

Cementitious Materials; G  RE
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Certificates of compliance attesting that the concrete materials 
meet the requirements of the specifications shall be submitted in 
accordance with the Special Clause "CERTIFICATES OF COMPLIANCE".  
Cementitious material will be accepted on the basis of a 
manufacturer's certificate of compliance, accompanied by mill test 
reports that the material(s) meet the requirements of the 
specification under which it is furnished.

Aggregates; G  RE

Aggregates will be accepted on the basis of certificates of 
compliance and tests reports that show the material(s) meet the 
quality and grading requirements of the specifications under which 
it is furnished.

1.3   UNIT PRICES

1.3.1   Concrete

1.3.1.1   Payment

All costs associated with manufacturing, furnishing, delivering, placing, 
finishing, and curing of concrete for the various items of the schedule, 
which price shall include the cost of all formwork.  Payment for concrete 
for which payment is made as a lump sum is to be included in this unit 
price payment item.

1.3.1.2   Measurement

Concrete will be measured for payment on the basis of the actual volume of 
concrete within the pay lines of the structures as indicated.  Measurement 
of concrete placed against the sides of any excavation without the use of 
intervening forms will be made only within the pay lines of the structure.  
No deductions will be made for rounded or beveled edge, for space occupied 
by meal work, for electrical conduits or timber, or for voids or embedded 
items that are either less than 5 cubic feet in volume or 1 square foot in 
cross section.

1.3.1.3   Unit of Measure

Unit of measure:  cubic yard.

1.4   DESIGN AND PERFORMANCE REQUIREMENTS

The Government will maintain the option to sample and test aggregates and 
concrete to determine compliance with the specifications.  The Contractor 
shall provide facilities and labor as may be necessary to assist the 
Government in procurement of representative test samples.  Samples of 
aggregates will be obtained at the point of batching in accordance with 
ASTM D 75.  Concrete will be sampled in accordance with ASTM C 172.  Slump 
and air content will be determined in accordance with ASTM C 143/C 143M and 
ASTM C 231, respectively, when cylinders are molded.  Compression test 
specimens will be made, cured, and transported in accordance with ASTM C 
31/C 31M.  Compression test specimens will be tested in accordance with 
ASTM C 39/C 39M.  Samples for strength tests will be taken not less than 
once each shift in which concrete is produced.  A minimum of three 
specimens will be made from each sample; two will be tested at 28 days (90 
days if pozzolan is used) for acceptance, and one will be tested at 7 days 
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for information.

1.4.1   Strength

Acceptance test results will be the average strengths of two specimens 
tested at 28 days (90 days if pozzolan is used).  The strength of the 
concrete will be considered satisfactory so long as the average of three 
consecutive acceptance test results equal or exceed the specified 
compressive strength, f'c, and no individual acceptance test result falls 
below f'c by more than 500 psi.

1.4.2   Construction Tolerances

A Class "C" finish shall apply to all surfaces except those specified to 
receive a Class "D" finish.  A Class "D" finish shall apply to all surfaces 
which will be permanently concealed after construction.  The surface 
requirements for the classes of finish required shall be as specified in 
ACI 347R.

1.4.3   Concrete Mixture Proportions
*2
Concrete mixture proportions shall be the responsibility of the Contractor. 
Mixture proportions shall include the dry weights of cementitious 
material(s); the nominal maximum size of the coarse aggregate; the specific 
gravities, absorptions, and saturated surface-dry weights of fine and 
coarse aggregates; the quantities, types, and names of admixtures; and 
quantity of water per cubic yard of concrete.  All materials included in 
the mixture proportions shall be of the same type and from the same source 
as will be used on the project.  Specified compressive strength f'c shall be
3,0004,000 psi at 28 days (90 days if pozzolan is used).  The maximum 
nominal size coarse aggregate shall be 3/4 inch, in accordance with ACI 
318/318R.  The air content shall be between 4.5 and 7.5 percent.  The slump 
shall be between 2 and 5 inches.  The maximum water cement ratio shall be 
0.50.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Cementitious Materials

Cementitious materials shall conform to the appropriate specifications 
listed:

2.1.1.1   Portland Cement

ASTM C 150, Type I or II, except that the tricalcium aluminate of the Type 
I cement shall be limited to 15 percent.

2.1.1.2   Pozzolan

Pozzolan shall conform to ASTM C 618, Class C or F, including requirements 
of Tables 1A and 2A.

2.1.2   Aggregates

Aggregates shall meet the quality and grading requirements of ASTM C 33 
Class Designations 4M or better.
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2.1.3   Admixtures

Admixtures to be used, when required or approved, shall comply with the 
appropriate specification listed.  Chemical admixtures that have been in 
storage at the project site for longer than 6 months or that have been 
subjected to freezing shall be retested at the expense of the contractor at 
the request of the Contracting Officer and shall be rejected if test 
results are not satisfactory.

2.1.3.1   Water-Reducing or Retarding Admixture

Water-reducing or retarding admixture shall meet the requirements of ASTM C 
494/C 494M, Type A, B, or D.

2.1.4   Water

Water for mixing and curing shall be fresh, clean, potable, and free from 
injurious amounts of oil, acid, salt, or alkali, except that unpotable 
water may be used if it meets the requirements of COE CRD-C 400.

2.1.5   Curing Materials

Curing materials shall conform to the following requirements.

2.1.5.1   Impervious Sheet Materials

Impervious sheet materials, ASTM C 171, type optional, except polyethylene 
film, if used, shall be white opaque.

2.1.5.2   Membrane-Forming Curing Compound

ASTM C 309, Type 1-D or 2, except that only a styrene acrylate or 
chlorinated rubber compound meeting Class B requirements shall be used for 
surfaces that are to be painted or floors that are to receive adhesive 
applications of resilient flooring.  The curing compound selected shall be 
compatible with any subsequent paint or flooring specified.

PART 3   EXECUTION

3.1   PREPARATION

3.1.1   General

Construction joints shall be prepared to expose coarse aggregate, and the 
surface shall be clean, damp, and free of laitance.  Ramps and walkways, as 
necessary, shall be constructed to allow safe and expeditious access for 
concrete and workmen.  Standing or flowing water, loose particles, debris, 
and foreign matter shall have been removed.  Spare vibrators shall be 
available.  The entire preparation shall be accepted by the Government 
prior to placing.

3.1.2   Production of Concrete

3.1.2.1   Ready-Mixed Concrete

Ready-mixed concrete shall conform to ASTM C 94/C 94M except as otherwise 
specified.
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3.1.2.2   Concrete Made by Volumetric Batching and Continuous Mixing

Concrete made by volumetric batching and continuous mixing shall conform to 
ASTM C 685.

3.1.2.3   Batching and Mixing Equipment

The contractor shall have the option of using an on-site batching and 
mixing facility.  The facility shall provide sufficient batching and mixing 
equipment capacity to prevent cold joints.  The method of measuring 
materials, batching operation, and mixer shall be submitted for review.  
On-site plant shall conform to the requirements of either ASTM C 94/C 94M 
or ASTM C 685.

3.2   CONVEYING AND PLACING CONCRETE

Conveying and placing concrete shall conform to the following requirements.

3.2.1   General

Concrete placement shall not be permitted when weather conditions prevent 
proper placement and consolidation without approval.  When concrete is 
mixed and/or transported by a truck mixer, the concrete shall be delivered 
to the site of the work and discharge shall be completed within 1-1/2 hours 
or 45 minutes when the placing temperature is 85 degrees F or greater 
unless a retarding admixture is used.  Concrete shall be conveyed from the 
mixer to the forms as rapidly as practicable by methods which prevent 
segregation or loss of ingredients.  Concrete shall be in place and 
consolidated within 15 minutes after discharge from the mixer.  Concrete 
shall be deposited as close as possible to its final position in the forms 
and be so regulated that it may be effectively consolidated in horizontal 
layers 18 inches or less in thickness with a minimum of lateral movement.  
The placement shall be carried on at such a rate that the formation of cold 
joints will be prevented.

3.2.2   Consolidation

Each layer of concrete shall be consolidated by rodding, spading, or 
internal vibrating equipment.  Internal vibration shall be systematically 
accomplished by inserting the vibrator through the fresh concrete in the 
layer below at a uniform spacing over the entire area of placement.  The 
distance between insertions shall be approximately 1.5 times the radius of 
action of the vibrator and overlay the adjacent, just-vibrated area by a 
few inches.  The vibrator shall penetrate rapidly to the bottom of the 
layer and at least 6 inches into the layer below, if such a layer exists.  
It shall be held stationary until the concrete is consolidated and then 
withdrawn slowly at the rate of about 3 inches per second.

3.2.3   Cold-Weather Requirements

No concrete placement shall be made when the ambient temperature is below 
35 degrees F or if the ambient temperature is below 40 degrees F and 
falling.  Suitable covering and other means as approved shall be provided 
for maintaining the concrete at a temperature of at least 50 degrees F for 
not less than 72 hours after placing and at a temperature above freezing 
for the remainder of the curing period.  Salt, chemicals, or other foreign 
materials shall not be mixed with the concrete to prevent freezing.  Any 
concrete damaged by freezing shall be removed and replaced at the expense 
of the contractor.
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3.2.4   Hot-Weather Requirements

When the rate of evaporation of surface moisture, as determined by use of 
Figure 1 of ACI 308, is expected to exceed 0.2 pound per square foot per 
hour, provisions for windbreaks, shading, fog spraying, or covering with a 
light-colored material shall be made in advance of placement, and such 
protective measures shall be taken as quickly as finishing operations will 
allow.

3.3   FINISHING

3.3.1   General

No finishing or repair will be done when either the concrete or the ambient 
temperature is below 50 degrees F.

3.3.2   Finishing Unformed Surfaces

All unformed surfaces that are not to be covered by additional concrete or 
backfill shall be float finished to elevations flush with existing 
concrete, unless otherwise specified.  Surfaces to receive additional 
concrete or backfill shall be brought to the elevations shown and left as a 
true and regular surface.  Exterior surfaces shall be sloped for drainage 
unless otherwise shown.  Joints shall be carefully made with a jointing 
tool.  Unformed surfaces shall be finished to a tolerance of 3/8 inch for a 
float finish [and 5/16 inch for a trowel finish] as determined by a 10 foot 
straightedge placed on surfaces shown on the plans to be level or having a 
constant slope.  Finishing shall not be performed while there is excess 
moisture or bleeding water on the surface.  No water or cement shall be 
added to the surface during finishing.

3.3.2.1   Float Finish

Surfaces to be float finished shall be screeded and darbied or bullfloated 
to eliminate the ridges and to fill in the voids left by the screed.  In 
addition, the darby or bullfloat shall fill all surface voids and only 
slightly embed the coarse aggregate below the surface of the fresh 
concrete.  When the water sheen disappears and the concrete will support a 
person's weight without deep imprint, floating should be completed.  
Floating should embed large aggregates just beneath the surface, remove 
slight imperfections, humps, and voids to produce a plane surface, compact 
the concrete, and consolidate mortar at the surface.

3.3.2.2   Trowel Finish

A trowel finish shall be applied to all concrete to be left exposed or 
covered with tile.  Trowelling shall be done immediately following floating 
to provide a smooth, even, dense finish free from blemishes including 
trowel marks.  Finished surfaces shall be protected from damage during the 
construction period.

3.4   CURING AND PROTECTION

Beginning immediately after placement and continuing for at least 7 days, 
all concrete shall be cured and protected from premature drying, extremes 
in temperature, rapid temperature change, freezing, mechanical damage, and 
exposure to rain or flowing water.  All materials and equipment needed for 
adequate curing and protection shall be available and at the site of the 
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placement prior to the start of concrete placement.  Preservation of 
moisture for concrete surfaces not in contact with forms shall be 
accomplished by one of the following methods:

a.  Continuous sprinkling or ponding.

b.  Application of absorptive mats or fabrics kept continuously wet.

c.  Application of sand kept continuously wet.

d.  Application of impervious sheet material conforming to ASTM C 171.

e.  Application of membrane-forming curing compound conforming to ASTM 
C 309, Type 1-D, on surfaces permanently exposed to view and Type 
2 on other surfaces shall be accomplished in accordance with 
manufacturer's instructions.

The preservation of moisture for concrete surfaces placed against wooden 
forms shall be accomplished by keeping the forms continuously wet for 7 
days.  If forms are removed prior to end of the required curing period, 
other curing methods shall be used for the balance of the curing period.  
During the period of protection removal, the temperature of the air in 
contact with the concrete shall not be allowed to drop more than 25 degrees 
F within a 24 hour period.

3.5   TESTS AND INSPECTIONS

3.5.1   General

The individuals who sample and test concrete as required in this 
specification shall have demonstrated a knowledge and ability to perform 
the necessary test procedures equivalent to the ACI minimum guidelines for 
certification of Concrete Field Testing Technicians, Grade I.

3.5.2   Inspection Details and Frequency of Testing

3.5.2.1   Preparations for Placing

Construction joints shall be inspected in sufficient time prior to each 
concrete placement by the Contractor to certify that it is ready to receive 
concrete.

3.5.2.2   Air Content

Air content shall be checked at least once during each shift that concrete 
is placed.  Samples shall be obtained in accordance with ASTM C 172 and 
tested in accordance with ASTM C 231.

3.5.2.3   Slump

Slump shall be checked once during each shift that concrete is produced.  
Samples shall be obtained in accordance with ASTM C 172 and tested in 
accordance with ASTM C 143/C 143M.

3.5.2.4   Consolidation and Protection

The Contractor shall ensure that the concrete is properly consolidated, 
finished, protected, and cured.
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3.5.3   Action Required

3.5.3.1   Placing

The placing foreman shall not permit placing to begin until he has verified 
that an adequate number of acceptable vibrators, which are in working order 
and have competent operators, are available.  Placing shall not be 
continued if any pile is inadequately consolidated.

3.5.3.2   Air Content

Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and an adjustment shall be made to the 
dosage of the air-entrainment admixture.

3.5.3.3   Slump

Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and an adjustment should be made in the 
batch weights of water and fine aggregate.  The adjustments are to be made 
so that the water-cement ratio does not exceed that specified in the 
submitted concrete mixture proportion.

3.5.4   Reports

The results of all tests and inspections conducted at the project site 
shall be reported informally at the end of each shift and in writing weekly 
and shall be delivered within 3 days after the end of each weekly reporting 
period.  See Section 01451 CONTRACTOR QUALITY CONTROL.

       -- End of Section --
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SECTION 05120

STRUCTURAL STEEL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)

AISC ASD Manual (1989) Manual of Steel Construction 
Allowable Stress Design

AISC FCD (1995a) Quality Certification Program 
Description

AISC Design Guide No. 10 (1989) Erection Bracing of Low-Rise 
Structural Steel Frames 

AISC M013 (1983) Detailing for Steel Construction

AISC M016 (1989) ASD Manual of Steel Construction

AISC M017 (1992; Errata 1994) Connections

AISC S303 (1992) Steel Buildings and Bridges

AISC S329 (1985) Allowable Stress Design 
Specification for Structural Joints Using 
ASTM A325 or A490 Bolts

AISC S335 (1989) Structural Steel Buildings 
Allowable Stress Design and Plastic Design

AISC S340 (1992) Metric Properties of Structural 
Shapes with Dimensions According to ASTM 
A6M

ASME INTERNATIONAL (ASME)

ANSI/ASME B46.1 (1995) Surface Texture, (Surface 
Roughness, Waviness, and Lay)

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 6/A 6M (1998a) General Requirements for Rolled 
Structural Steel Bars, Plates, Shapes, and 
Sheet Piling

ASTM A 36/A 36M (2000a) Carbon Structural Steel

ASTM A 53 (1999; Rev. B) Pipe, Steel, Black and 
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Hot-Dipped, Zinc-Coated Welded and Seamless

ASTM A 307 (2001) Carbon Steel Bolts and Studs, 
60,000 psi Tensile Strength

ASTM A 325 (1997) Structural Bolts, Steel, Heat 
Treated, 120/105 ksi Minimum Tensile 
Strength

ASTM A 500 (1999) Cold-Formed Welded and Seamless 
Carbon Steel Structural Tubing in Rounds 
and Shapes

ASTM A 563 (1997) Carbon and Alloy Steel Nuts

ASTM A 992/A 992M (1998e1) Steel for Structural Shapes for 
Use in Building Framing

ASTM C 827 (1995; R 1997) Change in Height at Early 
Ages of Cylindrical Specimens from 
Cementitious Mixtures

ASTM C 1107 (1999) Packaged Dry, Hydraulic-Cement 
Grout (Nonshrink)

ASTM F 436 (2000) Hardened Steel Washers

ASTM F 844 (1998) Washers, Steel, Plain (Flat), 
Unhardened for General Use

ASTM F 959 (1999; Rev. A) Compressible-Washer-Type 
Direct Tension Indicators for Use with 
Structural Fasteners

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1 (2000) Structural Welding Code - Steel

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC SP 3 (1995) Power Tool Cleaning

SSPC SP 6 (1994) Commercial Blast Cleaning

SSPC Paint 25 (1991) Red Iron Oxide, Zinc Oxide, Raw 
Linseed Oil and Alkyd Primer (Without Lead 
and Chromate Pigments)

SSPC PA 1 (2000) Shop, Field, and Maintenance 
Painting

SSPC PS 13.01 (1991) Epoxy-Polyamide Painting System

1.2   SYSTEM DESCRIPTION

Provide the structural steel system, including shop primer, complete and 
ready for use.  Structural steel systems including design, materials, 
installation, workmanship, fabrication, assembly, erection, inspection, 
quality control, and testing shall be provided in accordance with AISC M016 
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and AISC M017 except as modified in this contract.

1.3   MODIFICATIONS TO REFERENCES

AISC M016, AISC M017, AISC S335, AISC S303, AISC S329, and AISC S340, 
except as modified in this section, shall be considered a part of AISC M016 
and AISC M017 and is referred to in this section as AISC M016 and AISC M017.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Erection drawings, including description of temporary supports; G  
AE

Fabrication drawings, including description of connections; G  AE

SD-03 Product Data

Shop primer

Include test report for Class B primer.

Structural steel

Submit documentation that structural steel shapes contain minimum 
90-percent recycled material, which includes 75-percent 
post-consumer steel.

SD-06 Test Reports

Class B coating

Bolts, nuts, and washers

Supply the certified manufacturer's mill reports which clearly 
show the applicable ASTM mechanical and chemical requirements 
together with the actual test results for the supplied fasteners.

SD-07 Certificates

Steel

Bolts, nuts, and washers

Shop primer

Welding electrodes and rods

Nonshrink grout

AISC Quality Certification
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Welding procedures and qualifications

1.5   AISC QUALITY CERTIFICATION

Work shall be fabricated in an AISC certified Category Sbd fabrication 
plant.

1.6   QUALITY ASSURANCE

1.6.1   Drawing Requirements

Submit fabrication drawings for approval prior to fabrication.  Prepare in 
accordance with AISC M013, AISC M016 and AISC M017.  Drawings shall not be 
reproductions of contract drawings.  Include complete information for the 
fabrication and erection of the structure's components, including the 
location, type, and size of bolts, welds, member sizes and lengths, 
connection details, blocks, copes, and cuts.  Use AWS standard welding 
symbols.  Shoring and temporary bracing shall be designed and sealed by a 
registered professional engineer and submitted for record purposes, with 
calculations, as part of the drawings.

1.6.2   Certifications

1.6.2.1   Erection Plan

Submit for record purposes.  Indicate the sequence of erection, temporary 
shoring and bracing, and a detailed sequence of welding, including each 
welding procedure required.

1.6.2.2   Welding Procedures and Qualifications

Prior to welding, submit certification for each welder stating the type of 
welding and positions qualified for, the code and procedure qualified 
under, date qualified, and the firm and individual certifying the 
qualification tests.  If the qualification date of the welding operator is 
more than one-year old, the welding operator's qualification certificate 
shall be accompanied by a current certificate by the welder attesting to 
the fact that he has been engaged in welding since the date of 
certification, with no break in welding service greater than 6 months.

1.7   ENVIRONMENTAL QUALITY ASSURANCE

Provide miscellaneous steel shapes that contain minimum 90 percent recycled 
material, which includes 75 percent post-consumer steel.

PART 2   PRODUCTS

2.1   STEEL

2.1.1   Structural Shapes for Use in Building Framing

a.  Wide flange shapes, ASTM A 992/A 992M.

b.  Carbon grade steel, except wide flange shapes, ASTM A 36/A 36M.

2.1.2   Structural Steel Tubing

ASTM A 500, Grade B.
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2.1.3   Steel Pipe

ASTM A 53, Type E or S, Grade B, weight class STD (Standard), unless 
otherwise indicated.

2.2   BOLTS, NUTS, AND WASHERS

Provide the following unless indicated otherwise.

2.2.1   Structural Steel and Structural Steel Tubing

2.2.1.1   Bolts

ASTM A 325, Type 1.  The bolt heads and the nuts of the supplied fasteners 
must be marked with the manufacturer's identification mark, the strength 
grade, and type specified by ASTM specifications.

2.2.1.2   Nuts

ASTM A 563, Grade and Style as specified in the applicable ASTM bolt 
standard.

2.2.1.3   Washers

ASTM F 436 washers for ASTM A 325 bolts..

2.2.2   Foundation Anchorage

2.2.2.1   Bolts

ASTM A 307 with heavy hex head.

2.2.2.2   Nuts

ASTM A 563, Grade A, hex style.

2.2.2.3   Washers

ASTM F 844.

2.3   STRUCTURAL STEEL ACCESSORIES

2.3.1   Welding Electrodes and Rods

AWS D1.1.

2.3.2   Nonshrink Grout

ASTM C 1107, with no ASTM C 827 shrinkage.  Grout shall be nonmetallic.

2.4   SHOP PRIMER

SSPC Paint 25, (alkyd primer) or SSPC PS 13.01 epoxy-polyamide, green 
primer (Form 150) type 1, except provide a Class B coating in accordance 
with AISC M016 and AISC M017 for slip critical joints.  Primer shall 
conform to Federal, State, and local VOC regulations.  If flash rusting 
occurs, re-clean the surface prior to application of primer.
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2.5   FABRICATION

2.5.1   Markings

Prior to erection, members shall be identified by a painted erection mark. 
Connecting parts assembled in the shop for reaming holes in field 
connections shall be match marked with scratch and notch marks.  Do not 
locate erection markings on areas to be welded.  Do not locate match 
markings in areas that will decrease member strength or cause stress 
concentrations.  Affix embossed tags to hot-dipped galvanized members.

2.5.2   Shop Primer

Shop prime structural steel, except as modified herein, in accordance with 
SSPC PA 1.  Do not prime steel surfaces embedded in concrete or surfaces 
within 0.5 inch of the toe of the welds prior to welding (except surfaces 
on which metal decking is to be welded).  If oversized holes are used, slip 
critical surfaces shall be primed with a Class B coating.  Prior to 
assembly, prime surfaces which will be concealed or inaccessible after 
assembly.  Do not apply primer in foggy or rainy weather; when the ambient 
temperature is below 45 degrees F or over 95 degrees F; or when the primer 
may be exposed to temperatures below 40 degrees F within 48 hours after 
application, unless approved otherwise by the Contracting Officer.

2.5.2.1   Cleaning

SSPC SP 6, except steel exposed in spaces above ceilings, attic spaces, 
furred spaces, and chases that will be hidden to view in finished 
construction may be cleaned to SSPC SP 3 when recommended by the shop 
primer manufacturer.  Maintain steel surfaces free from rust, dirt, oil, 
grease, and other contaminants through final assembly.

2.5.2.2   Primer

Apply primer to a minimum dry film thickness of 2.0 mil except provide the 
Class B coating for slip critical joints in accordance with the coating 
manufacturer's recommendations.  Repair damaged primed surfaces with an 
additional coat of primer.

PART 3   EXECUTION

3.1   FABRICATION

Fabrication shall be in accordance with the applicable provisions of AISC 
ASD Manual.  Fabrication and assembly shall be done in the shop to the 
greatest extent possible.  The fabricating plant shall be certified under 
the AISC FCD for Category Sbd structural steelwork.  Compression joints 
depending on contact bearing shall have a surface roughness not in excess 
of 500 micro inches as determined by ANSI/ASME B46.1, and ends shall be 
square within the tolerances for milled ends specified in ASTM A 6/A 6M.  
Structural steelwork, except surfaces of steel to be encased in concrete, 
surfaces to be field welded, and contact surfaces of slip critical 
high-strength bolted connections shall be prepared for painting in 
accordance with endorsement "P" of AISC FCD and primed with the specified 
paint.

3.2   ERECTION

a.  Erection of structural steel, except as indicated in item b. 
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below, shall be in accordance with the applicable provisions of 
AISC ASD Manual.  Erection plan shall be reviewed, stamped and 
sealed by a licensed structural engineer.

b.  For low-rise structural steel buildings (60 feet tall or less and 
a maximum of 2 stories), the erection plan shall conform to AISC 
S303 and the structure shall be erected in accordance withAISC 
Design Guide No. 10.

Provide for drainage in structural steel.  After final positioning of steel 
members, provide full bearing under base plates and bearing plates using 
nonshrink grout.  Place nonshrink grout in accordance with the 
manufacturer's instructions.

3.2.1   STORAGE

Material shall be stored out of contact with the ground in such manner and 
location as will minimize deterioration.

3.3   CONNECTIONS

Except as modified in this section, connections not detailed shall be 
designed in accordance with AISC S335.  Build connections into existing 
work.  Do not tighten anchor bolts set in concrete with impact torque 
wrenches.  Punch, subpunch and ream, or drill bolt holes.  Bolts, nuts, and 
washers shall be clean of dirt and rust, and lubricated immediately prior 
to installation.

3.3.1   Foundation Anchorage

ASTM A 307 bolts shall be tightened to a "snug tight" fit.  "Snug tight" is 
the tightness that exists when plies in a joint are in firm contact.  If 
firm contact of joint plies cannot be obtained with the full effort of a 
man using a spud wrench, contact the Contracting Officer for further 
instructions.

3.3.2   High-Strength Bolts

ASTM A 325 bolts shall be tightened to a "snug tight" fit, as defined in 
paragraph "Foundation Anchorage".  If oversized holes are used in any 
connections, then slip critical bolts shall be used for the connection.  
Provide load indicator washers for slip critical connections.  Direct 
tension indicator tightening, shall be the only acceptable tightening 
method.  For slip-critical connections, bolts shall be installed in 
connection holes and initially brought to a snug tight fit.  After the 
initial tightening procedure, bolts shall then be fully tensioned, 
progressing from the most rigid part of a connection to the free edges.

3.3.2.1   Installation of Load Indicator Washers (LIW)

ASTM F 959.  Where possible, the LIW shall be installed under the bolt head 
and the nut shall be tightened.  If the LIW is installed adjacent to the 
turned element, provide a flat ASTM F 436 washer between the LIW and nut 
when the nut is turned for tightening, and between the LIW and bolt head 
when the bolt head is turned for tightening.

3.4   WELDING

AWS D1.1.  Provide AWS D1.1 qualified welders, welding operators, and 
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tackers.

The contractor shall develop and submit the Welding Procedure 
Specifications (WPS) for all welding, including welding done using 
prequalified procedures.  Prequalified procedures may be submitted for 
information only; however, procedures that are not prequalified shall be 
submitted for approval.

3.4.1   Removal of Temporary Welds, Run-Off Plates, and Backing Strips

Removal is not required.

3.5   SHOP PRIMER REPAIR

Repair shop primer in accordance with the paint manufacturer's 
recommendation for surfaces damaged by handling, transporting, cutting, 
welding, or bolting.

3.5.1   Field Priming

For steel exposed to the weather, or located in building areas without HVAC 
for control of relative humidity and after erection, the field bolt heads 
and nuts, field welds, and any abrasions in the shop coat shall be cleaned 
and primed with paint of the same quality as that used for the shop coat.

3.6   FIELD QUALITY CONTROL

Perform field tests, and provide labor, equipment, and incidentals required 
for testing, except that electric power for field tests will be furnished 
as set forth in Division 1.  The Contracting Officer shall be notified in 
writing of defective welds, bolts, nuts, and washers within 7 working days 
of the date of weld inspection.

3.6.1   Welds

3.6.1.1   Visual Inspection

AWS D1.1.  Furnish the services of AWS-certified welding inspectors for 
fabrication and erection inspection and testing and verification 
inspections.  Welding inspectors shall visually inspect and mark welds, 
including fillet weld end returns.

3.6.2   Load Indicator Washers

3.6.2.1   Load Indicator Washer Compression

Load indicator washers shall be tested in place to verify that they have 
been compressed sufficiently to provide the 0.015 inch gap when the load 
indicator washer is placed under the bolt head and the nut is tightened, 
and to provide the 0.005 inch gap when the load indicator washer is placed 
under the turned element, as required by ASTM F 959.

3.6.3   High-Strength Bolts Requiring Pretensioning

3.6.3.1   Testing Bolt, Nut, and Washer Assemblies

Test a minimum of 3 bolt, nut, and washer assemblies from each mill 
certificate batch in a tension measuring device at the job site prior to 
the beginning of bolting start-up.  Demonstrate that the bolts and nuts, 
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when used together, can develop tension not less than the provisions 
specified in AISC S329, Table 4, depending on bolt size and grade.  The 
bolt tension shall be developed by tightening the nut.  A representative of 
the manufacturer or supplier shall be present to ensure that the fasteners 
are properly used, and to demonstrate that the fastener assemblies supplied 
satisfy the specified requirements.

3.6.3.2   Inspection

Inspection procedures shall be in accordance with AISC S329, Section 9.  
Confirm and report to the Contracting Officer that the materials meet the 
project specification and that they are properly stored.  Confirm that the 
faying surfaces have been properly prepared before the connections are 
assembled.  Observe the specified job site testing and calibration, and 
confirm that the procedure to be used provides the required tension.  
Monitor the work to ensure the testing procedures are routinely followed on 
joints that are specified to be fully tensioned.

3.6.3.3   Testing

The Government has the option to perform nondestructive tests on 5 percent 
of the installed bolts to verify compliance with pre-load bolt tension 
requirements.  The nondestructive testing will be done in-place using an 
ultrasonic measuring device or any other device capable of determining 
in-place pre-load bolt tension.  The test locations shall be selected by 
the Contracting Officer.  If more than 10 percent of the bolts tested 
contain defects identified by testing, then all bolts used from the batch 
from which the tested bolts were taken, shall be tested.  Retest new bolts 
after installation.

3.7   SPECIAL INSPECTION AND TESTING FOR SEISMIC-RESISTING SYSTEMS

Special inspections and testing for seismic-resisting systems and 
components shall be done in accordance with Section 01452 SPECIAL 
INSPECTION FOR SEISMIC-RESISTING SYSTEMS.

       -- End of Section --
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SECTION 05500

MISCELLANEOUS METAL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ALUMINUM ASSOCIATION (AA)

AA DAF-45 (1997) Designation System for Aluminum 
Finishes

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A14.3 (1992) Ladders - Fixed - Safety 
Requirements

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 123/A 123M (2002) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM A 36/A 36M (2000a) Carbon Structural Steel

ASTM A 500 (1999) Cold-Formed Welded and Seamless 
Carbon Steel Structural Tubing in Rounds 
and Shapes

ASTM A 53/A 53M (2001) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless

ASTM A 653/A 653M (2000) Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated 
(Galvannealed) by the Hot-Dip Process

ASTM A 924/A 924M (1999) General Requirements for Steel 
Sheet, Metallic-Coated by the Hot-Dip 
Process

ASTM E 814 (2000) Fire Tests of Through-Penetration 
Fire Stops

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1 (2000) Structural Welding Code - Steel

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)

NAAMM AMP 510 (1992) Metal Stairs Manual
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NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (1998; Errata 10-98-1) Portable Fire 
Extinguishers

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

CID A-A-344 (Rev B) Lacquer, Clear Gloss, Exterior, 
Interior 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Miscellaneous Metal Items

Detail drawings indicating material thickness, type, grade, and 
class; dimensions; and construction details.  Drawings shall 
include catalog cuts, erection details, manufacturer's descriptive 
data and installation instructions, and templates.  Detail 
drawings for the following items: access doors and panels.

SD-03 Product Data

Miscellaneous Metal Items

Submit documentation that miscellaneous steel shapes contain 
minimum 90-percent recycled material, which includes 75-percent 
consumer steel.

1.3   GENERAL REQUIREMENTS

The Contractor shall verify all measurements and shall take all field 
measurements necessary before fabrication.  Welding to or on structural 
steel shall be in accordance with AWS D1.1.  Items specified to be 
galvanized, when practicable and not indicated otherwise, shall be hot-dip 
galvanized after fabrication.  Galvanizing shall be in accordance with ASTM 
A 123/A 123M, ASTM A 653/A 653M, or ASTM A 924/A 924M, as applicable.  
Exposed fastenings shall be compatible materials, shall generally match in 
color and finish, and shall harmonize with the material to which fastenings 
are applied.  Materials and parts necessary to complete each item, even 
though such work is not definitely shown or specified, shall be included.  
Poor matching of holes for fasteners shall be cause for rejection.  
Fastenings shall be concealed where practicable.  Thickness of metal and 
details of assembly and supports shall provide strength and stiffness.  
Joints exposed to the weather shall be formed to exclude water.

1.4   ENVIRONMENTAL QUALITY ASSURANCE

Provide miscellaneous steel shapes that contain minimum 90 percent recycled 
material, which includes 75 percent post-consumer steel.
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1.5   DISSIMILAR MATERIALS

Where dissimilar metals are in contact, or where aluminum is in contact 
with concrete, mortar, masonry, wet or pressure-treated wood, or absorptive 
materials subject to wetting, the surfaces shall be protected with a coat 
of bituminous paint or asphalt varnish.

1.6   WORKMANSHIP

Miscellaneous metalwork shall be well formed to shape and size, with sharp 
lines and angles and true curves.  Drilling and punching shall produce 
clean true lines and surfaces.  Welding shall be continuous along the 
entire area of contact except where tack welding is permitted.  Exposed 
connections of work in place shall not be tack welded.  Exposed welds shall 
be ground smooth.  Exposed surfaces of work in place shall have a smooth 
finish, and unless otherwise approved, exposed riveting shall be flush.  
Where tight fits are required, joints shall be milled.  Corner joints shall 
be coped or mitered, well formed, and in true alignment.  Work shall be 
accurately set to established lines and elevations and securely fastened in 
place.  Installation shall be in accordance with manufacturer's 
installation instructions and approved drawings, cuts, and details.

1.7   ANCHORAGE

Anchorage shall be provided where necessary for fastening miscellaneous 
metal items securely in place.  Anchorage not otherwise specified or 
indicated shall include slotted inserts made to engage with the anchors, 
expansion shields, and power-driven fasteners when approved for concrete; 
toggle bolts and through bolts for masonry; machine and carriage bolts for 
steel; and lag bolts and screws for wood.

1.8   ALUMINUM FINISHES

Unless otherwise specified, aluminum items shall have clear anodized 
finish.  The thickness of the coating shall be not less than that specified 
for protective and decorative type finishes for items used in interior 
locations or architectural Class I type finish for items used in exterior 
locations in AA DAF-45.  Items to be anodized shall receive a polished 
satin finish.  Aluminum surfaces to be in contact with plaster or concrete 
during construction shall be protected with a field coat conforming to CID 
A-A-344.

1.9   SHOP PAINTING

Surfaces of ferrous metal except galvanized surfaces, shall be cleaned and 
shop coated with the manufacturer's standard protective coating unless 
otherwise specified.  Surfaces of items to be embedded in concrete shall 
not be painted.  Items to be finish painted shall be prepared according to 
manufacturer's recommendations or as specified.

PART 2   PRODUCTS

2.1   ACCESS DOORS AND PANELS

Doors and panels shall be flush type unless otherwise indicated.  Frames 
for access doors shall be fabricated of not lighter than 14 gauge steel 
with welded joints and finished with anchorage for securing into 
construction.  Access doors shall be a minimum of 14 by 20 inches and of 
not lighter than 14 gauge steel, with stiffened edges, complete with 
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attachments.  Access doors shall be hinged to frame and provided with a 
flush face, screw driver operated latch.  Exposed metal surfaces shall have 
a shop applied prime coat.  Fire rated units in rated assemblies shall bear 
an hourly rating equal to or greater than adjacent construction.  Steel 
gauges for doors and frames shall be in accordance with manufacturer's 
requirements.

Ceiling panels shall be upward swinging with concealed pin hinge and 
include an automatic closing device and interior latch release.  Panels 
shall be 22 by 36 inches.  Provide 22-gauge galvanized drywall bead at 
perimeter of opening.

2.2   CORNER GUARDS

Corner guards for jambs of openings and edges of platforms shall be steel 
shapes and plates anchored in masonry or concrete with welded steel straps 
or end weld stud anchors.  Corner guards on exterior shall be galvanized.

2.3   DOWNSPOUT BOOTS

Downspout boots shall be cast iron with receiving bells sized to fit 
downspouts.

2.4   MISCELLANEOUS

Miscellaneous plates and shapes for items that do not form a part of the 
structural steel framework, such as lintels, sill angles, miscellaneous 
mountings, and frames, shall be provided to complete the work.

2.5   FIRE EXTINGUISHER CABINETS

Cabinets to be located in fire-rated walls shall be fire-rated type, 
fabricated in accordance with ASTM E 814, and shall be listed by an 
approved testing agency for 1- and 2-hour combustible and non-combustible 
wall systems.  The testing agency's seal shall be affixed to each 
fire-rated cabinet.  Cabinets shall be of the semi-recessed type suitable 
for 10 pound extinguishers.  Box and trim shall be of heavy gage rolled 
steel.  Door shall be a rigid frame with full length piano type hinge and 
double strength (DSA) glass panel.  Door and panel shall be prime-coated 
inside and out.  Cabinets in non-fire rated walls are not required to be 
fire-rated type.

2.6   ABRASIVE NOSINGS

Provide abrasive nosings for exterior steps of bronze, Type 120 by Wooster 
Products, Inc., American Abrasive Metals Style B, or equal.  Provide 
nosings 3 inches wide by 6 inches less than width of stairs and of plain 
abrasive cast type.  Install nosings with countersunk bronze screws.

2.7   METAL LADDERS

a.  Fabricate ladders of steel conforming to ASTM A 36/A 36M, in 
accordance with ANSI A14.3, except as otherwise indicated and 
specified.  Provide side rails 18 inches apart, with rungs of 
1-inch-diameter bars equally spaced at not more than 12 inches, 
shouldered and welded to side rails.  Set side rails at least 7 
inches clear of wall face and secure with brackets bolted to wall 
or as indicated.
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b.  Where ladders extend above roof line or parapets, double side 
rails and increase clear distance between side rails to 24 inches. 
 Provide goosenecks and spreaders.

2.8   EXPANSION JOINT COVERS

a.  Existing floor expansion joint covers shall be reused.  Refurbish 
as required.

b.  Provide interior expansion joint covers (2-inch, two-way, extruded 
aluminum assemblies), as listed below, and manufactured by 
Architectural Art Manufacturing, Inc.  Equal products by other 
manufacturers will be acceptable.

Ceilings           Type J20-71-44
Wall-to-Ceiling    Type J20-72-44
Wall-to-Wall       Type J20-51-44
Wall-to-Corner     Type J20-61-44
Roof-to-Roof       Type T20-82-19
Roof-to-Wall       Type T20-92-19

2.9   PAN STAIRS AND LANDINGS

Steel stairs shall be complete with structural or formed channel stringers, 
metal pan cement-filled treads, landings, columns, handrails, and necessary 
bolts and other fastenings as indicated and detailed in approved shop 
drawings.  Provide stairs of Commercial Class in accordance with NAAMM AMP 
510.  Structural steel shall conform to ASTM A 36.  Stairs and accessories 
shall be hot-dipped galvanized after fabrication and shop-primed.  Risers 
on stairs with metal pan treads shall be deformed to form a sanitary cove 
to retain the tread concrete.  Integral nosings shall have braces extended 
into the concrete fill.  Support metal pan for concrete fill on angle 
cleats welded to stringers or treads with integral cleats, welded or bolted 
to the stringer.  Exterior stairs shall have all exposed joints formed to 
exclude water.

a.  Fabricate stairs and landings with closed risers and treads of 
metal pan construction, ready to receive concrete.

b.  Form treads and risers with minimum 12-gage-thick sheet steel 
stock.

c.  Secure tread pans to stringers with clip angles; welded in place.

d.  Form stringers with rolled steel channels, 12 inches deep.  Weld 
fascia plates to channels using 14-gage-thick steel sheet across 
channel toes where required.

e.  Form landings with minimum 12-gage-thick sheet stock.  Reinforce 
underside with angles to attain design load requirements.

f.  Form railings as indicated on drawings, welded to stringers.

g.  Form components required for anchorage of stairs, landings, and 
railings accurately to each other and to building structure.

2.9.1   Design Loads

Design stairs to sustain a live load of not less than 100 pounds per square 
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foot, or a concentrated load of 300 pounds applied where it is most 
critical.  Conform to AISC S335 or AISC S342L with the design and 
fabrication of steel stairs, other than a commercial product.  Design fire 
stairs to conform to NFPA 101.  Design railing assemblies, wall rails, and 
attachments to resist lateral force of 200 lbs at any point in any 
direction, on top rail, and vertical and horizontal thrust load of 50 
pounds per linear foot applied on top railings without damage or permanent 
set.  The two loads need not be assumed to act concurrently.

2.10   HANDRAILS

Handrails shall be steel and designed to resist a concentrated load 200 
pounds in any direction at any point of the top of the rail or 50 pounds 
per foot applied horizontally to top of the rail, whichever is more severe.

2.10.1   Steel Handrails, Including Carbon Steel Inserts

Steel handrails, including inserts in concrete, shall be steel pipe 
conforming to ASTM A 53/A 53M or structural tubing conforming to ASTM A 500, 
Grade A or B of equivalent strength.  Steel railings shall be size as 
indicated.  Railings shall be hot-dip galvanized and shop primed.  Pipe 
collars shall be hot-dip galvanized steel.

a.  Joint posts, rail, and corners shall be fabricated by one of the 
following methods:

(1) Flush type rail fittings of commercial standard, welded and 
ground smooth with railing splice locks secured with 3/8 inch
hexagonal recessed-head setscrews.

(2)  Mitered and welded joints by fitting post to top rail and 
intermediate rail to post, mitering corners, groove welding 
joints, and grinding smooth.  Railing splices shall be butted and 
reinforced by a tight fitting interior sleeve not less than 6 
inches long.

(3) Railings may be bent at corners in lieu of jointing, provided 
bends are made in suitable jigs and the pipe is not crushed.

b.  Removable sections, toe-boards, and brackets shall be provided as 
indicated.

PART 3   EXECUTION

3.1   GENERAL INSTALLATION REQUIREMENTS

All items shall be installed at the locations shown and according to the 
manufacturer's recommendations.  Items listed below require additional 
procedures as specified.

3.2   INSTALLATION OF DOWNSPOUT BOOTS

Downspouts shall be secured to building through integral lips with 
appropriate fasteners.

3.3   INSTALLATION OF FIRE EXTINGUISHER CABINETS

Metal fire extinguisher cabinets shall be furnished and installed in 
accordance with NFPA 10 where shown on the drawings or specified.
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3.4   ATTACHMENT OF HANDRAILS

Toeboards and brackets shall be installed where indicated.  Splices, where 
required, shall be made at expansion joints.  Removable sections shall be 
installed as indicated.

3.4.1   Installation of Steel Handrails

Installation shall be in pipe sleeves embedded in concrete and filled with 
non-shrink grout with anchorage covered with standard pipe collar pinned to 
post, masonry with expansion shields and bolts or toggle bolts, or base 
plates bolted to stringers or structural steel framework.  Rail ends shall 
be secured by steel pipe flanges anchored by expansion shields and bolts, 
through-bolted to a back plate or by 1/4 inch lag bolts to studs or solid 
backing.

        -- End of Section --
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SECTION 06100

ROUGH CARPENTRY

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)

AF&PA T01 (1991; Supple 1993; Addenda Apr 1997; 
Supple T02) National Design Specification 
for Wood Construction

AF&PA T11 (1988) Manual for Wood Frame Construction

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 307 (2001) Carbon Steel Bolts and Studs, 
60,000 psi Tensile Strength

ASTM C 518 (1998) Steady-State Heat Flux Measurements 
and Thermal Transmission Properties by 
Means of the Heat Flow Meter Apparatus

ASTM C 578 (1995) Rigid, Cellular Polystyrene Thermal 
Insulation

ASTM C 665 (2001e1) Mineral-Fiber Blanket Thermal 
Insulation for Light Frame Construction 
and Manufactured Housing

ASTM D 2898 (1994; R 1999) Accelerated Weathering of 
Fire-Retardant-Treated Wood for Fire 
Testing

ASTM E 84 (2001) Surface Burning Characteristics of 
Building Materials

ASTM F 547 (1977; R 1995) Definitions of Terms 
Relating to Nails for Use with Wood and 
Wood-Based Materials

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (2000) Lumber, Timber, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

AWPA C20 (1999) Structural Lumber Fire-Retardant 
Pressure Treatment
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AWPA C27 (1999) Plywood - Fire-Retardant Pressure 
Treatment

AWPA M4 (1999) Standard for the Care of 
Preservative-Treated Wood Products

AWPA P5 (2000) Standards for Waterborne 
Preservatives

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)

FM LPD 1-49 (1995) Loss Prevention Data Sheet - 
Perimeter Flashing

NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)

NHLA Rules (1994) Rules for the Measurement & 
Inspection of Hardwood & Cypress

NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA)

NELMA Grading Rules (1997) Standard Grading Rules for 
Northeastern Lumber

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB Rules (1994; Supple 8 thru 11) Standard Grading 
Rules for Southern Pine Lumber

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)

WCLIB 17 (1996; Supp. VII & VIII) Standard Grading 
and Dressing Rules for Douglas Fir, 
Western Hemlock, Western Red Cedar, White 
Fir, Sitka Spruce Lumber

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

WWPA Grading Rules (1999) Western Lumber Grading Rules 95 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Nailers and Nailing Strips

Drawings of field erection details, including materials and 
methods of fastening nailers in conformance with Factory Mutual 
wind uplift rated systems specified in other Sections of these 
specifications.

SD-07 Certificates
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Grading and Marking

Manufacturer's certificates (approved by an American Lumber 
Standards approved agency) attesting that lumber and material not 
normally grade marked meet the specified requirements.  
Certificate of Inspection for grade marked material by an American 
Lumber Standards Committee (ALSC) recognized inspection agency 
prior to shipment.

Insulation

Certificate attesting that the glass insulation furnished for the 
project contains recovered material, and showing an estimated 
percent of such recovered material.

1.3   DELIVERY AND STORAGE

Materials shall be delivered to the site in undamaged condition, stored off 
ground in fully covered, well ventilated areas, and protected from extreme 
changes in temperature and humidity.

PART 2   PRODUCTS

2.1   LUMBER AND SHEATHING

2.1.1   Grading and Marking

2.1.1.1   Lumber Products

Solid sawn and finger-jointed lumber shall bear an authorized gradestamp or 
grademark recognized by ALSC, or an ALSC recognized certification stamp, 
mark, or hammerbrand.  Surfaces that are to be exposed to view shall not 
bear grademarks, stamps, or any type of identifying mark.  Hammer marking 
will be permitted on timbers when all surfaces will be exposed to view.

2.1.1.2   Plywood and Other Sheathing Products

Materials shall bear the grademark or other identifying marks indicating 
grades of material and rules or standards under which produced, including 
requirements for qualifications and authority of the inspection 
organization.  Except for plywood and wood structural panels, bundle 
marking will be permitted in lieu of marking each individual piece.  
Surfaces that are to be exposed to view shall not bear grademarks or other 
types of identifying marks.

2.1.2   Sizes

Lumber and material sizes shall conform to requirements of the rules or 
standards under which produced.  Unless otherwise specified, lumber shall 
be surfaced on four sides.  Unless otherwise specified, sizes indicated are 
nominal sizes, and actual sizes shall be within manufacturing tolerances 
allowed by the standard under which the product is produced.

2.1.3   Treatment

Exposed areas of treated wood that are cut or drilled after treatment shall 
receive a field treatment in accordance with AWPA M4.  Items of all-heart 
material of cedar, cypress, or redwood will not require preservative 
treatment, except when in direct contact with soil.  Except as specified 
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for all-heart material of the previously mentioned species, the following 
items shall be treated:

a.  Wood members used in roofing systems.

2.1.3.1   Lumber

Lumber shall be treated in accordance with AWPA C2 with waterborne 
preservatives listed in AWPA P5 to a retention level as follows:

a.  0.25 pcf intended for above ground use.

2.1.4   Moisture Content

At the time lumber and other materials are delivered and when installed in 
the work their moisture content shall be as follows:

a.  Treated and Untreated Lumber Except Roof Planking:  4 inches or 
less, nominal thickness, 19 percent maximum.  5 inches or more, 
nominal thickness, 23 percent maximum in a 3 inch perimeter of the 
timber cross-section.

b.  Materials Other Than Lumber:  In accordance with standard under 
which product is produced.

2.1.5   Fire-Retardant Treatment

Fire-retardant treated wood shall be pressure treated in accordance with 
AWPA C20 for lumber and AWPA C27 for plywood.  Material use shall be 
defined in AWPA C20 and AWPA C27 for Interior Type A and Exterior Type.  
Treatment and performance inspection shall be by an independent and 
qualified testing agency that establishes performance ratings.  Each piece 
or bundle of treated material shall bear identification of the testing 
agency to indicate performance in accordance with such rating.  Treated 
materials to be exposed to rain wetting shall be subjected to an 
accelerated weathering technique in accordance with ASTM D 2898 prior to 
being tested for compliance with AWPA C20 or AWPA C27.  Items to be treated 
include, but not be limited to, telephone backboards.

2.2   ACCESSORIES AND NAILS

Markings shall identify both the strength grade and the manufacturer.  
Accessories and nails shall conform to the following:

2.2.1   Anchor Bolts

ASTM A 307, size as indicated, complete with nuts and washers.

2.2.2   Bolts:  Lag, Toggle, and Miscellaneous Bolts and Screws

Type, size, and finish best suited for intended use.  Finish options 
include zinc compounds, cadmium, and aluminum paint impregnated finishes.

2.2.3   Clip Angles

Steel, 3/16 inch thick, size best suited for intended use; or zinc-coated 
steel or iron commercial clips designed for connecting wood members.
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2.2.4   Nails and Staples

ASTM F 547, size and type best suited for purpose; staples shall be as 
recommended by the manufacturer of the materials to be joined.  For 
sheathing and subflooring, length of nails shall be sufficient to extend 1 
inch into supports.  In general, 8-penny or larger nails shall be used for 
nailing through 1 inch thick lumber and for toe nailing 2 inch thick 
lumber; 16-penny or larger nails shall be used for nailing through 2 inch 
thick lumber.  Nails used with treated lumber and sheathing shall be 
galvanized.  Nailing shall be in accordance with the recommended nailing 
schedule contained in AF&PA T11.  Where detailed nailing requirements are 
not specified, nail size and spacing shall be sufficient to develop an 
adequate strength for the connection.  The connection's strength shall be 
verified against the nail capacity tables in AF&PA T01.  Reasonable 
judgement backed by experience shall ensure that the designed connection 
will not cause the wood to split.  If a load situation exceeds a reasonable 
limit for nails, a specialized connector shall be used.

2.3   INSULATION

Thermal resistance of insulation shall be not less than the R-values shown. 
R-values shall be determined at 75 degrees F in accordance with ASTM C 518. 
Contractor shall comply with EPA requirements in conformance with Section 
01670 RECYCLED/RECOVERED MATERIALS.  Insulation shall be the standard 
product of a manufacturer and factory marked or identified with 
manufacturer's name or trademark and R-value.  Identification shall be on 
individual pieces or individual packages.  Materials containing more than 
one percent asbestos will not be allowed.

2.3.1   Batt or Blanket

2.3.1.1   Glass Fiber Batts and Rolls

Glass fiber batts and rolls shall conform to ASTM C 665, Type III foil 
faced insulation, Class A, having a UL rating of 25 and a smoke developed 
rating of 450 or less when tested in accordance with ASTM E 84.  Insulation 
shall have a 10 mil thick, white, puncture resistant woven-glass cloth with 
vinyl facing on one side.  Width and length shall suit construction 
conditions.

2.3.2   Rigid Insulation

2.3.2.1   Polystyrene Board

Polystyrene board shall be extruded and conform to ASTM C 578, Type IV.

PART 3   EXECUTION

3.1   INSTALLATION OF MISCELLANEOUS WOOD MEMBERS

3.1.1   Nailers and Nailing Strips

Nailers and nailing strips shall be provided as necessary for the 
attachment of finish materials.  Nailers used in conjunction with roof deck 
installation shall be installed flush with the roof deck system.  Stacked 
nailers shall be assembled with spikes or nails spaced not more than 18 
inches on center and staggered.  Beginning and ending nails shall not be 
more than 6 inches for nailer end.  Ends of stacked nailers shall be offset 
approximately 12 inches in long runs and alternated at corners.  Anchors 
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shall extend through the entire thickness of the nailer.  Strips shall be 
run in lengths as long as practicable, butt jointed, cut into wood framing 
members when necessary, and rigidly secured in place.  Nailers and nailer 
installation for Factory Mutual wind uplift rated roof systems specified in 
other Sections of these specifications shall conform to the recommendations 
contained in FM LPD 1-49.

3.2   INSTALLATION OF INSULATION

Insulation shall be installed after construction has advanced to a point 
that the installed insulation will not be damaged by remaining work.  For 
thermal insulation the actual installed thickness shall provide the R-values
shown.  For acoustical insulation the installed thickness shall be as 
shown.  Insulation shall be installed on the weather side of such items as 
electrical boxes and water lines.  Unless otherwise specified, installation 
shall be in accordance with the manufacturer's recommendation.

3.3   TABLES

TABLE I.  SPECIES AND GRADE

Wood Bumpers

  Grading Rules          Species                      No. 1        No. 2  

NHLA Rules
                           Red Oak                      X

NELMA Grading Rules
                       Northern Pine                                X
                       Eastern Hemlock-                             X
                       Tamarack

SPIB Rules
                       Southern Pine                    X

WCLIB 17
                       Douglas Fir-Larch                            X
                       Hem-Fir                                      X

WWPA Grading Rules
                       Douglas Fir-Larch                            X
                       Hem-Fir                                      X
                       Douglas Fir-South                            X

    -- End of Section --

SECTION 06100  Page 7



Soldier Support Center, Phase II W912HN-04-R-0027

SECTION TABLE OF CONTENTS

DIVISION 06 - WOOD AND PLASTICS

SECTION 06650

SOLID POLYMER (SOLID SURFACING) FABRICATIONS

PART 1   GENERAL

  1.1   REFERENCES
  1.2   GENERAL DESCRIPTION
  1.3   SUBMITTALS
  1.4   DELIVERY, STORAGE AND HANDLING
  1.5   WARRANTY
  1.6   QUALIFICATIONS

PART 2   PRODUCTS

  2.1   MATERIAL
    2.1.1   Cast,100 Percent Acrylic Polymer Solid Surfacing Material
    2.1.2   Acrylic-modified Polymer Solid Surfacing Material
    2.1.3   Material Patterns and Colors
    2.1.4   Surface Finish
  2.2   ACCESSORY PRODUCTS
    2.2.1   Seam Adhesive
    2.2.2   Panel Adhesive
    2.2.3   Silicone Sealant
  2.3   FABRICATIONS
    2.3.1   Joints and Seams
    2.3.2   Edge Finishing
    2.3.3   Window Stools

PART 3   EXECUTION

  3.1   COORDINATION
  3.2   INSTALLATION
    3.2.1   Components
    3.2.2   Silicone Sealant
  3.3   CLEAN-UP

-- End of Section Table of Contents --

SECTION 06650  Page 1 (Revised by Amendment No. 0002)



Soldier Support Center, Phase II W912HN-04-R-0027

SECTION 06650

SOLID POLYMER (SOLID SURFACING) FABRICATIONS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A136.1 (1992) Organic Adhesives for Installation 
of Ceramic Tile

ANSI Z124.3 (1995) Plastic Lavatories

ANSI Z124.6 (1997) Plastic Sinks

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 570 (1998) Water Absorption of Plastics

ASTM D 638 (1999) Tensile Properties of Plastics

ASTM D 696 (1998) Coefficient of Linear Thermal 
Expansion of Plastics Between Minus 30 
degrees C and 30 degrees C

ASTM D 2583 (1995) Indentation Hardness of Rigid 
Plastics by Means of a Barcol Impressor

ASTM E 84 (1999) Surface Burning Characteristics of 
Building Materials

ASTM G 21 (1996) Determining Resistance of Synthetic 
Polymeric Materials to Fungi

ASTM G 22 (1976; R 1996) Determining Resistance of 
Plastics to Bacteria

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA LD 3 (1995) High Pressure Decorative Laminates

1.2   GENERAL DESCRIPTION

Work in this section includes window stools as shown on the drawings and as 
described in this specification.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
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used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings
*2

Shop Drawings; G  AERE
Installation; G  AERE

Shop Drawings indicating locations, dimensions, component sizes, 
fabrication and joint details, attachment provisions, installation 
details, and coordination requirements with adjacent work.

SD-03 Product Data
*2

Solid polymer material; G  AERE
Qualifications; G  AERE
Fabrications; G  AERE

Product data indicating product description, fabrication 
information, and compliance with specified performance 
requirements for solid polymer, joint adhesive, sealants, and heat 
reflective tape.  Both the manufacturer of materials and the 
fabricator shall submit a detailed description of operations and 
processes in place that support efficient use of natural 
resources, energy efficiency, emissions of ozone depleting 
chemicals, management of water and operational waste, indoor 
environmental quality, and other production techniques supporting 
sustainable design and products.

SD-04 Samples
*2

Material; G  AERE

A minimum 4 by 4 inch sample of each color and pattern for 
approval.  Samples shall indicate full range of color and pattern 
variation.  Approved samples shall be retained as a standard for 
this work.

SD-10 Operation and Maintenance Data
*2

Solid polymer material; G  AERE
Clean-up; G  AERE

A minimum of six copies of maintenance data indicating 
manufacturer's care, repair and cleaning instructions.  
Maintenance video shall be provided,if available.  Maintenance kit 
for matte finishes shall be submitted.

1.4   DELIVERY, STORAGE AND HANDLING

Materials shall not be delivered to project site until areas are ready for 
installation.  Materials shall be stored indoors and adequate precautions 
taken to prevent damage to finished surfaces. Protective coverings shall be 
provided to prevent physical damage or staining following installation, for 
duration of project.
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1.5   WARRANTY

Manufacturer's warranty of ten years against defects in materials, 
excluding damages caused by physical or chemical abuse or excessive heat, 
shall be provided.  Warranty shall provide for material and labor for 
replacement or repair of defective material for a period of ten years after 
component installation.

1.6   QUALIFICATIONS

To insure warranty coverage, solid polymer fabricators shall be certified 
to fabricate by the solid polymer material manufacturer being utilized.  
All fabrications shall be marked with the fabricator's certification label 
affixed in an inconspicuous location.  Fabricators shall have a minimum of 
5 years of experience working with solid polymer materials.

PART 2   PRODUCTS

2.1   MATERIAL

Solid polymer material shall be a homogeneous filled solid polymer; not 
coated, laminated or of a composite construction; meeting ANSI Z124.3 and 
ANSI Z124.6 requirements.  Material shall have minimum physical and 
performance properties specified.  Superficial damage to a depth of 0.01 
inch shall be repairable by sanding or polishing.  Material thickness shall 
be as indicated on the drawings.  In no case shall material be less than 
1/4 inch in thickness.

2.1.1   Cast,100 Percent Acrylic Polymer Solid Surfacing Material

Cast, 100 percent acrylic solid polymer material shall be composed of 
acrylic polymer, mineral fillers, and pigments and shall meet the following 
minimum performance requirements:

                         REQUIREMENT
PROPERTY                 (min. or max.)             TEST PROCEDURE

Tensile Strength         5800 psi (min.)              ASTM D 638

Hardness                 55-Barcol                    ASTM D 2583
                          Impressor (min.)

Thermal Expansion        .000023 in/in/F (max.)       ASTM D 696

Boiling water            No Change                    NEMA LD 3-3.05
 Surface Resistance

High Temperature         No Change                    NEMA LD 3-3.06
 Resistance

Impact Resistance                                     NEMA LD 3-303
 (Ball drop)

  1/4" sheet            36", 1/2 lb
                          ball, no failure

  1/2" sheet            140", 1/2 lb
                          ball, no failure
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                         REQUIREMENT
PROPERTY                 (min. or max.)             TEST PROCEDURE

  3/4" sheet            200", 1/2 lb
                          ball, no failure

Mold & Mildew           No growth                    ASTM G 21
  Growth

Bacteria Growth         No Growth                    ASTM G 22

Liquid
 Absorption
 (Weight in 24 hrs.)    0.1% max.                    ASTM D 570

Flammability                                         ASTM E 84

 Flame Spread           25 max.
 Smoke Developed        30 max.

2.1.2   Acrylic-modified Polymer Solid Surfacing Material

Cast, solid polymer material shall be composed of a formulation containing 
acrylic and polyester polymers, mineral fillers, and pigments.  Acrylic 
polymer content shall be not less than 5 percent and not more than 10 
percent in order to meet the following minimum performance requirements:

                         REQUIREMENT
PROPERTY                 (min. or max.)             TEST PROCEDURE

Tensile Strength         4100 psi (min.)              ASTM D 638

Hardness                 50-Barcol                    ASTM D 2583
                          Impressor (min.)

Thermal Expansion        .000023 in/in/F (max.)       ASTM D 696

Boiling water            No Change                    NEMA LD 3-3.05
 Surface Resistance

High Temperature         No Change                    NEMA LD 3-3.06
 Resistance

Impact Resistance                                     NEMA LD 3-303
 (Ball drop)

  1/4" sheet            36", 1/2 lb
                          ball, no failure

  1/2" sheet            140", 1/2 lb
                          ball, no failure

  3/4" sheet            200", 1/2 lb
                          ball, no failure

Mold & Mildew           No growth                    ASTM G 21
  Growth

Bacteria Growth         No Growth                    ASTM G 22
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                         REQUIREMENT
PROPERTY                 (min. or max.)             TEST PROCEDURE

Liquid
 Absorption
 (Weight in 24 hrs.)    0.6% max.                    ASTM D 570

Flammability                                         ASTM E 84

 Flame Spread           25 max.
 Smoke Developed        100 max.

2.1.3   Material Patterns and Colors

Pattern and color shall occur, and shall be consistent in appearance, 
throughout the entire depth (thickness) of the solid polymer material.  
Color shall be as selected by the Contracting Officer.  Color shall be 
manufacturers standard color and shall be similar to Wilsonart Plastic 
Laminate #4761-60 Mystique Mount.

2.1.4   Surface Finish

Exposed finished surfaces and edges shall receive a uniform appearance.  
Exposed surface finish shall be matte; gloss rating of 5-20.

2.2   ACCESSORY PRODUCTS

Accessory products, as specified below, shall be manufactured by the solid 
polymer manufacturer or shall be products approved by the solid polymer 
manufacturer for use with the solid polymer materials being specified.

2.2.1   Seam Adhesive

Seam adhesive shall be a two-part adhesive kit to create permanent, 
inconspicuous, non-porous, hard seams and joints by chemical bond between 
solid polymer materials and components to create a monolithic appearance of 
the fabrication.  Adhesive shall be approved by the solid polymer 
manufacturer.  Adhesive shall be color-matched to the surfaces being bonded 
where solid-colored, solid polymer materials are being bonded together.  
The seam adhesive shall be clear or color matched where particulate 
patterned, solid polymer materials are being bonded together.

2.2.2   Panel Adhesive

Panel adhesive shall be neoprene based panel adhesive meeting ANSI A136.1, 
Underwriter's Laboratories (UL) listed.  This adhesive shall be used to 
bond solid polymer components to adjacent and underlying substrates.

2.2.3   Silicone Sealant

Sealant shall be a mildew-resistant, FDA and UL listed silicone sealant or 
caulk in a clear formulation.  The silicone sealant shall be approved for 
use by the solid polymer manufacturer.  Sealant shall be used to seal all 
expansion joints between solid polymer components and all joints between 
solid polymer components and other adjacent surfaces such as walls, floors, 
ceiling, and plumbing fixtures.
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2.3   FABRICATIONS

Components shall be factory or shop fabricated to the greatest extent 
practical to sizes and shapes indicated, in accordance with approved Shop 
Drawings and manufacturer's requirements.  Defective and inaccurate work 
will be rejected.

2.3.1   Joints and Seams

Joints and seams shall be formed between solid polymer components using 
manufacturer's approved seam adhesive.  Joints shall be inconspicuous in 
appearance and without voids to create a monolithic appearance.

2.3.2   Edge Finishing

Rout and finish component edges to a smooth, uniform appearance and finish. 
Repair or reject defective or inaccurate work.

2.3.3   Window Stools

Window stools shall be fabricated from 3/4 inch thick solid surfacing, 
solid polymer material.  Dimensions, edge shape, and other details shall be 
as indicated on the drawings.

PART 3   EXECUTION

3.1   COORDINATION

In most instances, installation of solid polymer fabricated components and 
assemblies will require strong, correctly located structural support 
provided by other trades.  To provide a stable, sound, secure installation, 
close coordination is required between the solid polymer 
fabricator/installer and other trades to insure that necessary structural 
wall support, cabinet counter top structural support, proper clearances, 
and other supporting components are provided for the installation of wall 
panels, countertops, shelving, and all other solid polymer fabrications to 
the degree and extent recommended by the solid polymer manufacturer.  
Contractor shall appropriate staging areas for solid polymer fabrications.

3.2   INSTALLATION

3.2.1   Components

All components and fabricated units shall be installed plumb, level, and 
rigid.  Field joints between solid polymer components to provide a 
monolithic appearance shall be made using solid polymer manufacturer's 
approved seam adhesives, with joints inconspicuous in the finished work.

3.2.2   Silicone Sealant

A clear, silicone sealant or caulk shall be used to seal all expansion 
joints between solid polymer components and all joints between solid 
polymer components and other adjacent surfaces such as walls, floors, 
ceiling, and plumbing fixtures.  Sealant bead shall be smooth and uniform 
in appearance and shall be the minimum size necessary to bridge any gaps 
between the solid surfacing material and the adjacent surface.  Bead shall 
be continuous and run the entire length of the joint being sealed.
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3.3   CLEAN-UP

Components shall be cleaned after installation and covered to protect 
against damage during completion of the remaining project items.  
Components damaged after installation by other trades will be repaired or 
replaced at the General Contractor's cost.  Component supplier will provide 
a repair/replace cost estimate to the General Contractor who shall approve 
estimate before repairs are made.

       -- End of Section --
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