

BID RESULTS  
DACA21-02-B-0009  
UPGRADE DEPLOYMENT STAGING AREA

	Pease	McGhee	RKT	Eagle	Packard	Global	Overstreet/	IGE
	Construction	Construction	Constructors	Electric LLC	Construction	Construction	Enola	
<b>SCHEDULE I</b>								
Base Bid	\$1,062,727.00	1,099,741.00	\$1,249,000.00	\$1,022,660	\$1,000,000.00	\$1,166,000.00	\$1,705,000	\$1,800,666.00
Additive 1	\$83,847.00	162,252.00	\$195,000.00	\$120,979.00	\$500,000.00	\$160,000.00	\$210,000.00	\$233,494.00
Total Base & Additive	\$1,146,574.00	1,261,993.00	\$1,444,000.00	\$1,143,639	\$1,500,000.00	\$1,326,000.00	\$1,915,000	\$2,034,160.00
<b>SCHEDULE II</b>								
Base Bid	\$1,504,798.00	1,491,425.00	\$1,749,000.00	\$1,386,018.00	\$2,000,000.00	\$1,510,000.00	\$2,219,000.00	\$1,845,470.00
Additive 1	\$313,330.00	259,029.00	\$279,000.00	\$245,314.00	\$1,000,000.00	\$231,200.00	\$366,000.00	\$480,540.00
Additive 2	\$260,453.00	224,813.00	\$229,000.00	\$184,481.00	500,000.00	\$215,000.00	\$195,000.00	\$255,610.00
Additive 3	\$172,581.00	111,480.00	\$109,000.00	\$86,999.00	\$500,000.00	\$105,778.00	\$37,000.00	\$73,691.00
Total Base & Additives	\$2,251,162.00	2,086,747.00	\$2,366,000.00	\$1,902,812.00	\$4,000,000.00	\$2,061,978.00	\$2,817,000.00	\$2,655,311.00
Base +A1	\$1,818,128.00	1,750,454.00	\$2,028,000.00	\$1,631,332.00	\$3,000,000.00	\$1,741,200.00	\$2,585,000.00	\$2,326,010.00
Base +A2	\$1,765,251.00	1,716,238.00	\$1,978,000.00	\$1,570,499.00	\$2,500,000.00	\$1,725,000.00	\$2,414,000.00	\$2,101,080.00
Base +A3	\$1,677,379.00	1,602,905.00	\$1,858,000.00	\$1,473,017.00	\$2,500,000.00	\$1,615,778.00	\$2,256,000.00	\$1,919,161.00
Base + A1 + A2	\$2,078,581.00	1,975,267.00	\$2,257,000.00	\$1,815,813.00	\$3,500,000.00	\$1,956,200.00	\$2,780,000.00	\$2,581,620.00
Base + A1 + A3	\$1,990,709.00	1,861,934.00	\$2,137,000.00	\$1,718,331.00	\$3,500,000.00	\$1,846,978.00	\$2,622,000.00	\$2,399,701.00
Base + A2 + A3	\$1,937,832.00	1,827,718.00	\$2,087,000.00	\$1,657,498.00	\$3,000,000.00	\$1,830,778.00	\$2,451,000.00	\$2,174,771.00