

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	1
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 24-Jun-2003	4. REQUISITION/PURCHASE REQ. NO. W33SJG-2200-8593		5. PROJECT NO.(If applicable)	
6. ISSUED BY US ARMY ENGINEER DISTRICT SAVANNAH ATTN: SHARON GODBEE (CT-P) 100 W OGLETHORPE AVENUE SAVANNAH GA 31401	CODE CT-P	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. DACW21-03-B-0002	
			X	9B. DATED (SEE ITEM 11) 29-May-2003	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE		11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS		
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SUBJECT: Solicitation No. DACW21-03-B-0002, Seismic Remediation - Clemson Diversion Dams, Hartwell Lake is amended as follows:  a. The date and time for receipt of bids is hereby changed from 1 July 2003 at 2:00 p.m. to 17 July 2003 at 2:00 p.m..  b. List of attendees at the Pre-Bid Conference is provided in Enclosure 1.  c. Questions and answers from the pre-bid conference and additional questions submitted on this solicitation will be provided at a later date by amendment.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		25-Jun-2003	

# Clemson Diversion Dams: Seismic Remediation


DACW21-03-B-0002

Sign In Sheet

10 June 2003

	Name	Contact Information
1	Shane Hughes Miller Drilling Co.	931-762-7548 x16
2	Griffin Dewatering	803-309-6958
3	Michael Fisher Brayman Construction	724-443-1533
4	Tim Myers	Layne Geo Construction 804 448 8060
5	Toni 1st	CD-RR
6	GENE BURGESS	CD-RR
7	JACK PHILLIPS	USACE SAS-EN-G
8	Leslie Raymond	CD-RR
9	Jim Strickland	CD-RR CQA
10	Michael Wilkins	CD-RR
11	Bill Allen (Raito)	802-598-7621
12	BOB MINA	MORGAN CORP. 864-433-8809
13	MICHAEL DIEKMAN	" "
14	Michael Larson	410-451-9700 Raito Inc.
15	Mark Jordan	706 856 0350 USACE OR H
16	STEFANO VALAGUSSA	NCC 617-589-0787 NICHOLSON
17	James Gregory	Cherokee Inc 803 776 4870 FAX 776 5507
18	Don Montgomery	HANDEX 970-991-1680
19	Hunter Scurtain	ERM 770-590-8383
20	TILLMAN WILLIAMS	CHEROKEE INC. 803-776-4870 FAX 803-776-5507
21	Kevin Cargill SCHNABEL FOUNDATION CO	1654 Lower Roswell Rd (970) 971-6455 Marietta, GA 30068
22	Steve Dimino "	"
23	Joe Cavanaugh "	"

24	KEVIN AMBROSE	COE - REAL ESTATE
25	Sharon Godbee	Contracting
26	Donald Smith	COE - Engr. Div.
27	Stephen Grill	COE - PM-C
28	SANDY CAMPBELL	COE - OP-16
29	RICHARD GOODWIN LLC, INC.	803 929 1181 COLUMBIA SC 29691 803 929 7625 FAX
30	BEN FOREMAN	CORPS OF ENGINEERS, SAVANNAH
31	Bill Buccinle	REG-CON 412 856 7700
32	Lee Wooten	G&I Consultants, Inc.
33	Bill Grotz	COE Project Manager
34		
35		
36		
37		
38		
39		
40		
41		
42		
43		
44		
45		
46		
47		
48		



Welcome to the US Army Corps of Engineers  
**Savannah District**

ATTENDEE SIGN-IN SHEET

PROJECT: REMEDIATION (SEISMIC)  
 OF THE CLEMSON DIVERSION DAMS

DATE: ~~20~~ JUNE 2003  
 11

INSTALLATION: HARTWELL  
 PROJECT, CLEMSON DIVERSION  
 DAMS, CLEMSON, SC

TIME: ~~2:00 P.M.~~  
 8:30 A.M.

LINE ITEM: N/A

PLACE: MCADAMS HALL, ROOM 104,  
 CLEMSON UNIVERSITY

FISCAL YEAR: 2003

TYPE OF CONF: PRE-BID  
 CONFERENCE FOR IFB DACW21-B-  
 0002

Name	Position	Organization	Telephone No.
1. Bill Lynch	Project Manager	CESAS-PM-C	(912) 652-5276
2. <i>May Jordan</i>	<i>ECC</i>	<i>CESAS-OP-H</i>	<i>(706) 856-0350</i>
3. JACK PHILLIPS	CHIEF EN-G	CESAS-EN-G	912 652-5668
4. Lee Wooten	<i>GET Consultants</i> <i>Design Division Manager</i>	<i>Design Division Manager</i>	<i>781-721-4034</i>
5. Stephen Gill	Assistant	CESAS-PM-C	912 652-5320
6. Sharon Godbeer	Contract Specialist	CESAS-CL-P	912/652-5404
7. Don Smith	Dam Safety Program Mgr.	CESAS-EN-H	912-652-5783
8. Michael Fisher	Project Manager	Brayman Construction	724-443-1533
9. STEFANO VALAGUSSA	PROJECT MANAGER	NICHOLSON CONSTRUCTION	617-589-0787
10. Leslie Raymond	CE in Training	CD-RRC	706-856-0257
11. Sandy Campbell	Park Ranger	CESAS-OP-H	706-856-0315
12. Kevin Carcill	REG. MANAGER	SCHNABEL	770 971-6455
13. MICHAEL WILKINS	PROJECT ENG	CESAS-CD-RRC	706-856-0255
14. TOM LIST	ARPA ENGR	CESAS-CD-RRC	706-213-3063

Name	Position	Organization	Telephone No.
15. Jim STRICKLAND	CQA	CESAS-CD-RR	706-213-3065
16. GENE BURGESS	P.A.	CESAS-CD-RR	706-213-3064
17.			
18.			
19.			
20.			
21.			
22.			
23.			
24.			
25.			
26.			
27.			
28.			
29.			
30.			
31.			
32.			
33.			
34.			
35.			
36.			
37.			
38.			
39.			