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Section SF 1449 - CONTINUATION SHEET 
 
All questions in reference to the Request for Quotation shall be submitted in writing by fax or 
email.  The fax number is (912) 652-6059.  The email address is letha.m.jones@sas02.usace.army.mil. 
 
NOTE:  Effective 1 October 2000, the North American Industry Classification System (NAICS) 
replaced the Standard Industrial Classification (SIC).  The SIC Code for this action is 8711 and 
the NAICS code is 541330.  The size standard is $4,000,000. 
 
Basis of Award:    The Quotation shall be submitted in accordance with GSA Federal Supply 
Schedule and shall meet the minimum requirements listed in the Request for Quotation to be 
eligible for award.  An award will then be made to the vendor whose quote represents the best 
value to the Government based on prior work experience, and whose prices are otherwise 
determined to be fair and reasonable.  Contractor must have a minimum of four years work 
experience doing similar types of work.  As verification of prior work experience the Contractor 
must submit a minimum of three to five projects that have been completed within the last four 
years.  Additionally, each vendor must include with the references a point of contact, contact 
phone number, e-mail address (if available), description of the work completed and an estimated 
dollar value of the work completed.  Information will be verified by the Contracting Office using 
Attachment 1.  Prior work experience will be evaluated equally with the cost or price 
information.  Award will be made based on the lowest priced technically acceptable quote. 
 
A Site Visit is scheduled for September 23, 2003, at 11:00 AM at J.S. Thurmond Powerplant, 
Route 1, U.S. Highway 221, Clarks Hill, SC. 
 
 

 
ITEM NO 

 
SUPPLIES/SERVICES 

ESTIMATED 
QUANTITY 

 
UNIT 

 
UNIT PRICE 

 
AMOUNT 

0001  140 Hours   
  

Provide Engineering Services to re-commission (set-up) the static excitation 
system at J. Strom Thurmond Powerhouse in accordance with the attached Scope 
of Work. 
 
This is an estimated quantity and must not exceed 140 hours without the approval 
of the Contracting Officer and a modification to the order. 
 

 

   
      

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  4 Each   
  

Travel and Per Diem.  This line item is estimated, and the Contractor will be 
reimbursed in accordance with the Joint Travel Regulations. 
(Estimated 4 trips) 
  

 

   
     DELIVERY:  Contractor to proceed within 14 days of contract award date. 
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As part of the J. Strom Thurmond rehab project, new electronic exciters were purchased and installed.  The 
installation occurred before the upgrade generators and turbines were installed.  Since the generators have been 
upgraded, the powerhouse has been experiencing major load swings when the upgraded generators are loaded to a 
higher value than the original generators, above 40 MW.  This is causing problems on the system.  It appears that 
there is a set-up problem with the new exciters.  The exciters were set-up with the original generators as part of the 
supply contract with Prime Power Incorporated.  However, the upgrade generators are capable of producing more 
output, but the exciters have not been set-up to handle this output. 
 
 

STATEMENT OF WORK 
 
Provide the services of an engineer to re-commission (set-up) the static excitation system at J. Strom Thurmond 
Powerhouse.  The J. Strom Powerhouse consists of 7 units, 1 single unit and 3 sets of paired units.  The generators 
have recently been upgraded from 44.4 MVA at 0.9 pf to 57.5 MVA at 0.9 pf.  The static excitation systems were 
provided by Prime Power Inc., and put into service between 1999 and 2000.  The paired units have a cross current 
compensation circuit and all units have a power system stabilizer circuit.  The re-commissioning shall result in all 
the units operating in a stable condition at all loads possible. 
 
Drawings and Operations and Maintenance (O&M) Manuals provided by the manufacture, Prime Power,  will be 
available for review at Site Visit scheduled for September 23, 2003 at 11:00 A. M. at the J. Strom Thurmond 
Powerplant, Route 1, U.S. Highway 221, Clarks Hill, South Carolina.  
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of September 22, 1922 
(33 U.S. Code 621).  The payment of some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project having one or more non-federal project 
sponsors.  The responsibilities of the Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of __$1.00_______ has been reserved for this contract and is available for payments to the contractor 
during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal project sponsors will be reserved 
for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the extent that additional funds are reserved for 
the contract.  The contractor shall be entitled to simple interest on any payment that the contracting officer 
determines was actually earned under the terms of the contract and would have been made except for exhaustion of 
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funds.  Interest shall be computed from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-
41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall 
not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under the 
"Suspension of Work" clause or in any other manner under this contract. 
  (h) An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.  
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 
(End of clause) 
 
 
 
 
52.237-1     SITE VISIT (APR 1984) 
 
(a) Offerors or quoters are urged and expected to inspect the site where services are to be performed and to satisfy 
themselves regarding all general and local conditions that may affect the cost of contract performance, to the extent 
that the information is reasonably obtainable. In no event shall failure to inspect the site constitute grounds for a 
claim after contract award. 
 
(End of clause) 
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CONTRACTOR QUESTIONNAIRE  

 
 
1.  Has the contractor performed any type of set up of exciters for     ____Yes  ____No 
      your company?     Comments: 
 
 
 
2.  How long ago was this work performed?   __________________________________ 
 
 
3.  Was the project completed?     ____Yes   ____No 
     Comments: 
 
 
 
4.  The contractor would be required to set up the static exciters at a powerhouse ensuring all units operate in a 
stable condition at varied power loads.  Did the contractor perform same or similar type of work?   ____Yes   
____No 

 
If no, what type of work was performed? 

 
 
 
 

 
 
5.  Additional Comments: 
  

 
 

 
 
Please forward the above questionnaire via fax at (912) 652-6059 or email at letha.m.jones@sas02.usace.army.mil.   
Your immediate response is appreciated. 
 
 
Letha M. Jones 
(912) 652-5072 
 
 
 
 
 
 
 
 

Attachment 1 


