



## DEPARTMENT OF THE ARMY

SAVANNAH DISTRICT, CORPS OF ENGINEERS  
P.O. BOX 889  
SAVANNAH, GEORGIA 31402-0889

REPLY TO  
ATTENTION OF:

September 17, 2004

Contracting Division  
A-E and Construction Branch

SUBJECT: DACA21-03-D-0015, Multiple Award Task Order Contract Construction and Design/Build for North Carolina (and SAD) – RFP Letter\_Rev3

TMS Contracting, LLC  
635 Frosty Morn Drive  
Clarksville, Tennessee 37040

Gentlemen:

The following changes are applicable to Task Order request number TONC06-03-D-0015, Package A, Building 4-2843, Fort Bragg, North Carolina .

CONTRACTING CHANGES: The proposal due date has been postponed to 2:00 p.m. September 21, 2004.

TECHNICAL SPECIFICATION CHANGES: The revised section listed below (Revised by RFP Letter\_R3) is hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted information is struck out.

Revised Sections  
15080N

CONTRACT DRAWINGS – File No. RFP Letter\_R3:

Volume 2: Sheet 8 with Revision1 dated 17 Sep 04 is hereby added to and made a part of the contract drawings.

You are reminded that this project is being competed among your firm, The Clement Group, and GSC Construction. Award will be made based on price.

To access the scope of work and specifications, and drawings go to <http://ebs.sas.usce.army.mil>. Scroll down the page to you come to the “blue” label that reads Construction – Simplified Acquisition. Select the project Number pertaining to your Solicitation/Contract TONC06-03-D-0015.

Your proposal should be signed by a duly authorized official of your company and is required no later than 2:00 P.M. local time September 21, 2004 to the above address ATTN: CT-C/Linda Elliott.

If you have any questions, please contact Linda Elliott at (912) 652-5076 or Charles Grainger at (912) 652-5642.

Sincerely,

Julie A. Anderson  
Contracting Officer

Enclosures