



## DEPARTMENT OF THE ARMY

SAVANNAH DISTRICT, CORPS OF ENGINEERS  
P.O. BOX 889  
SAVANNAH, GEORGIA 31402-0889

REPLY TO  
ATTENTION OF:

August 12, 2004

Contracting Division  
A-E and Construction Branch

SUBJECT: DACA21-03-D-0014, Multiple Award Task Order Contract Construction and Design/Build for North Carolina (and SAD) - RFPLetter\_Rev1

The Clement Group, LLC  
913 South Perry Street, Suite 201  
Montgomery, Alabama 36104

Gentlemen:

The following changes are applicable to Task Order request number TONC07-03-D-0014, Repair/Replace Bridges at Camp MacKall – Package B, Fort Bragg, North Carolina.

CONTRACT CHANGES: Receipt of proposal has been changed to 2:00 PM local time on August 27, 2004.

CONTRACT DRAWINGS: Sheet 2 with Revision 1 dated 12 August 2004 and Sheets 5A, 59, and 60 dated 12 August 2004 are hereby added to and made a part of the contract drawings.

You are reminded that this project is being completed among your firm and GSC Construction, Inc. and TMS Contracting, LLC. Award will be made based on price.

To access the scope of work and specifications, and drawings go to <http://ebs.sas.usce.army.mil>. Scroll down the page to you come to the "blue" label that reads Construction – Simplified Acquisition. Select the project Number pertaining to your Solicitation/Contract TONC07-03-D-0014.

Your proposal should be signed by a duly authorized official of your company and is required no later than 2:00 P.M. local time August 27, 2004, to the above address ATTN: CT-C/Linda Elliott.

If you have any questions, please contact Linda Elliott at (912) 652-5076 or Catherine Applegate at (912) 652-5755.

Sincerely,

A handwritten signature in cursive script that reads "Julie A. Anderson".

Julie A. Anderson  
Contracting Officer

Enclosures

