

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   3
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 10-Aug-2004	4. REQUISITION/PURCHASE REQ. NO. W33SJG4379835		5. PROJECT NO.(If applicable)
6. ISSUED BY US ARMY ENGINEER DISTRICT SAVANNAH ATTN: SHARON GODBEE (CT-P) 100 WEST OGLETHORPE AVE SAVANNAH GA 31401-3640	CODE CT-P	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912HN-04-B-0007	
		X	9B. DATED (SEE ITEM 11) 09-Jul-2004	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>  1  </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) CONTINUED ON PAGES 2 THROUGH 3				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  10-Aug-2004	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SUBJECT: Solicitation No. W912HN-04-B-0007, Maintenance Dredging, Kings Bay, Georgia

a. The date and time for receipt of bids is hereby changed from 12 August 2004 at 2:00 p.m. to 19 August 2004 at 2:00 p.m.

b. Questions submitted and answered for this solicitation are below.

1. Question: Should the bid form include a separate Mobilization Demobilization item to accompany Option Item NO. 0006 to address the costs to Mobilize and Demobilize the additional pipeline and boosters for performance of this work in the event the option is awarded?

Response: Yes, a line item has been added in this amendment.

2. Question: Cross-section D-D shows dredging requirements in the Site Six area of the project, however, there are no soundings reflecting conditions. Please provide soundings in this area.

Response: Drawing 5A has been added to the plans to show the soundings in the Site 6 area.

3. Question: Section 2325 entitled Dredging Paragraph 1.5.1 "Estimated Quantities" summarizes estimated quantities along with anticipated shoaling. Base Bid Item 0002, 0003 and Option Item 0006 do not reflect any anticipated shoaling as outlined by the "Estimated Quantities" tabulation. Please provide further clarification.

Response: The bid items do allow for shoaling. The table in Section 02325N, paragraph 1.5.1 has been revised.

c. SECTION 00010 - SOLICITATION CONTRACT FORM: CLINS 0006AC, is added as follows: Mobilization and Demobilization (Option 1) 1 Lump Sum.

d. SECTION 700, CONTRACT CLAUSES: Clause 252.236-7001, the existing list under the clause is deleted its

PLATE NO.	SHEET NO.	FILE NO.	TITLE
G-01	01	DKB100/625	INDEX OF DRAWINGS
G-02	02	DKB100/625	SITE PLAN
H-01	03	DKB100/625	CONDITION SURVEY
H-02	04	DKB100/625	CONDITION SURVEY
H-02A	05	DKB100/625	CONDITION SURVEY (EHW)
H-02B	05A	DKB100/625	CONDITION SURVEY SITE SIX LAYBERTH OPERATING BASIN
H-03	06	DKB100/625	CONDITION SURVEY
H-04	07	DKB100/625	CONDITION SURVEY
H-05	08	DKB100/625	TYPICAL DREDGING SECTIONS
H-06	09	DKB100/625	TYPICAL DREDGING SECTIONS (CON'T)
D-01	10	DKB100/625	DISPOSAL AREA SITE PLAN
D-02	11	DKB100/625	DREDGING PIPE ROUTING PLAN

entirety and replaced with the following list of drawings:

e. TECHNICAL SPECIFICATION CHANGES: The revised section listed below (Revised by Amendment No. 0002) is hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted information is struck out. Revisions can be located in the appropriate volume of specifications by searching for an asterisk and amendment number (i.e., \*1).

Revised Section

02325N

f. CONTRACT DRAWINGS: Sheet 1 with Revision 1 dated 10 August 2004 and Sheet 5A dated 10 August 2004 are hereby added to and made a part of the contract drawings.