

DACA21-01-B-0016
 Central Energy Plant Distribution System
 Indefinite Delivery Contract
 Fort Gordon, Georgia

| | Bryant Electric | ACC Construction | Blair Construction | Beam's Pavement Maint | Paramount Contracting | Cullum Constructors | Harbor Construction | Gold Mech | IGE |
|------------------------|------------------------|------------------------|-----------------------|-----------------------|-----------------------|------------------------|-----------------------|------------------------|-----------------------|
| Item 0001 | | | | | | | | | |
| Item 0001AA - Phase 1A | \$2,512,000.00 | \$2,729,219.00 | \$1,485,000.00 | \$1,119,354.40 | \$1,800,000.00 | No Bid | \$3,150,161.00 | No Bid | \$1,380,270.00 |
| Item 0001AB - Phase 3A | \$1,156,000.00 | \$1,217,060.00 | \$900,000.00 | \$1,307,000.00 | \$1,050,000.00 | No Bid | \$1,244,347.00 | No Bid | \$837,901.00 |
| Item 0001AC - Phase 3B | \$2,707,000.00 | \$2,395,513.00 | \$1,995,000.00 | \$2,044,623.79 | \$2,340,000.00 | No Bid | \$1,978,145.00 | No Bid | \$2,007,930.00 |
| Item 0001AD - Phase 4 | \$1,781,000.00 | \$1,775,520.00 | \$1,430,000.00 | \$1,309,000.00 | \$1,000,000.00 | No Bid | \$1,189,991.00 | No Bid | \$1,024,325.00 |
| Item 0001AE - Phase 5 | \$1,481,000.00 | \$1,248,480.00 | \$1,145,000.00 | \$1,610,000.00 | \$1,060,000.00 | No Bid | \$1,168,714.00 | No Bid | \$927,400.00 |
| Item 0001AF - Phase 6 | \$2,313,000.00 | \$1,779,840.00 | \$1,385,000.00 | \$1,308,000.00 | \$1,500,000.00 | No Bid | \$1,167,095.00 | No Bid | \$1,356,678.00 |
| TOTAL BASE BID | \$11,950,000.00 | \$11,145,632.00 | \$8,340,000.00 | \$8,697,978.19 | \$8,750,000.00 | \$17,484,000.00 | \$9,898,453.00 | \$10,700,700.00 | \$7,534,504.00 |
| Item 0002 | | | | | | | | | |
| Item 0002AA - Phase 3A | \$1,214,000.00 | \$1,495,755.00 | \$927,000.00 | \$1,307,000.00 | \$1,050,000.00 | No Bid | \$1,238,678.00 | No Bid | \$846,280.00 |
| Item 0002AB - Phase 3B | \$2,842,000.00 | \$2,538,578.00 | \$2,054,850.00 | \$2,044,623.79 | \$2,340,000.00 | No Bid | \$1,977,466.00 | No Bid | \$2,028,030.00 |
| Item 0002AC - Phase 4 | \$1,870,000.00 | \$1,881,558.00 | \$1,472,900.00 | \$1,309,000.00 | \$1,000,000.00 | No Bid | \$1,211,961.00 | No Bid | \$1,034,568.00 |
| Item 0002AD - Phase 5 | \$1,555,000.00 | \$1,323,042.00 | \$1,179,350.00 | \$1,610,000.00 | \$1,060,000.00 | No Bid | \$1,165,643.00 | No Bid | \$936,735.00 |
| Item 0002AE - Phase 6 | \$2,429,000.00 | \$1,886,136.00 | \$1,426,550.00 | \$1,308,000.00 | \$1,500,000.00 | No Bid | \$1,189,589.00 | No Bid | \$1,370,245.00 |
| TOTAL OPTION I | \$9,910,000.00 | \$9,125,069.00 | \$7,060,650.00 | \$7,578,623.79 | \$6,950,000.00 | \$819,660.00 | \$6,783,337.00 | \$10,700,700.00 | \$6,215,858.00 |
| Item 0003 | | | | | | | | | |
| Item 0003AA - Phase 3A | \$1,263,000.00 | \$1,546,666.00 | \$954,000.00 | \$1,307,000.00 | \$1,050,000.00 | No Bid | \$1,243,607.00 | No Bid | \$854,659.00 |
| Item 0003AB - Phase 3B | \$2,956,000.00 | \$2,635,064.00 | \$2,114,700.00 | \$2,044,623.79 | \$2,340,000.00 | No Bid | \$1,993,793.00 | No Bid | \$2,048,089.00 |
| Item 0003AC - Phase 4 | \$1,945,000.00 | \$1,953,072.00 | \$1,515,800.00 | \$1,309,000.00 | \$1,000,000.00 | No Bid | \$1,224,898.00 | No Bid | \$1,044,812.00 |
| Item 0003AD - Phase 5 | \$1,617,000.00 | \$1,373,328.00 | \$1,213,700.00 | \$1,610,000.00 | \$1,060,000.00 | No Bid | \$1,174,048.00 | No Bid | \$946,009.00 |
| Item 0003AE - Phase 6 | \$2,526,000.00 | \$1,957,824.00 | \$1,468,100.00 | \$1,308,000.00 | \$1,500,000.00 | No Bid | \$1,200,145.00 | No Bid | \$1,383,812.00 |
| TOTAL OPTION II | \$10,307,000.00 | \$9,465,954.00 | \$7,266,300.00 | \$7,578,623.79 | \$6,950,000.00 | \$845,601.00 | \$6,836,491.00 | \$10,700,700.00 | \$6,277,381.00 |

TOTAL BASE +
 OPTIONS I & II \$32,167,000.00 \$29,736,655.00 \$22,666,950.00 \$23,855,225.77 \$22,650,000.00 **Incorrect Bid** \$23,518,281.00 **Incorrect Bid** \$20,027,743.00